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INVITATION TO TENDER

KENYATTA NATIONAL HOSPITAL

TENDER NOTICE
Kenyatta National Hospital wishes to invite sealed tenders for the following:

S/No Tender Number Tender Description Eligibility Closing Date

1. KNH/T/117/2022-2023 PROPOSED
CONSTRUCTIONAND

National Open
Tender

24/05/2023

EQUIPPINGOF
INTERVENTIONAL
RADIOLOGY SUITE AT
KENYATTA NATIONAL
HOSPITAL

Interested eligible candidates may obtain further information and inspect the Tender Documents at
Kenyatta National Hospital (KNH), Administration Block Supply Chain Management Department
offices, Room No.6, from Monday to Friday between 9:00am to 4:00pm. Tender documents with
detailed Specifications and Conditions can be downloaded free of charge from the KNH Website
(www.knh.or.ke) or www.tenders.go.ke PPIP Portal. Hard copies can be obtained from the office of
the Director, Supply Chain Management located at the Hospital's Main Administration Block
Room 6 from Monday to Friday between 9.00 a.m. to 4.00 p.m. upon payment of a non-refundable
fee of Kshs.1,000.00 per tender document via Mpesa pay bill No.626088, Account Number –Name
of Supplier and obtain an official receipt from Cash Office (Administration Block) or bankers Cheque
made payable to Kenyatta National Hospital.
Bidders who choose to download the tender documents from the website free of charge should
immediately email their name and contact details (cell phone number, email, and company name) to:
procurement@knh.or.ke for records and communication of any tender clarifications and/or addenda.
KNH will ONLY respond to queries or clarifications sought in writing by interested bidders, which will
be received not later than 18/05/2023.

Completed tender documents must be returned as specified in the tender document and deposited in
the Tender Box situated at the Kenyatta National Hospital Administration Block, ground floor Supply
Chain Management entrance office 24/05/2023 at 10.00 am East African Time and be addressed to:

The Chief Executive Officer
Kenyatta National Hospital
Hospital Rd. Along, Ngong Rd.
P.O. Box 20723,
NAIROBI

FOR: CHIEF EXECUTIVE OFFICER

http://www.knh.or.ke/
http://www.tenders.go.ke/
mailto:procurement@knh.or.ke
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PART 1 - TENDERING PROCEDURES
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SECTION I -INSTRUCTIONS TO TENDERERS

General

Scope of Tender

1.1 In connection with the Invitation to Tender (ITT), specified in the Tender Data Sheet (TDS), the
Procuring Entity, issues this Tendering document for the Design, Supply and Installation of Plant and
equipment as specified in Section VII, Procuring Entity's Requirements.

Definitions

2.1 Throughout this Tender document:

The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, including if specified
in the TDS, distributed or received through the electronic-procurement system used by the Procuring
Entity) with proof of receipt;
if the context so requires, “singular” means “plural” and vice versa; and
“Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is any day
that is an official working day in Kenya. It excludes the Kenya's official public holidays.

Fraud and Corruption

3.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

3.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required
to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of
Tender.

3.3 Unfair Competitive Advantage-Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from having
provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the
Data Sheet and make available to all the firms together with this tender document all information that
would in that respect give such firm any unfair competitive advantage over competing firms.

3.4 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all
accounts, records and other documents relating to any initial selection process, prequalification process,
tender submission, proposal submission, and contract performance (in the case of award), and to have
them audited by auditors appointed by the Procuring Entity.

Eligible Tenderers
4.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 4.6, or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent toenter into such an agreement supported by a Form of intent. In the case of
a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority
to conduct all business for and on behalf of any and all the members of the JV during the Tendering
process and, in the event the JV is awarded the Contract, during contract execution. The maximum
number of JV members shall be specified in the TDS.
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4.2 Public Officers of the Procuring Entity and their relatives (i.e. spouse, child, parent, brother or sister
and a child, parent, brother or sister of a spouse) their business associates or agents and firms/organizations
in which they have a substantial or controlling interest shall not be eligible to tender or be awarded a
contract. Public Officers are also not allowed to participate in any procurement proceedings.

4.3 A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest
shall be disqualified. A Tenderer may be considered to have a conflict of interest for the purpose of this
Tendering process, if the Tenderer:
Directly or indirectly controls, is controlled by or is under common control with another Tenderer; or
Receives or has received any direct or indirect subsidy from another Tenderer; or Has the same legal
representative as another Tenderer; or Has a relationship with another Tenderer, directly or through
common third parties, that puts it in a position to influence the Tender of another Tenderer, or influence
the decisions of the Procuring Entity regarding this Tendering process; or any of its affiliates participated
as a consultant in the preparation of the design or technical specifications of the Plant and Installation
Services that are the subject of the Tender; or any of its affiliates has been hired (or is proposed to be
hired) by the Procuring Entity as Project Manager for the Contract implementation; or would be
providing goods, works, or non-consulting services resulting from or directly related toconsulting services
for the preparation or implementation of the project specified in the TDS ITT 2.1 that it provided or
were provided by any affiliate that directly or indirectly controls, is controlled by, or is under common
control with that firm; or has a close business or family relationship with a professional staff of the
Procuring Entity who: are directly or indirectly involved in the preparation of the Tendering document
or specifications of the Contract, and/or the Tender evaluation process of such Contract; or (ii) would be
involved in the implementation or supervision of such contract unless the conflict stemming from such
relationship has been resolved in a manner acceptable to the Procuring Entity.

4.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified and
would not be awarded a contract

4.5 A firm that is a Tenderer (either individually or as a JV member) shall not participate as a Tenderer or
as JV member in more than one Tender except for permitted alternative Tenders. Such participation shall
result in the disqualification of all Tenders in which the firm is involved. However, this does not limit the
participation of a Tenderer as subcontractor in another Tender or of a firm as a subcontractor in more
than one Tender.

4.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.9.
A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association) and
its registration documents, as the case may be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub-consultants for any part of the Contract including related
Services.

4.7 A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, initially
selected for, Tender for, propose for, financially or otherwise, during such period of time as the PPRA
shall have determined. The list of debarred firms and individuals is available at PPRA Website
www.ppra.go.ke.

4.8 Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete and be
awarded a Contract(s) only if they can establish that they (i) are legally and financially autonomous (ii)
operate under commercial law, and (iii) are not under supervision of the Procuring Entity.

4.9 Firms and individuals may be ineligible if so indicated in Section V and (a)as a matter of law or
official regulations, Kenya prohibits commercial relations with that country; or (b)by an act of
compliance with a decisionof the United Nations Security Council taken under Chapter VII of the Charter
of the United Nations, Kenya prohibits any import of goods or contracting of works or services from

http://www.ppoa.go.ke/
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that country, or any payments to any country, person, or entity in that country. Where the procurement
is implemented across jurisdictional boundaries,then exclusion of a firm or individual on the basis of ITT
4.8 (a) above by any country may be applied to that procurement across other countries involved.
4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided in for this purpose is be provided in “SECTION
III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if it is
registered in Kenya, has less than 51 percent ownership by nationals of Kenya and if it does not
subcontract foreign contractors more than 10 percent of the contract price. JVs are considered as foreign
tenderers if the individual member firms are registered in Kenya have less than 51 percent ownership by
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price.

4.12 The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings which
may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Act. JVs will be required to seek for exemption from
the Competition Authority of Kenya. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such
exemption as a condition of award and signature of contract. Application for exemption from the
Competition Authority of Kenya may be accessed from the website www.cak.go.ke

4.13 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible goods, Plant and equipment for Installation Services

5.1 The Plant and equipment for Installation Services to be supplied under the Contract may have their
origin in any eligible country.

5.2 For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts thereof
are mined, grown, produced or manufactured, and from which the services are provided. Plant
components are produced when, through manufacturing, processing, or substantial or major assembling
of components, a commercially recognized product results that is substantially in its basic characteristics or
in purpose or utility from its components.

5.3 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to human
beings and to the environment shall not be eligible for procurement.

Contents of Tendering Document

Sections of Tendering Document

6.1 The Tendering document consists of Parts 1, 2, and 3, which include all the sections indicated below,
and should be read in conjunction with any Addenda issued in accordance with ITT 10.

http://www.cak.go.ke/
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PART 1 - Tendering Procedures Section I-
Instructions to Tenderers (ITT)Section II-
Tender Data Sheet (TDS)
Section III- Evaluation and Qualification Criteria
Section IV-Tendering Forms
Section V- Eligible Countries
Section VI- Fraud and Corruption

PART 2 - Procuring Entity's Requirements

vii) Section VII-Procuring Entity's Requirements

PART 3 - Conditions of Contract and Contract Forms

Section VIII- General Conditions of Contract (GCC)
Section IX- Special Conditions of Contract (SCC) Section
X- Contract Forms

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Tendering document.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the document, responses to requests for clarification, the Minutes of the pre-Tender
meeting (if any), or Addenda to the Tendering document in accordance with ITT 10. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tendering
document and to furnish with its Tender all information or documentation as is required by the Tendering
document.

Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine the
Site of the Required Services and its surroundings and obtain all information that may be necessary for
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at
the Tenderer's own expense.

Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works

8.1 The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit of the site of the works
will be held and when. The Tenderer's designated representative is invited to attend a pre- arranged
pretender visit of the site of the works. The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together with
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents in accordance with ITT6.3. Minutes shall not identify the source of the
questions asked.
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8.4 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the webpage identified in the TDS.
Any modification to the Tender Documents that may become necessary as a result of the pre-Tender
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to
ITT10 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting
will not be a cause for disqualification of a Tenderer.

Clarification of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works if provided for in accordance with
ITT8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the
Tender Documents in accordance with ITT6.3, including a description of the inquiry but without
identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish its response
at the webpage identified in the TDS. Should the clarification result in changes to the essential elements of
the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately following
the procedure under ITT10.

Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT6.3.
The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's webpage in
accordance with ITT8.1.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of
Tenders, in accordance with ITT24.2 below.

Preparation of Tenders

Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conductor outcome of
the Tendering process.

Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by the
Tenderer and the Procuring Entity, shall be written in the English language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate translation of the relevant passages in the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

13.1 The Tender shall comprise the following:
Form of Tender prepared in accordance with ITT 14.1;
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Price Schedules completed in accordance with ITT 14 and ITT 19;
Tender Security or Tender Securing Declaration, in accordance with ITT 22;
Alternative Tender, if permissible, in accordance with ITT 15;
Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer,
in accordance with ITT 23.3;
Eligibility of Plant and Installation Services: documentary evidence established in accordance with ITT
16.1 that the Plant and Installation Services offered by the Tenderer in its Tender or in any alternative
Tender, if permitted, are eligible;
Tenderer's Eligibility and Qualifications: documentary evidence in accordance with ITT 17.1establishing
the Tenderer's eligibility and qualifications to perform the Contract if its Tender is accepted;
Conformity: documentary evidence in accordance to ITT18 that the Plant and Installation Services
offered by the Tenderer conform to the Tendering document;
Subcontractors: list of subcontractors in accordance with ITT18.2; and
Any other document required in the TDS.

13.1 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered in to by all members. Alternatively, a Form of intent to execute a
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed Agreement. The Tenderer shall serialize
pages of all tender documents submitted.

13.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender

Form of Tender and Price Schedules

14.1 The Form of Tender and Price Schedules shall be prepared, using the relevant forms furnished in
Section IV, Tendering Forms. The forms must be completed as instructed in each form without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 21.3. All blank
spaces shall be filled in with the information requested.

Alternative Tenders

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternatives to the Time Schedule are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different time schedules will be described in Section III,
Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to the
Procuring Entity's requirements as described in the Tendering document must also provide: (i) a price at
which they are prepared to offer a Plant meeting the Procuring Entity's requirements; and
all information necessary for a complete evaluation of the alternatives by the Procuring Entity, including
drawings, design calculations, technical specifications, breakdown of prices, and proposed installation
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with the
Best Evaluated Tender conforming to the basic technical requirements shall be considered by the Procuring
Entity.

15.4 When Tenderers are invited in the TDS to submit alternative technical solutions for specified parts of
the facilities, such parts will be identified in the TDS, as will the method for their evaluation, and described
in Section VII, Procuring Entity's Requirements.
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Documents Establishing the Eligibility for works

16.1 To establish the eligibility of the Plant and Installation Services in accordance with ITT 5, Tenderers
shall complete the country-of-origin declarations in the Price Schedule Forms, included in Section IV,
Tendering Forms.
Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1 To establish its eligibility and qualifications to perform the Contract in accordance with Section III,
Evaluation and Qualification Criteria, the Tenderer shall provide the information requested in the
corresponding information sheets included in Section IV, Tendering Forms.

17.2 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification established
by the Procuring Entity a supplier or group of suppliers qualifies for a margin of preference. Further the
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation
to the procurement and/or contract management processes, or a possibility of collusion between
tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or
contract management.

17.3 The purpose of the information described in ITT 15.1 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to
keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

17.4 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes to
the information which was provided by the tenderer under ITT 15.1. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

17.5 All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

17.6 If a tenderer fails to submit the information required by these requirements, its tenderer will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

17.7 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

if the contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
thetenderer or any other persons have committed any criminal offence.
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17.8 If a tenderer submits information pursuant to these requirements that is in complete, inaccurate or
out- of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was
not material, or was due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tenderer.

Documents Establishing the Conformity of works

18.1 The Tenderer shall furnish the information stipulated in Section IV, Tendering Forms in sufficient
detail to demonstrate substantial responsiveness of the Tenderers' proposal to the work requirements
andthe completion time.

18.2 For major items of Plant and Installation Services as listed by the Procuring Entity in Section III,
Evaluation and Qualification Criteria, which the Tenderer intends to purchase or subcontract, the
Tenderer shall give details of the name and nationality of the proposed Subcontractors, including
manufacturers, for each of those items. In addition, the Tenderer shall include in its Tender information
establishing compliance with the requirements specified by the Procuring Entity for these items. Quoted
rates and prices will be deemed to apply to whichever Subcontractor is appointed, and no adjustment of
the rates and prices will be permitted.

18.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies with the
requirements of ITT 4, and that any plant, or services to be provided by the Subcontractor comply with
the requirements of ITT 5 and ITT 15.1.

Tender Prices and Discounts

19.1 Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and Installation
Services on a “single responsibility” basis. The total Tender price shall include all the Contractor's
obligations mentioned in or to be reasonably inferred from the Tendering document in respect of the
design, manufacture, including procurement and subcontracting (if any), delivery, construction,
installation and completion of the Plant. This includes all requirements under the Contractor's
responsibilities for testing, pre-commissioning and commissioning of the plant and, where so required by
the Tendering document, the acquisition of all permits, approvals and licenses, etc.; the operation,
maintenance and training services and such other items and services as specified in the Tendering
document, all in accordance with the requirements of the General Conditions. Items against which no
price is entered by the Tenderer will not be paid for by the Procuring Entity when executed and shall be
deemed to be covered by the prices for other items.

19.2 Tenderers are required to quote the price for the commercial, contractual and technical obligations
outlined in the Tendering document.

19.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price
Schedules included in Section IV, Tendering Forms.

19.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the nine (9)
schedules listed below. Separate numbered Schedules included in Section IV, Tendering Forms, from those
numbered 1 to 4 below, shall be used for each of the elements of the Lift and Installation Services. The
total amount from each Schedule corresponding to an element of the Plant and Installation Services shall
be summarized in the schedule titled Grand Summary, (Schedule 5), giving the total Tender price (s) to be
entered in the Form of Tender. Tenderers shall note that the plant and equipment included in Schedule
Nos. 1 and 2 below exclude materials used for civil, building and other construction works. All such
materials shall be included and priced under Schedule No.4, Installation Services. The Schedules comprise:
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Schedule No. 1: Mobilization cost including storage
Schedule No. 2: construction cost including handing over to client
Schedule No. 3: Builders work including venting, all chasing, cutting away and making good
Schedule No. 4: Electrical works including installation, isolation and protection.
Schedule No. 5: Commissioning cost including handing over, and maintenance during defect liability period.

Schedule No. 6:
i. Allow for factory inspection for 4 persons
ii. Allow for contingency sum.

19.5 In the Schedules, Tenderers shall give the required details and a breakdown of their prices as
follows:
Plant to be supplied from a broad (Schedule No.1):
The price of the Plant shall be quoted on CIP-named place of destination basis as specified in the TDS, including all
taxes payable in Kenya. Plant manufactured within Kenya (Schedule No.2):
The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-works,” “ex-factory,” “ex-
warehouse” or “off-the-shelf,” as applicable);
Sales tax and all other taxes payable in Kenya on the plant if the contract is awarded to the
Tenderer;and
The total price for the item.
Design Services (Schedule No.3);
Installation Services shall be quoted separately (Schedule No.4) and shall include rates or prices for local
transportation to named place of final destination as specified in the TDS, insurance and other services
incidental to delivery of the plant, all labor, contractor's equipment, temporary works, materials,
consumables and all matters and things of whatsoever nature, including operations and maintenance
services, the provision of operations and maintenance manuals, training, etc., where identified in the
Tendering document, as necessary for the proper execution of the installation and other services, including
all taxes, duties, levies and charges payable in Kenya as of twenty-eight (28) days prior to the deadline for
submission of Tenders;
Recommended spare parts shall be quoted separately (Schedule 6) as specified in either subparagraph
(a) or (b) above in accordance with the origin of the spare parts.

19.6 The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in the current
edition of Incoterms, published by the International Chamber of Commerce, as specified in the TDS.

19.7 The prices shall be either fixed or adjustable as specified in the TDS.

19.8 In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the Tenderer's
performance of the contract and not subject to variation on any account. A Tender submitted with an
adjustable price quotation will be treated as non-responsive and rejected.

19.9 In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to adjustment during
performance of the contract to reflect changes in the cost elements such as labor, material, transport and
contractor's equipment in accordance with the procedures specified in the corresponding Appendix to the
Contract Agreement. A Tender submitted with a fixed price quotation will not be rejected, but the price
adjustment will be treated as zero. Tenderers are required to indicate the source of labor and material
indices in the corresponding Form in Section IV, Tendering Forms.

19.10 If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any
combination of lots (packages). Tenderers wishing to offer any price reduction (discount) for the award of
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more than one Contract shall specify in their Form of Tender the price reductions applicable to each
package, or alternatively, to individual Contracts within the package, and the manner in which the price
reductions will apply.

19.11 Tenderers wishing to offer any unconditional discount shall specify in their Form of Tender the
offered discounts and the manner in which price discounts will apply.

Currencies of Tender and Payment

20.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The Tenderer
shall quote in the currency of Kenya the portion of the Tender price that corresponds to expenditures
incurred in the currency of Kenya, unless otherwise specified in the TDS.

20.2 The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be paid in a
combination of amounts in different currencies, it may quote its price accordingly but shall use no more
than three foreign currencies in addition to the currency of Kenya.
Period of Validity of Tenders

21.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the Tender submission deadline (as prescribed by the Procuring Entity in accordance
with ITT 23.1). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-
responsive.

21.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity
may request Tenderers to extend the period of validity of their Tenders. The request and the responses shall
be made in writing. If a Tender Security is requested in accordance with ITT 20, the Tenderer granting the
request shall also extend the Tender Security for twenty-eight (28) days beyond the deadline of the
extended validity period. A Tenderer may refuse the request without forfeiting its Tender Security. A
Tenderer granting the request shall not be required or permitted to modify its Tender, except as provided in
ITT 19.3.

21.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial
Tender validityperiod, the Contract price shall be determined as follows:
In the case of fixed price contracts, the Contract price shall be the Tender price adjusted by the factor
or factorsspecified in the TDS;
In the case of adjustable price contracts, no adjustment shall be made; or in any case, Tender evaluation shall be
based on the Tender price without taking into consideration the applicablecorrection from those indicated above.

Tender Security

22.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and
currency specified in the TDS.

22.2 A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms.

22.3 If a Tender Security is specified pursuant to ITT 20.1, the Tender security shall be a demand
guarantee in anyof the following forms at the Tenderer's option: cash,
cash; a bank guarantee; a guarantee by an insurance company registered and licensed by the Insurance
RegulatoryAuthority listed by the Authority; or a guarantee issued by a financial institution approved
and licensed by the Central Bank of Kenya,

22.4 If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 20.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected
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by the Procuring Entity as non-responsive.

22.5 If a Tender Security is specified pursuant to ITT 20.1, the Tender Security of unsuccessful Tenderers shall
be returned as promptly as possible upon the successful Tenderer's furnishing of the Performance Security
pursuant to ITT 47.

22.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successfulTenderer has signed the Contract and furnished the required Performance Security.

22.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
If a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on
the Form ofTender; or
If the successful Tenderer fails to:
Sign the Contract in accordance with ITT 47; or Furnish a performance security in accordance with ITT 48.

22.8 Where the Tender-Securing Declaration is executed the Procuring Entity will recommend to the PPRA
to debar the Tenderer from participating in public procurement as provided in the law.

22.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of
Tendering, the Tender Security or the Tender Securing Declaration shall be in the names of all future
members as named in the Form of intent referred to in ITT 4.1and ITT 11.2.
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Format and Signing of Tender

23.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “Original.” Alternative Tenders, if permitted in accordance with ITT 13, shall be
clearly marked “Alternative”. In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “Copy.” In the event of any discrepancy between the original
and the copies, the original shall prevail.

23.2 Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is confidential to
business. This may include proprietary information, trade secrets theiror commercial or financially
sensitive information.
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23.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and position
held by each person signing the authorization must be typed or printed below the signature. All pages of
the Tender where entries or amendments have been made shall be signed or initialed by the person signing
the Tender.

23.4 In the case that the Tenderer is a JV, the Tender shall be signed by an authorized representative of
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

23.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

Submission and Opening of Tenders

Submission, Sealing and Marking of Tenders

24.1 The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope process). The
Tenderer shall place the following separate, sealed envelopes:

Inner Envelops:
In an envelope marked “ORIGINAL”, all documents comprising the Tender, as described in ITT 11; and
In an envelope marked “COPIES”, all required copies of the Tender; and
If alternative Tenders are permitted in accordance with ITT 13, and if relevant:
In an envelope marked “ORIGINAL–ALTERNATIVE TENDER” the alternative Tender; and
in the envelope marked “COPIES – ALTERNATIVE TENDER” all required copies of the alternative Tender.

The inner envelopes shall:
Bear the name and address of the Tenderer;
Be addressed to the Procuring Entity in accordance with ITT 23.1;
Bear the specific identification of this Tendering process indicated in accordance with ITT
1.1 ; and Bear a warning not to open before the time and date for Tender opening.

The outer envelope (s) in which the inner envelops are enclosed shall:
Be addressed to the Procuring Entity in accordance with ITT 23.1;
Bear the specific identification of this Tendering process indicated in accordance with ITT
1.1 ; and Bear a warning not to open before the time and date for Tender opening.

24.2 If all envelopes are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or
opened prematurely will not be accepted.

Deadline for Submission of Tenders

25.1 Tenders must be received by the Procuring Entity at the address and no later than the date and time
indicated in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting their
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.
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25.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tendering document in accordance with ITT8, in which case all rights and obligations of the
Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

Late Tenders

26.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
Tenders, in accordance with ITT 23. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

27.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the authorization
in accordance with ITT 21.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices must
be:
prepared and submitted in accordance with ITT 21 and ITT 22 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “Withdrawal,”
“Substitution,” “Modification”; and received by the Procuring Entity prior to the deadline prescribed for
submission of Tenders, in accordancewith ITT 23.

27.2 Tenders requested to be withdrawn in accordance with ITT25.1 shall be returned unopened to the Tenderers.

27.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission ofTenders and the expiration of the period of Tender validity specified by the Tenderer on the
Form of Tender or any extension thereof.

Tender Opening
28.1 Except as in the cases specified in ITT24 and ITT25.2, the Procuring Entity shall publicly open and
read out in accordance with ITT26.5 all Tenders received by the deadline at the date, time and place
specified in the TDS in the presence of Tenderers' designated representatives and anyone who choose to
attend. Any specific electronic Tender opening procedures required if electronic Tendering is permitted in
accordance with ITT 23.1, shall be as specified in the TDS.

28.2 First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be opened and
read out and the envelope with the corresponding Tender shall not be opened, but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains
a valid authorization to request the withdrawal and is read out at Tender opening.

28.3 Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

28.4 Next, envelopes marked “Modification” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice contains
a valid authorization to request the modification and is read out at Tender opening.

28.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and the Tender Price(s), including any discounts and alternative Tenders, and indicating whether there is a
modification; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.
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28.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further. The Form of Tender and the Price Schedules are to be initialed by
representatives of the Procuring Entity attending Tender opening in the manner specified in the TDS.

28.7 The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except for
late Tenders, in accordance with ITT 24.1).

28.8 The Procuring Entity shall prepare a record of the Tender opening that shall include, as a minimum:
The name of the Tenderer and whether there is a withdrawal, substitution, or
modification;The Tender Price, per lot if applicable, including any discounts;
Any alternative Tenders; and
The presence or absence of a Tender Security or a Tender-Securing
Declaration.Number of pages for each tender

28.9 The Tenderers' representatives who are present shall be requested to sign the record. The omission
of a Tenderer's signature on the record shall not invalidate the contents and effect of the record. A copy of
the record shall be distributed to all Tenderers.

Evaluation and Comparison of

Tenders Confidentiality

29.1 Information relating to the evaluation of Tenders and recommendation of contract award, shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tendering process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 42.

29.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its Tender.

29.3 Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract Award, if any
Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering process, it should
do so in writing.

Clarification of Tenders

30.1 To assist in the examination, evaluation, and comparison of the Tenders, and qualification of the
Tenderers, the Procuring Entity may, at its discretion, ask any Tenderer for a clarification of its Tender. Any
clarification submitted by a Tenderer that is not in response to a request by the Procuring Entity shall not
be considered. The Procuring Entity's request for clarification and the response shall be in writing. No
change in the prices or substance of the Tender shall be sought, offered, or permitted, except to confirm
the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the Tenders, in
accordance with ITT32.

30.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions
31.1 During the evaluation of Tenders, the following definitions apply:
“Deviation” is a departure from the requirements specified in the Tendering document;
“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirement
sspecified in the Tendering document; and
“Omission” is the failure to submit part or all of the information or documentation
required in the Tendering document.
Determination of Responsiveness
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32.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the Tender itself, as defined in ITT 11.
32.2 A substantially responsive Tender is one that meets the requirements of the Tendering document

without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that:

If accepted, would:
Affect in any substantial way the scope, quality, or performance of the Plant and
Installation Services specified in the Contract; or
Limit in any substantial way, in consistent with the Tendering document, the Procuring Entity's
rights or the Tenderer's obligations under the proposed Contract; or
if rectified, would unfairly affect the competitive position of other Tenderers presenting substantially
responsiveTenders.

32.3 The Procuring Entity shall examine the technical aspects of the Tender in particular, to confirm that
all requirements of Section VII, Procuring Entity's Requirements have been met without any material
deviation, reservation, or omission.

32.4 If a Tender is not substantially responsive to the requirements of the Tendering document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

Non material Non-conformities
33.1 Provided that a Tender is substantially responsive, the Procuring Entity may waive any
nonconformity in the Tender.

33.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
Tenderer submit the necessary information or documentation, within a reasonable period of time, to
rectify non material non- conformities in the Tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price of
the Tender. Failure of the Tenderer to comply with the request may result in the rejection of its Tender.

33.3 Provided that a Tender is substantially responsive, the Procuring Entity shall rectify quantifiable non
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for
comparison purposes only, to reflect the price of a missing or non-conforming item or component in
the manner specified in the TDS.

Correction of Arithmetical Errors
34.1 Provided that the tender is substantially responsive, the Procuring Entity shall correct arithmetical
errors onthe following basis:

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit
price, in which case the totalprice as quoted shall govern and the unit price shall be corrected;
If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevailand the total shall be corrected; and
If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail
subject to (a) and (b) above.

34.2 Any error detected if considered a major deviation that affects the substance of the tender, shall lead
to disqualification of the tender as non-responsive. The method of determining the error as a major
deviation shall be specified in the TDS.
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34.3 Corrected tender prices shall not be used in the evaluation of tenders, comparison of tender prices.

34.4 The Procuring Entity shall calculate the difference between the corrected price and tender price and
work out the percentage difference, which will be plus or minus tender price as the case may be; [i.e.
(corrected tender price– tender price)/ tender price X100]. This percentage difference between corrected
tender price and tender price may be used to determine if the error so detected is considered a major
deviation that affects the substance of the tender.

34.5 On award of contract, all payment valuation certificates, variation orders on omissions and
additions valued based on rates in the Bill of Quantities will be adjusted by such a percentage specified in
ITT 31.4 to ensure contractor is not paid less or more relative to the contract price which would be the
tender price.
Conversion to Single Currency

35.1 For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted
into a single currency as specified in the TDS.

Margin of Preference

36.1 A margin of preference may be allowed on locally manufactured goods (plant and equipment) only
when the contract is open to international tendering, where the tender is likely to attract foreign goods
and where the contract exceeds the threshold specified in the Regulations.

36.2 A margin of preference shall not be allowed unless it is specified so in the TDS.

36.3 Contracts procured on basis of international tendering and competition shall not be subject to
reservations exclusive/ specific groups under women, youth and persons living with disability.

36.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with
disability, as the case may be), and who are appropriately registered as such by a competent authority, a
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. Tender shall be reserved to only one group. If not
so stated in the Tender documents, the invitation to tender will be open to all interested tenderers.

Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification criteria. No other evaluation criteria or methodologies shall be permitted. By
applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender.
This is the Tender of the Tenderer that meets the qualification criteria and that has been determined to be:
Most responsive to the Tendering document; and The lowest evaluated cost.

37.2 Technical Evaluation. The Procuring Entity will carry out a detailed technical evaluation of the
Tenders not previously rejected to determine whether the technical aspects are incompliance with the
Tendering document. The Tender that does not meet minimum acceptable standards of completeness,
consistency and detail, and the specified minimum (or maximum, as the case may be) requirements for
specified functional guarantees, will be rejected for non-responsiveness. In order to reach its
determination, the Procuring Entity will examine and compare thetechnical aspects of the Tenders on the
basis of the information supplied by the Tenderers, taking into account the following:
Overall completeness and compliance with the Procuring Entity's Requirements; conformity of the
Plant and Installation Services offered with specified performance criteria, including conformity with the
specified minimum (or maximum, as the case may be) requirement corresponding to each functional
guarantee, as indicatedin the Specification and in Section III, Evaluation and Qualification
Criteria; suitability of the Plant and Installation Services offered in relation to the environmental and
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climatic conditions prevailing at the site; and quality, function and operation of any process control
concept included in the Tender; type, quantity and long-term availability of mandatory and recommended
spare parts and maintenance services; and other relevant factors, if any, listed in Section III, Evaluation and
Qualification Criteria.
37.3 Where alternative technical solutions have been allowed in accordance with ITT 13, and offered by
the Tenderer, the Procuring Entity will make a similar evaluation of the alternatives. Where alternatives
have not been allowed but have been offered, they shall be ignored.

37.4 Economic Evaluation. To evaluate a Tender, the Procuring Entity shall consider the following:
the Tender price, excluding provisional sums and the provision, if any, for contingencies in the Price
Schedules;price adjustment due to discounts offered in accordance with ITT 17.11; price adjustment due
to quantifiable non material non-conformities in accordance with ITT 31.3;

converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in
accordancewith ITT 33; and
the evaluation factors specified in the TDS and in Section III, Evaluation and Qualification Criteria.

37.5 If price adjustment is allowed in accordance with ITT 17.7, the estimated effect of the price
adjustment provisions of the Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Tender evaluation.

37.6 In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots and
the methodology to determine the lowest evaluated cost of the lot (contract) and for combinations,
including any discounts offered in the Form of Tender, is specified in Section III, Evaluation and
Qualification Criteria.

Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established inaccordance with ITT 35.4 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders
39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer to perform
the Contract for the offered Tender Price or that genuine competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
correlation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and anyother requirements of the Tendering document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to deliver the contract for the offered tender price, the
Procuring Entity shall reject the Tender.

39.4 An abnormally high price is one where the tender price, in combination with other constituent
elements ofthe Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for
the contract compared with market prices or that genuine competition between Tenderers is
compromised.

39.5 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check if
the specifications, scope of work and conditions of contract are contributory to the abnormally high
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tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for the
high tender price. The Procuring Entity shall proceed as follows:
If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity mayaccept or not accept the tender depending on the Procuring Entity's budget
considerations.
If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

39.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

Unbalanced or Front Loaded Tenders
40.1 If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's opinion,
seriously unbalanced or front loaded the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the
Tender prices with the scope of works, proposed methodology, schedule and any other requirements of
the Tendering document.

40.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
ProcuringEntity may:
Accept the Tender; or
If appropriate, require that the total amount of the Performance Security be increased, at the
expense of theTenderer, to a level not exceeding twenty percent (10%) of the Contract Price; or
Reject the Tender.

Eligibility and Qualification of the Tenderer

41.1 The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender is eligible and meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

41.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 15.1. The determination shall not take
into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tendering document) or
any other firm (s) different from the Tenderer.

41.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring Entity
shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated
cost to make a similar determination of that Tenderer's qualifications to perform satisfactorily.

41.4 The capabilities of the manufacturers and subcontractors proposed in its Tender to be used by the
Tenderer with the Lowest Evaluated Tender for identified major items of supply or services will also be
evaluated for acceptability in accordance with Section III, Evaluation and Qualification Criteria. Their
participation should be confirmed with a Form of intent between the parties, as needed. Should a
manufacturer or subcontractor be determined to be unacceptable, the Tender will not be rejected, but the
Tenderer will be required to substitute an acceptable manufacturer or subcontractor without any change to
the Tender price. Prior to signing the Contract,

The corresponding Appendix to the Contract Agreement shall be completed, listing the
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approvedmanufacturers or subcontractors for each item concerned.

Procuring Entity's right to Accept Any Tender and to Reject Any or All Tenders

42.1 The Procuring Entity reserves the right to accept or reject any Tender, and to annul the Tendering
processand reject all Tenders at any time prior to Contract Award, without there by incurring any liability
to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities shall be
promptly returned to the Tenderers.

Award of Contract

Award Criteria

43.3 Subject to ITT 40, the Procuring Entity shall award the Contract to the successful Tenderer. This is the
Tenderer who’s Tender has been determined to be the Lowest Evaluated Tender. This is the Tender of the
Tendererthat meets the qualification criteria and who’s Tender has been determined to be:
Substantially responsive to the Tendering Document;
andThe lowest evaluated cost

Notice of Intention to Enter into a Contract/ Notification of Award

44.1 When a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Award the Contract to the successful Tenderer. The Notification
of Intention to Award shall contain, at a minimum, the following information:
The name and address of the Tenderer submitting the successful
Tender;The Contract price of the successful Tender;

A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom the Form is
addressed) wasunsuccessful, unless the price information in c) above already reveals the reason;
The expiry date of the Standstill Period; and
Instructions on how to request a debriefing and/ or submit a complaint during the standstill period.

Standstill Period

45.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall
not apply.

45.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to enter in to a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

46.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within
five days of receipt of the request.

46.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
own costs of attending such a debriefing meeting.
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Letter of Award

47.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 43.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity
shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

48.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and
upon the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

48.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

48.3 The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

48.4 Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented by any
export restrictions attributable to the Procuring Entity, to the country of the Procuring Entity, or to the use
of the Plant and Installation Services to be supplied, where such export restrictions arise from trade
regulations from a country supplying those Plant and Installation Services, the Tenderer shall not be
bound by its Tender, always provided, however, that the Tenderer can demonstrate to the satisfaction of
the Procuring Entity that signing of the Contact Agreement has not been prevented by any lack of
diligence on the part of the Tenderer in completing any formalities, including applying for permits,
authorizations and licenses necessary for the export of the Plant and Installation Services under the terms
of the Contract.

Performance Security
49.1 Within twenty-one (21) days of the receipt of the Form of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security in accordance with the General Conditions GCC
13.3, subject to ITT 38, using for that purpose the Performance Security Form included in Section X,
Contract Forms, or another form acceptable to the Procuring Entity. If the Performance Security furnished
by the successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance company
that has been determined by the successful Tenderer to be acceptable to the Procuring Entity. A foreign
institution providing a bond shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent financial institution is not required.

49.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign the
Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the
Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the
next Best Evaluated Tender.

Publication of Procurement Contract

50.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:
Name and address of the Procuring Entity;
Name and reference number of the contract being awarded, a summary of its scope and the selection
method used;the name of the successful Tenderer, the final total contract price, the contract duration.
Dates of signature, commencement and completion of contract;
Names of all Tenderers that submitted Tenders and their Tender prices as read out at Tender opening.
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Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with
this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring
Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the
Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of
the General Conditions of Contract (GCC), to appoint the Adjudicator.

Procurement Related Complaint and Administrative Review

51.1 The procedures for making a Procurement-related Complaint are as specified in the TDS.

51.2 A request for administrative review shall be made in the form provided under contract forms.
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SECTION II - TENDER DATA SHEET

The following specific data for the Facilities to be procured shall complement, supplement, or amend the
provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions here in shall
prevail over those in ITT.

[Where an e-procurement system is used, modify the relevant parts of the TDS accordingly to reflect thee-
procurementprocess.]

[Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics
mentioned for therelevant ITT.]

Reference to ITC
Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1 The reference number of the Invitation to Tender (ITT) is: KNH/T/117/2022-2023
The Procuring Entity is: Kenyatta National Hospital
The name of the ITT is: PROPOSED CONSTRUCTIONAND EQUIPPINGOF INTERVENTIONAL
RADIOLOGY SUITE AT KENYATTA NATIONAL HOSPITAL

The number and identification of lots (contracts)comprising this ITT is: [insert
number andidentification of lots (contracts) if any] N/A

ITT 2.1 The name of the Project is: PROPOSEDCONSTRUCTIONANDEQUIPPINGOF
INTERVENTIONAL RADIOLOGY SUITE AT KENYATTA NATIONAL HOSPITAL

Electronic –Procurement System is not applicable for this tender
The Procuring Entity shall use the following electronic-procurement system to
manage thisTendering process: N/A

ITT 4.1 Maximum number of members in the Joint Venture (JV) shall be: N/A

B. Tendering Document

ITT 8.1 The pre-tender conference and MANDATORY site visit will be held on 16/05/ 2023
starting at 10:30 East African Time. Prospective bidders will converge at the entrance of
Supply Chain Management offices, administration block at exactly 10.00 am for
debriefing before walking to the site. Interested bidders or their representatives MUST
sign an attendance register and be issued with a site visit certificate signed by
authorized official of the Hospital (Director Facilities and Services or a representative)

ITT 8.2 Any questions in writing, shall reach the Procuring Entity not later than
18/05/2023

ITT 8.4 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of
the workswill be published at the website i.e. www.knh.or.ke

ITT 9.1 The Procuring Entity shall publish its response at the website www.knh.or.ke

C. Preparation of Tenders

ITT 13.1 (j) The Tenderer shall submit the following additional documents in its Tender:
.

http://www.knh.or.ke/
http://www.cda.go.ke/
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ITT 15.1 Alternative Tenders shall not be considered.

Reference to ITC
Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 15.2 Alternatives to the Time Schedule shall not be considered /permitted.

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Plant
and Installation Services: [insert parts of the Plant] N/A as further detailed
inthe Specification.

ITT 19.1 Tenderers shall quote for the following components or services on a single
responsibility basis:
PROPOSED CONSTRUCTIONAND EQUIPPINGOF INTERVENTIONAL RADIOLOGY SUITE AT
KENYATTA NATIONAL HOSPITAL

and/or The following components or services will be provided under the responsibility
of theProcuring Entity:

NONE

ITT 19.5 (a) and (d) Final destination (Project Site): Kenyatta National Hospital, Nairobi County.

ITT 19.6 The Incoterms edition is: [Internationally Accepted Current Incoterms].

ITT 19.7 The prices quoted by the Tenderer shall not be subject to adjustment during the
performance of the Contract.

ITT 20.1 The Tenderer is required to quote in Kenya Currency the portion of the Tender
price thatcorresponds to expenditures incurred in that currency.

ITT 21.1 The Tender validity period shall be 120 days.

ITT 21.3 (a) The Tender price shall be adjusted by the following factor(s): N/A

[The local currency portion of the Contract price shall be adjusted by a factor
reflectinglocal inflation during the period of extension, and the foreign currency
portion of the Contract price shall be adjusted by a factor reflecting the
international inflation (in the country of the foreign currency) during the period of
extension.]

ITT 22.1 A Tender Security shall be required of Kshs. 1,500 ,000.00

A Tender Security shall be required, the amount and currency of the Tender Security
as stated above in form of;
Bank Guarantee or Guarantee by Insurance Company Registered by IRA and Listed
by theAuthority or Guarantee Issued by Financial Institutions Approved and
licensed by Central Bank of Kenya.

ITT 23.1 In addition to the original of the Tender, the number of copies is: One.



32

ITT 23.3 The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of:
[Power of Attorney].

D. Submission and Opening of Tenders

ITT 25.1 For Tender submission purposes, the Procuring Entity’s address is:
The Chief Executive Officer
Kenyatta National Hospital
Hospital Road, Along Gong Road
P.O Box 20723 - 00202
Nairobi
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Reference to ITC
Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Tenders will be opened immediately thereafter in the presence of candidates or
theirrepresentatives who choose to attend.
Attention: [The Chief Executive Officer]
The Chief Executive Officer
Kenyatta National Hospital
P.O Box 20723 - 00202
Nairobi

The deadline for Tender submission is:

Date: 24/05/2023 at 10:00 am East African Time.

[The date and time should be the same as those provided in the Specific Procurement
Notice -Request for Tenders, unless subsequently amended pursuant to ITT 23.2]

Tenderers shall not have the option of submitting their Tenders electronically.

ITT 28.1 The Tender opening shall take place at:
Physical Address (Nairobi City County Upper hill off Hospital Road, Kenyatta
National Hospital Administration block, supply Chain Management Office Entrance)

Date: 24/05/2023 at 10:00 am East African Time.

ITT 28.6 The Form of Tender and Price Schedules shall be initialed by at least Three
representatives of theProcuring Entity conducting Tender opening.

E. Evaluation, and Comparison of Tenders

ITT 33.3 The adjustment shall be based on the price of the item or component as quoted in
other substantially responsive Tenders. If the price of the item or component cannot be
derived fromthe price of other substantially responsive Tenders, the Procuring Entity
shall use its best estimate. N/A

ITT 34.2 The error shall be determined as a major deviation if it is more than 0.0001% or less
than
0.0001 %.

ITT 35.1 The currency that shall be used for Tender evaluation and comparison purposes to
convert (selling exchange rate) all Tender prices expressed in various currencies into a
single currency is: Kenyan Shillings.
The source of exchange rate shall be: Central Bank of Kenya.
Date of exchange rate shall be as per the date of submission of the Tender (opening
and closing date) 24/05/2023

ITT 36.2 A margin of preference shall not be allowed.

ITT 37.4 (e) The adjustments shall be determined using the following criteria, from amongst those
set out inSection III, Evaluation and Qualification Criteria: [refer to Section III,
Evaluation and Qualification Criteria; insert complementary details if necessary]
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Reference to ITC
Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Deviation in Time for Completion: NO.
Life cycle costs: the projected operating and maintenance costs during the life of the
goods or equipment Yes – include maintenance and accessories cost required for one
(1) year post warranty period. This should be quoted separately in the price schedule
but NOT in the Form of Tender

Functional and Guarantees of the Facilities [insert Yes or No, If Yes, insert
methodology andcriteria in Section III, Evaluation Qualification Criteria]

Work, services, facilities, etc., to be provided by the Procuring Entity [insert Yes or No,
if yes,insert the Methodology and criteria in Section III, Evaluation and Qualification
Criteria];

[insert any other specific criteria here and provide details in Section III, Evaluation
andQualification Criteria]

ITT 37.6 Tenderers shall be allowed (select one) to quote separate prices for different lots
(contracts) and the methodology to determine the lowest tenderer is specified in
Section III, Evaluation and Qualification Criteria. N/A

ITT 45

Standstill Period

The Standstill Period is 14 Business Days [note: the minimum number of Business Days is
fourteen (14)] after the date the Procuring Entity has transmitted to all Tenderers that
submitted a Tender, the Notification of its Intention to Award the Contract to the
successful Tenderer.

ITT 51 The hourly fee specified is plus reimbursable expenses. N/A

ITT 52.1 The procedures for making a Procurement-related Complaint are detailed in the
“Notice of Intention to Award the Contract” herein and are also available from the
PPRA website info@ppra.go.ke or complaints@ppra.go.ke.
For the attention: [The Chief Executive Officer]

Procuring Entity: [Kenyatta National Hospital]
Email address: knhadmin@knh.or.ke
In summary, a Procurement-related Complaint may challenge any of the
following:the terms of the Tendering Documents; and
the Procuring Entity’s decision to award the contract.

mailto:info@ppoa.go.ke
mailto:complaints@ppoa.go.ke
mailto:knhadmin@knh.or.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

General Provision

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the
Kenya Shillingequivalent using the rate of exchange determined as follows:
For construction turn over or financial data required for each year -Exchange rate prevailing on the last day of
therespective calendar year (in which the amounts for that year is to be converted) was originally established.
Value of single contract -Exchange rate prevailing on the date of the contract signature.
Exchange rates shall be taken from the publicly available source identified in the ITT 33.1. Any
error indetermining the exchange rates in the Tender may be corrected by the Procuring Entity.

1.3 This section contains the criteria that the Procuring Entity shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender document.
The Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity should use the Standard Tender Evaluation Report for Goods and Works for
evaluating Tenders.

1.4 Evaluation and contract award Criteria

1.4 The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to have
the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria (including requirements in the qualification forms, tenderer's eligibility- confidential business
questionnaire) and other requirements in the ITT and that the tender is complete in all aspects in meeting
the requirements of “Part 2 - Procuring Entity's Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, and abnormally high tenders. The Standard Tender
Evaluation Report for Goods and Works provides clear guidelines on how to deal with review of these
requirements. Tenders that do not pass the Preliminary Examination will not be considered further.

Evaluation
3.1 Technical Evaluation

In addition to the criteria listed in ITT 35.2(a) - c) the following factors shall apply:
No additional criteria
Tenders that fail technical evaluation will not be considered further.

3.2 Economic Evaluation

Price evaluation: in addition to the criteria listed in ITT 35.4 (a) – (e) the following criteria shall apply:

Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:
…………………………N/A………………………………………

Alternative technical solutions for specified parts

The acceptability of alternative technical solutions for parts of the facilities, if permitted under ITT 13.4,
will be determined as follows:
……………………………………N/A…………………………………………………
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TECHNICAL PROPOSAL

NO. REQUIREMENT
1. Site Organization
2. Method Statement
3. Mobilization Schedule
4. Construction Schedule
5. Contractor's Equipment
6. Personnel
7. Proposed Subcontractors for Major Items

Life Cycle Costs

[Lifecycle costing should be used when the costs of operation and/ or maintenance over the specified life
of the goods or works are estimated to be considerable in comparison with the initial cost and may vary
among different Tenders/proposals. It shall be evaluated on a net present value basis. When using lifecycle
costing, the Procuring Entity shall specify the following information:]

Since the operating and maintenance costs of the facilities being procured form a major part of the life
cycle cost of the facilities, these costs will be evaluated according to the principles given here after,
including the cost of spare parts for the initial period of operation stated below and based on prices
furnished by each Tenderer in Price Schedule Nos. 1 and 2, as well as on past experience of the Procuring
Entity or other Procuring Entity's similarly placed. Such costs shall be added to the Tender price for
evaluation. The operating and maintenance costs factors for calculation of the life cycle cost are:

Number of years for lifecycle: N/A
Operating costs depending on the functionality of the machine

Maintenance costs, including the cost of spare parts for the initial period of operation as indicated in
the specifications, and
iv) Discount rate: [insert discount rate in percent] to be used to discount
to present value all annual future costs calculated under (ii) and (iii) above for the period specified
in(i).

The price of recommended spare parts quoted in Price Schedule No.6 shall be considered for
evaluation.
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Functional Guarantees of the Facilities

The minimum (or maximum) requirements stated in the Specification for functional guarantees required
in the Specification are:

Functional Guarantee Minimum (or Maximum, as appropriate)
Requirement

1. As specified in the detailed specifications

2.
3.
…

For the purposes of evaluation, for each percentage point that the functional guarantee of the proposed
Plant and Installation Services is below the norm specified in the Specification and in the above table, but
above the minimum acceptable levels also specified there in, an adjustment of................will be added to the
Tender price. If the drop below the norm or the excess above the minimum acceptable levels is less than
one percent, the adjustment will be appropriated accordingly.

Work, services, facilities, etc., to be provided by the Procuring Entity.

Where Tenders include the under taking of work or the provision of services or facilities by the Procuring
Entity in excess of the provisions allowed for in the Tendering document, the Procuring Entity shall assess
the costs of such additional work, services and/or facilities during the duration of the contract. Such costs
shall be added to the Tender price for evaluation.

Specific addition criteria the relevant evaluation method, if any, shall be as follows:

Any adjustments in price that result from the above procedures shall be added, for purposes of
comparative evaluation only, to arrive at an “Evaluated Tender Price.” Tender prices quoted by
Tenderers shall remain unaltered.

Multiple Contracts (ITT 35.6)

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis
of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION1

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the
tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be
awarded the combination of Lots for which the tenderer qualifies and the others will be considered for
award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers
in the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all
the won Lots.
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MARGIN OF PREFERENCE

5.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 15% (fifteen
percent) to Tenderers offering goods manufactured, mined, extracted, grown, assembled or semi-
processed in Kenya. Goods assembled or semi-processed in Kenya shall have a local content of not less
than 40%.

5.2 The margin of preference will be applied in accordance with, and subject to, the following provisions:
Tenderers applying for such preference on goods offered shall be asked to provide, as part of the data for
qualification, such information, including details of the goods produced in Kenya, so as to determine
whether, according to the classification established by the Procuring Entity, a particular category of goods
or group of goods qualifies for a margin of preference.
After Tenders have been received and reviewed by the Procuring Entity, goods offered in the responsive
Tenders shall be assessed to ascertain they are manufactured, mined, extracted, grown, assembled or semi-
processed in Kenya. Responsive tenders shall be classified in to the following groups:
Group A: Tenders offering goods manufactured in Kenya, for which (a) labor, raw materials, and
components from within Kenya account for more than forty (40) percent of the Ex-Works price; and the
production facility in which they will be manufactured or assembled has been engaged in manufacturing
or assembling such goods at least since the date of Tender submission date;
Group B: All other Tenders offering Goods manufactured in Kenya;
Group C: Tenders offering Goods manufactured outside Kenya that have been already imported or
that will be imported.

5.3 To facilitate this classification by the Procuring Entity, the tenderer shall complete whichever version
of the Price Schedule furnished in the Tendering document is appropriate, provided however, that the
completion of an in correct version of the Price Schedule by the Tenderer shall not result in rejection of its
Tender, but merely in the Procuring Entity's reclassification of the Tender into its appropriate Tender
group.

5.4 The Tenders in each group will then be compared to determine the Tender with the lowest
evaluated cost in that group. The lowest evaluated cost Tender from each group shall then be compared
with each other and if as a result of this comparison a Tender from Group A or Group B is the lowest, it
shall be selected for the award.
5.5 If as a result of the preceding comparison, a Tender from Group C is the lowest evaluated cost, an
amount equal to or 15% of the respective tender price, including unconditional discounts and excluding
provisional sums, ifany, shall be added to the evaluated price offered in each tender from Group C. If the
tender from Group C is still the lowest tender, it shall be selected for award. If not, the lowest evaluated
tender from

Group A or B based on the first evaluation price shall be selected.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:
The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Procuring Entity's
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

Post qualification and Contract award (ITT 39), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer,subject to confirmation of prequalification data, if so required.
In case the tender was not subject to post-qualification, the tender that has been determined to be the
lowestevaluated tenderer shall be considered for contract award, subject to meeting each of the following
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conditions.
The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means (independent of any contractual advance payment)
sufficient to meet the construction cash flow of Kenya Shillings 40,000,000
Minimum average annual construction turnover of Kenya Shillings 50,000,000, equivalent calculated
as total certified payments received for contracts in progress and/ or completed within the last 5 years.
At least one (1) similar contract (s) of a similar nature executed within Kenya or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime contractor, or
joint venture member or sub-contractor each of minimum value of Kenya shillings 40,000,000 or
equivalent.
Contractor's Representative and Key Personnel, which are specified as
Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically
listed as
[specify requirements for each lot as applicable]

Other conditions depending on their seriousness.

History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-performance of
a contract did not occur because of the default of the Tenderer, or the member of a JV in the last 5 years.
The required information shall be furnished in the appropriate form.

Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above i fall pending litigation will be resolved against
the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form.

Litigation History
There shall be no consistent history of court/ arbitral award decisions against the Tenderer, in the last 5
years. All parties to the contract shall furnish the information in the appropriate form about any litigation
or arbitration resulting from contracts completed or ongoing under its execution over the years specified.
A consistent history of awards against the Tenderer or any member of a JV may result in rejection of the
tender.
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8. Qualification

2.24Evaluation and Comparison of Tenders

Stage I: Preliminary Evaluation

MANDATORY PRELIMINARY REQUIREMENTS
Responsive No. Requirements Responsive

or Non
Responsive

MR 1 Tender Security Kenya Shillings One Million Five Hundred Thousand Shillings
(Kshs.1 , 5 0 0 , 0 0 0 . 0 0 ) valid for 149 days from the date of Tender
Opening and must be from a reputable bank recognized by the Central Bank of
Kenya or Insurance bond from the firms approved by PPRA.

MR 2 Submission of two Tender documents securely bound(Book bound) and clearly
marked (original and (copy) by the tenderer. No loose or stapled documents
will be accepted.

MR 3 Bid document MUST be in original and copy and MUST be sequentially
serialized (paginated) i n t h e c o r r e c t s e q u e n c e o f 1 , 2 , 3 , 4 … . . on
every page

MR 4 Must Submit a copy
Registration Certificate

of the Certificate of incorporation or

MR 5 Must Submit a copy of Valid Tax Compliance Certificate, from Kenya Revenue
Authority (TCC Checker will be done)

MR 6 Must Attach a clearance certificate from the Credit Reference Bureau
MR 7 Must submit a dully filled up Tenderers Eligibility Confidential Business

Questionnaire, signed and stamped
MR 8 Must submit dully filled form of tender on company letterhead, signed and

stamped in the prescribed format in the tender document.
MR 9 Submission of valid CR12 or CR13 form showing the list of directors/

shareholding (issued within the last 12 months).
MR 10 Must submit proof of power of Attorney to the Authorized person to sign the

tender document where applicable.
MR 11 Valid copy of Current Single Business License or Evidence of renewal
MR 12 Must attach site visit certificate duly signed and stamped by authorized KNH

personnel.
MR 13 Must submit dully filled Certificate of Independent Tender Determination,

signed and stamped
MR 14 Must submit duly completed and signed self-declaration that the person/tenderer

is not debarred in the matter of the public procurement and Asset Disposal Act
2015(SD1) by the authorized signatory

MR 15 Must submit duly completed and signed self-declaration that the person/tenderer
is not engage in any corrupt or fraudulent practice by the authorized signatory

MR 16 Must submit dully filled ,signed and stamped Declaration and commitment to the
code of ethics by the authorized signatory

MR 17 The equipment supplier must nominate /subcontract the works to domestic
contractors who must have the following qualifications /certification.

a. National Construction Authority NCA category 2 and above under Building
works with current annual contractor practicing license,

b. EPRA CLASS A2 and above for Electrical works and,
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c. National Construction Authority NCA category 5 and above for mechanical
works and HVAC9

MR 18 The equipment supplier must have Manufacturer Authorization Letter for all
equipment comprising the suite.

NOTE:
The bidder quoting for the Equipment shall be the Lead Contractor/Tenderer/Firm and shall be subjected to the
Mandatory Evaluation Criteria

At this stage, the tenderer’s submission will either be responsive or non- responsive. The non-responsive
submissions in any of the above mandatory requirements will be eliminated from the entire evaluation
process and will not be considered further.

Stage II –Technical Evaluation

STAGE II –TECHNICAL EVALUATION

1. PRODUCT EVALUATION

Under this criterion the Hospital shall evaluate the supplied Sample/Bronchure with its Technical Specification to
confirm whether the sample meet the Hospital specification.

Original information literature, complete and in English language where applicable should
be properly bound in the Tender Document and submitted before the Tender closing date 24th
May,2023 at 10:00Am East African Time

2. QUALIFICATION CRITERIA

The following should be included in the eligibility and qualifications of the Tenderers Subcontractor as
minimum:

 Proof of technical capacity, qualifications and experience
 Proof of certified Electrical registration class A2 and above from EPRA
 Proof of Valid Certified Building registration NCA 2 and above
 Proof of valid practicing licenses for the above registrations
 Proof of similar works carried out in the last three (3) years
 Schedule of contractor’s equipment
 Proposed Work program

3. TECHNICAL EVALUATION/ QUALIFICATION CRITERIA

Bidders will be evaluated first on the qualification criteria and those successful will proceed to the technical evaluation
stage.

QUALIFICATION CRITERIA
ITEM NO. REQUIREMENT SCORE
1  Work methodology 10
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2  Proof of technical capacity, Must have undertaken a project of
Similar size with specific experience to a Hospital setting (Attach
proof of Certified completion certificates and recommendation letter)

20

3  Proof of certified Electrical registration class A2 and above from
EPRA

5

4  Proof of valid practicing licenses (EPRA & NCA) respectively 10
5  Proof of Valid certified Building registration NCA 2 and above 5
6  Work program 5
7  Proof of similar works carried out the last three (3) years. 10

8  Schedule of contractor’s equipment Must Lorries for transport,
Concrete Mixer, Concrete Pump (attach proof of ownership)

10

KEY COMPETENCY
ITEM QUALIFICATION Score
Director of the firm Holder of Civil Engineering or a Structural Engineering

degree (CR 12 MUST reflect this)
5

Key Personnel
ProjectManager

Degree/diploma holder with over 10 years of relevant
experience
Must be a registered quantity Surveyor/ Civil Engineer
( Attach proof of employment by the bidding Firm)

10

Site Supervisor Must have a Diploma in building / civil engineering and at
least 10 years’ experience

5

Safety Officer Should have a degree in the relevant field and registered
with the relevant bodies.

5

TOTAL 100

Bidders who score 80 marks and above shall be required to conduct a presentation to the Hospital on the
functionality and performance of the equipment before proceeding to the Financial Evaluation Stage.

KEY COMPETENCY

ITEM QUALIFICATION Score

Director of the firm
Holder of Civil Engineering or a Structural
Engineering degree (CR 12 MUST reflect this)

15

Key Personnel
Project Manager

degree/diploma holder with over 10 years of
relevant experience
Must be a registered quantity Surveyor/ Civil
Engineer ( Attach proof of employment by the
bidding Firm)

10

Site Supervisor Must have a Diploma in building / civil
engineering and at least 10 years’ experience

5
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Safety Officer Should have a degree in the relevant field and
registered with the relevant bodies.

5

At this stage the bidders must score a minimum of 80 marks out of the 100maximum score for them to proceed

to the FINANCIAL EVALUATION STAGE.
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POST QUALIFICATION DUE DILIGENCE

After ranking the tender, the Evaluation Committee will carry out a post Qualification Due diligence to

determine the Accuracy of information and documentation availed for Evaluation of the bid document.

Full Name…………………………Title or Designation........................... (Signature)…………………….
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SECTION IV - TENDERING FORMS

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing theTenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THE TENDERER, all attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.Tenderer's Eligibility-Confidential Business Questionnaire
Certificate of Independent Tender
DeterminationSelf-Declaration of the
Tenderer
Date of this Tender submission: [insert date (as day, month and year) of Tender submission]

• ITT No.: [insert number of ITT process] Alternative No.: [insert identification No if
this is aTender for an alternative]

• To: [insert complete name of Procuring Entity]

No reservations:We have examined and have no reservations to the Tendering document,
includingAddenda issued in accordance with ITT 8;

Eligibility:We meet the eligibility requirements and have no conflict of interest in accordance with ITT 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender Securing Declaration or Proposal-Securing Declaration in Kenya in
accordance with ITT 4.7;
Conformity: We offer to provide design, supply and installation services in conformity with the
Tendering document of the following: [insert a brief description of the Plant, Design, Supply and
Installation Services];

Breakdown of the Tender Price

Item Description Amount (in Kshs)

1 Construction of Radiology Suite (building works)
2 Supply, Installation, Testing and Commissioning of Biplane DSA

System
3 Supply, Deliver, Install, Test and Commission the Dual-inverter

Split Air Conditioners
TOTAL (KSHS)
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Tender Price: The total price of our Tender, excluding any discounts offered in item (f) below is: [Insert
one ofthe options below as appropriate]
Option1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating thevarious amounts and the respective currencies];
Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot in
words and figures, indicating the various amounts and the respective currencies]; and (b) Total price
of all lots (sum of alllots) [insert the total price of all lots in words and figures, indicating the various
amounts and the respective currencies];
Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]
The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify indetail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 19.1 (as amended if
applicable)from the date fixed for the Tender submission deadline specified in TDS 23.1 (as amended if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

Performance Security: I four Tender is accepted; we commit to obtain a Performance Security in
accordance withthe Tendering document;

One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we
are not participating in any other Tender (s) as a Joint Venture member, and meet the requirements of ITT
4.3, other than alternative Tenders submitted in accordance with ITT 13;
Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension. Further, we are not ineligible under the
Kenya laws or official regulations or pursuant to a decision of the United Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the
requirements of ITT4.6];
Commissions, gratuities and fees:We have paid, or will pay the following commissions, gratuities, or fees
with respect to the Tendering process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount and
currency of each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed; Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Tender, the Best Evaluated Tender or any other Tender that you may receive; and
Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for
us or on ourbehalf engages in any type of Fraud and Corruption.
Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent tender Determination” attached below.
Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons Participating
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in Public Procurement and Asset Disposal Activities in Kenya, copy available from www.pppra.go.ke during
the procurement process and the execution of any resulting contract.

We, the Tenderer, have fully completed and signed the following Forms as part of our Tender:

Tenderer‟s Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to interest.

Certificate of Independent Tender Determination – to declare that we completed the tender without
colluding with other tenderers.

Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any form of
fraud and corruption.

Declaration and commitment to the code of ethics for Persons Participating in Public Procurement and Asset Disposal
Activities in Kenya,

Further, we confirm that we have read and understood the full content and scope of fraud and corruption
as informedin “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete
name o f person duly authorized to sign the Tender]
Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown above]
Date signed [insert date of signing] day of [insert month], [insert year].

http://www.pppra.go.ke/
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TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV.Tenderer is further reminded that it is an offence to give false information on this Form.

Tenderer’s details
ITEM DESCRIPTION

1 Name of the Procuring Entity Kenyatta National Hospital
2 Reference Number of the Tender KNH/T/117/2022-2023

3 Date and Time of Tender Opening 24/05/2023
4 Name of the Tenderer
5 Full Address and Contact Details of the Tenderer. 1. Country

2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 Current Trade License Registration Number and
Expiring date

7 Name, country and full address (postal and
physical
addresses, email, and telephone number) of
Registering Body/Agency

8 Description of Nature of Business
9 Maximum value of business which the Tenderer

handles.
10 State if Tenders Company is listed in stock

exchange,
give name and full address (postal and physical
addresses, email, and telephone number) of

state which stock exchange

General and Specific Details

Sole Proprietor, provide the following details.

Name in
full

Age

Nationality Country of Origin

Citizenship

Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

1
2
3
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Registered Company, provide the following details.

Private or public Company

State the nominal and issued capital of the Company: -

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

Give details of Directors as follows.

1
2
3

DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity.

i) Are there any person/ persons in........................................................ (Name of Procuring Entity)
who has/ have an interest or relationship in this firm?

Yes/No.......................................If yes, provide details as follows.

Names of Person Designation in the
Procuring Entity

Interest or Relationship with
Tenderer

1
2
3

Conflict of interest disclosure

Type of Conflict Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

1 Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

2 Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

3 Tenderer has the same legal representative as
another tenderer

4 Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 Any of the Tenderer‟s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

Names of Director Nationality Citizenship % Shares owned
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7 Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who

are directly or indirectly involved in the preparation
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Type of Conflict Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

8 Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity
who
would be involved in the implementation or
supervision of the such Contract.

9 Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as
atthe date of submission.

Full Name

Title or Designation

(Signature) (Date)



CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the under signed, in submitting the accompanying Letter of Tender to the [Name
of Procuring Entity] for: [Name and number of tender]
inresponse to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and
complete inevery respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to
submit theTender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include anyindividual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:
Has been requested to submit a Tender in response to this request for tenders;
could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

The Tenderer discloses that [check one of the following, as applicable]:
The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreementor arrangement with, any competitor;
The Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there
has been noconsultation, communication, agreement or arrangement with any competitor
regarding:
prices;
methods, factors or formulas used to calculate prices;
the intention or decision to submit, or not to submit, a tender; or
the submission of a tender which does not meet the specifications of the request for Tenders; except as
specificallydisclosed pursuant to paragraph (5) (b) above;
In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services to
which this request for tenders relates, except as specifically authorized by the procuring authority or as
specifically disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding
of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed
pursuant to paragraph (5) (b) above.
Name

Title



Date

[Name, title and signature of authorized agent of Tenderer and Date]



SELF DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON /TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

I, ……………………………………., of Post Office Box...............................................being a resident of
………………………………….. in the Republic of.............................................do hereby make a statement as
follows: -

THAT I am the Company Secretary/ Chief Executive/ Managing Director/ Principal Officer/ Director of
…................................................................ (Insert name of the Company) who is a Bidder in respect of Tender No.
………………….. for ……………………. (Insert tender title/description) for...............................(Insert
name of the Procuring entity) and duly authorized and competent to make this statement.

THAT the afore said Bidder, its directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

………………………………… …………………………… ………………………
(Title) (Signature) (Date)

Bidder's Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

I, .........................................................of P. O. Box......................................................... being a resident of
..................................in the Republic of...............................................do hereby make a statement as follows: -

THAT I am the Chief Executive/ Managing Director/ Principal Officer/ Director of……….....................................
…............................................................ (Insert name of the Company) who is a Bidder in respect of Tender No.
………………….. for ……………………. (Insert tender title/description) for......................(insert name of the
Procuring entity) and duly authorized and competent to make this statement.

THAT the afore said Bidder, its servants and/ or agents/ subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of......................................(Insert name of the Procuring
entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/ or agents/ subcontractor shave not offered any inducement
to any member of the Board, Management, Staff and/ or employees and/ or agents of

…...............................(name of the procuring entity).

THAT the aforesaid Bidder will not engage/ has not engaged in any corrosive practice with other bidders
participating in the subject tender.

THAT what is deponed to here in above is true to the best of my knowledge information and belief.

………………………………… …………………………… ………………………
(Title) (Signature) (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I,..................................................................................................................................................... (person) on behalf of
(Name of the Business/ Company/ Firm)........................................................................... declare that I have read
and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and
the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my
responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurementand Asset Disposal.

Name of Authorized signatory..............................................................................................................................

Sign......................................................................................................................................................................

Position................................................................................................................................................................

Office address............................................................................Telephone...........................................................

E-mail...................................................................................................................................................................

Name of the Firm/Company.................................................................................................................................

Date.............................................................................................................................................

(Company Seal/ Rubber Stamp where applicable)

Witness

Name........................................................................................................................................................

Sign............................................................................................................................................................

Date...........................................................................................................................................................



FORM OF TENDER

Submitted by: ............................................

............................................

............................................

TO: KENYATTA NATIONAL
HOSPITAL
P.O. Box 20723-00202
NAIROBI.

Dear Sirs,

PROPOSED CONSTRUCTION OF A PROPOSED CONSTRUCTION AND EQUIPPING OF INTERVENTIONAL
RADIOLOGY SUITE AT KENYATTA NATIONAL HOSPITAL

I/We offer to execute the whole of the above works in accordance with the Drawings and Bills of Quantities for the
sum of Shillings

..........................................................................................……………..……………......................

........

……………………………….(Shs…....................................) for a contract period of….................

I/We agree that the Employer shall not be bound to accept the lowest or any tender and that no expenses incurredby us in
the preparation of this tender will be allowed.

I/We agree that this tender shall remain valid for and shall not be withdrawn within three calendar months from the final
date for the submission of tenders and in the event of your acceptance to enter into a formal contract agreement with the
Client.

Until a formal contract agreement is prepared and executed, this tender together with your written acceptance thereof, shall
constitute a binding Contract between us and the Client.

Signature of Tenderer: ......................………………………………………
…………..

Address:Date: ......................……………………………………
……………..

.....................……………………………………
Witness to Signature of Tenderer: ......................………………………………………

…………..

Address:

Date:

......................…………………………………………………..

.....................…………………………………………………..

………………………………………………………………



TECHNICAL SPECIFICATIONS FOR SUPPLY OF A NEW INTERVENTIONAL
RADIOLOGY IMAGING SUITE FOR KENYATTA NATIONAL HOSPITAL

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF BIPLANE DSA SYSTEM
DESCRIBED IN THE SPECIFICATIONS

THEMACHINE OFFERED SHOULD BE HIGH END MODEL UNDER CURRENT PRODUCTION

1. The scope of work includes civil, mechanical and electrical works. The bidders are advised to make a site visit.
2. Data sheet is compulsory and will be used for evaluation in line with the technical specifications below
3. Any civil, mechanical and electrical alteration pertaining to installation of equipment will be to the supplier’s
account.
4. The supplier must include the cost of construction/ interior civil works and give the details of work (This will be
quoted separately).
5. All parts and components used in the equipment which will be supplied as a part of this tender shall be virgin
and should not have been used previously as a part of equipment or for any purpose other than pre installation
testing. All the equipments shall be new. All the requirements of this supply shall be sourced from the original
equipment manufacturer of the model quoted
6. Equipments shall operate on have 240V/50HZ single phase and 415V/50HZ three phase. The necessary
protective relaying/circuitry shall be there with the machines. The mains supply voltage variation may be
maximum 10% and frequency variation maximum 3%.
7. All the major equipments viz. the Biplane DSA system, anesthesia workstation with ventilator and patient
monitor, pressure injector, ultrasound machine, protective lead apparels, etc. shall be having valid CE marking / US
FDA approval and documentary evidence to that effect shall be submitted
8. Training on use of the equipments shall be imparted to the user staff.
9. The equipment must be tropicalized as below: Working temperature : Max. 35ºC Storage temperature : Max.
50ºC Relative humidity for Working : 40 - 60 % Relative humidity for Storage : Max. 90%
10. The license for the software shall be valid for the warranty period and for the CMC period without any extra
charge to the purchaser i.e. MCGM.
11. Bidder should submit all technical details in the form of technical brochures / leaflets for all the equipments
proposed for supply and mentioned in the technical offer.
12. It will be the responsibility of the successful bidder to fulfil all the installation related requirements of the
AERB and commission the system.

PLEASENOTE THE COLUMNSMARKED *MUST BE FILLED



Technical Specifications *Compliance
with
respect to
tender
specifications

*Deviations
with
respect to
tender
specifications

Remarks

A. General Description of the IR System

The supplier shall deliver and install its latest model
of Bi-plane ceiling mounted C-arm Interventional
Radiology Angiographic X-ray System with
hemodynamic system. It must be a state of the art
dual – plane high resolution Flat Panel Detector
Technology digital imaging system
The biplane X-ray angiography system shall be
applicable for vascular angiography and other
Interventional procedures of the whole body
including the brain, thorax, abdomen and the
extremities. It must have advanced diagnostic
applications for vascular, neurovascular and non-
vascular interventional procedures for both
paediatric and adult patients.
The Supplier shall design and construct or renovate
the room in the site where the equipment will be
installed following the manufacturer’s installation
recommendation and radiation protection
requirement.
The supplier shall deliver all the accessories required
in the operation of the cardiovascular angiographic
x-ray system as stated herein.

B. Basic Description

A biplane X-ray angiography system with flexible
configuration capable of Adult and Paediatric
Interventional Cardiology and Radiology and
General Vascular Applications.

C. Features and Capability

-Either capable of peripheral digital stepping
angiography with online subtraction display in an
examination procedure with only one single contrast
medium injection under visual control for the bolus
flow or capable of visually controlled stepless bolus
chase technique which means more accurate bolus
chase of the peripheral flow can be achieved
(looking at bolus flow displayed at the monitor while
controlling the speed of the table by using an actual
controller) - Capable of real time Digital
Angiography (DA) and Digital Subtraction (DSA)
acquisition, with real time automatic pixel shift
function without any user interaction. Minimum
pulse rate available shall be 10 frames or pulses per
second or less. The maximum pulse rate shall not be
less than 30 frames or pulses per second.



-Rotational angiography capability. Ability to
perform single and/or dual axis rotational
angiography at head end and nurse side.
-Capable of road mapping with REAL TIME zoom,
freeze-frame and advanced facilities.
- Capable of fluoro grabbing of fluoroscopic image
for documentation
-Excellent patient access from all sides for various
techniques and procedures. No need to reposition
patients for these procedures
-Easy to use and full control of all functionality
whether in the examination or control room
-Interventional tool for 3D modelling of coronary,
thoracic, abdominal and peripheral and neurologic
examinations. Rotational angiography possibility
with 3D reconstruction.
-Capable of 3D roadmap with CT or MR scan
overlay on live fluoroscopy images.
-Should be capable of registration of pre-acquired
3D data from various modalities such as CT, MR,
PET to the angio information.
-Automatic stand and table positioning program with
unlimited stand projection that can be saved and
recalled in a single procedure
-Should have a minimum image storage capacity of
100,000 images in 1k/12- bit matrix.
-Should have bi-directional communication with the
physiologic/hemodynamic system for the exchange
of patient data, X-ray shots and dose information to
ensure optimized workflow: No need to type patient
demographic data separately on the angiography
system and hemodynamic system. Hemodynamic
feature can be controlled at the tableside

D. GENERATOR

1. Multipulse Microprocessor-controlled, high
frequency X-ray generators

1. Generator with fully integrated system control
and automatic regulation of radiation power for
all fluoroscopy and imaging modes.

2. Modes required for all cardiovascular and
interventional application such as DSA,
rotational DSA, pulsed fluoroscopy, single
exposure, and kV reduction technology are
supported without limitations

3. Power Rating of at least 100 KW at 1000 mA

4. Radiographic kV/Tube Voltage range of 40 kV
to 125kV



5. It should have digital display for KVP and mAs.

6. Maximum Radiographic Tube Current up to
1000 mA in acquisition mode.

7. Maximum Fluoroscopic Tube Current of at least
50 mA for continuous and of at least 150 mA for
pulsed fluoroscopy.

8. Must have variable pulse frequency of at least 60
pulse/second.

9. Number of Anatomically programmed protocol
must not be less than 200.

10. Each acquisition protocol shall be able to
programme the right x-ray parameters,
processing, frame speed including pre-filtration
settings, image appearance, etc. based on type of
procedures and type of patients.

11. Shall be able to programme different protocols
based on individual users’ personal preferences.

12. The fields of view can be controlled
automatically - without the user having to make
any changes

13. Integrated automatic kV, mA, and pulse width
control.

14. It should have over loading protection.

15. Pulsed fluoroscopy at variable rates for reducing
the x-ray dose to the patient during interventional
procedures should be possible without image
drag during pulsing intervals.

16. Pulsed X-ray for (subtracted) acquisition up to 6
frames/s for vascular applications and
Fluroscopy should be possible in low frame rates
up to 3.75fr/sec.

17. Must have different levels of adaptive Copper
(Cu) pre-filtration for reduction of skin dose.
Automatic selection control based on the
absorption of the object. The extra Cu pre-
filtration should remained in position in function
of body absorption and should not be auto-
removed depending of c-arm projection at any
time



E. XRAY TUBE (BOTH PLANES)

Dual or triple focus X-ray tubes for biplane system.
It should be Grid Switch tube technology with
continuous rotating anode with instant x-ray on/off.
1. The focal spot of the x-ray tubes must be

compliance with the following:

 Small focus shall not be more than 0.5 mm

 Large focus shall not be more than 0.9 mm

2. The small focal spot should provide at least 15kw
and the large focal spot at least 65 kw output for
extended runs.

3. The high tube power should provide brilliant
image quality even with heavier/obese patients

4. The high tube power should provide brilliant
image quality even with heavier/obese patients

5. Maximum anode heat storage capacity/maximum
anode heat content at 5 MHU or more Maximum
X-ray tube heat storage capacity of at least 7.0
MHU

6. Anode heat dissipation not less than 1,500
KHU/min Oil and/or water cooled X-ray tube
with thermal safety switch

7. The tubes should provide at least 2.5kW
continuous output for over 30 minutes.

8. Leakage radiation should conform to
international standards. Filtration and leakage
radiation dose should be indicated in the offer.

9. High inherent filtration not less than 0.9 mm Cu

10. Ability to manually override the automatic filters
when needed



F. C-arm for Both Planes

1. There should be free space at the head end and
both sides of the patient for access during
emergencies.

2. Should be configurable to the room for optimal
transfer positions to allow free access to the table
from all sides during patient preparation

3. Positioning is automatic/motorized with option to
move it manually

4. There is a collision protection or a safety system
for the C-arm movements with either non-contact
sensors or touch sensors on the tube, detector,
Carm and stand

5. Patient coverage: At least 180 cm

6. Focus to Iso-center: Should not be less than 75
cm

7. Iso-center to floor distance: Should not be less
than 105 cm

8. Variable focal spot-to-detector distance
Automatic

9. Positioning Stand Program

10. No. of pre-program stand position: at least 50
user definable positions can be stored

11. Programmable parameters: Must include at least
the rotation, angulation and SID

12. Roadmap-driven positioning: Able to
automatically position the stand to original stand
parameter setting based on the roadmap image
selected. The stand parameter shall include at
least the rotation, angulation and SID

13. Selection of automatic positioning program must
be simple and easy from the patient tableside

a) Floor Mounted C-Arm

1. Maximum possible angulation ranges for
projections depending on selected working
positions. Arm rotation must be both motorized
& manual, to position left, head and right side of



the patient over at least 180°.

2. LAO and RAO: (0 to 120° LAO, 0 to 185° RAO)
at head-end position, (90° LAO, 90° RAO at
both side of C-arm position)

3. Cranial: (In head-end position: 0 to 90° cranial.
In both side position: 0 to 185° cranial)

4. Caudal: (0 to 90° caudal. In both side position: 0
to 120° caudal)

5. Rotation speed and horizontal swivel speed of
the C-arm: up to 25 degrees/sec and for 3D
applications: 45 degrees/sec or higher

6. Angulation speed and sliding speed: up to 18
degrees/sec or higher

b) Ceiling Mounted C-Arm

1. Ceiling suspended counterbalanced with a single
or double C-Arm design

2. LAO and RAO: 0 to 90 degrees or higher

3. Cranial: 0 to 45 degrees or higher, possible at any
rotation angle as stated above

4. Caudal: 0 to - 45 degrees or higher, possible at
any rotation angle as stated above

5. Angulation speed and sliding speed of the C-arm
of at least 8°/s

6. Speed of the C-arm in longitudinal direction: at
least 15 cm/sec with speed control within the
working area.

G. Flat Detector Image Acquisition System

1. The Frontal plane panel size should be 30x40 and
the lateral plane panel should be 30x30 or more.
Quote the largest size of lateral plane Flat Panel
available with the Vendor

2. High-resolution, dynamic flat detector for a fully
digital imaging chain

3. Max. field of view for frontal: at least 48 cm
diagonal

4. Max. field of view for Lateral: at least 39 cm
diagonal

5. Pixel size not more than 184 μm
6. At least 6 detector field of views
7. High resolution image matrix: at least one of the



detector must be 2480 x 1920 pixels at 16 bits
depth.

8. The spatial resolution should be 3.25 lp/mm or
more.

9. Acquisition speed of the detector panel should be
30 images / sec or more

10. Detector quantum efficiency at 0 lp/mm: At least
70% both frontal and lateral

11. With either passive or active detector cooling
mechanism

12. With removable grid
13. With integrated non-touch collision protection

system
14. Automatic achievement of compact SID for

additional dose reduction is preferred.
H. COLLIMATOR

1. One collimator for each plane with motorized
transverse and hexagonal leaves to be provided. The
collimator leaf should have IRIS type arrangement.
2. The collimator should have facility for
automatic/selectable copper pre-filtration for
reducing x-ray dose as per patient thickness.
3. Additional filters with multiple leafs should be
provided and it should be possible to position these
filters and collimator leafs without live fluoroscopy.
4. The collimator should have integrated dose
measurement chamber in order to display skin dose
on the live monitors in the lab.

I. Acquisition preference settings

Using a touch screen tableside control system to
include:
 Fluoro levels
 FOV
 Subtracted/non subtracted fluoro
 Fluoro landscape
 Room light on/off
 Fluoro timer reset
 Fluoro Loop and store

J. Patient Table

a) Type: Floor-mounted carbon fiber radio
translucent floating top, with maximum rigidity,
low absorption and scatter, contoured for all
neuroradiological examinations and peripheral
interventional procedures

b) Dimensions of the table: a. Table Length of at
least 280 cm b. Table width of at least 45 cm

c) Transverse travel: at least 35 cm
d) Longitudinal travel: at least 120 cm
e) The height of the patient tabletop can be set



using a motorized telescopic foot/column or
using the control module.

f) Height adjustment range of the patient tabletop:
Lowest should be less than 85 cm, Highest up to
110 cm or better

g) Table load capacity of at least 300 kg. (inclusive
of at least 500 N additional force for emergency
CPR). Emergency CPR can be performed at any
table position.

h) Tabletop pivot/range of rotation: at least 240
degrees or -180° to +90°

i) Tilt angle (Head down/Head up): At least +/-15
degrees

j) With durable visco-elastic medical grade, body
shape conforming mattress with latex free cover
at least 7 cm thick

k) It should be possible to swivel the table in case of
emergencies.

l) All patient positioning accessories to be
supplied.

m) Fully ergonomic footswitch and hand
positioning for easy positioning and quick release
to be provided.

n) Headrest, armrest, full radiolucent armboard and
drip stand should be provided.
K. Image Display for the Examination Room

a) At least four (4) medical grade monitors be
installed in the examination room including
hemodynamics system

b) Ceiling-mounted, longitudinally mobile,
swivelling, rotating, and height adjustable
display suspension system with a large color flat
screen display, and hidden cabling, at least four
(4) 19‖ (Medical grade at least 2 MP) or bigger
TFT monitor

c) Motorized height adjustment Swivel range (max.
system rotation): 300° ±10°

d) Colour flat display: Flicker-free and distortion-
free

e) Can receive different external video signals and
process this information for display

f) All changes can be performed during the
procedure by using the touch screen panel at
table side. Data such as live and reference
images, workplace, recording systems, PACS,
HIS/RIS, ultrasound, ECG, external video,
endoscope, mapping systems, device and table
geometry, system messages and dose indications,
can be individually positioned and displayed. All
this changes can be performed during the



procedure by using the control or screen panel at
table side.

g) Safety measure to secure against a power supply
failure: four (4) or more separate power supplies.

L. Image display for the Control Room

a) Provided with one (1) monitor for live frontal
and live lateral in split display of at least 24‖
monitor with image matrix of at least 1920 x
1080

b) Another one (1) monitor for patient data and
review display of at least 24‖ monitor with image
matrix of at least 1920 x 1080

c) Must be able to view images of previous patients
in the console while a current procedure in on-
going

d) Two (2) units of at least 21‖ monitor for
hemodynamic waveform and procedure charting

e) One (1) unit TFT-LCD color monitor for 3D
post-processing and other advanced applications
of at least 19‖ with image matrix of at least 1280
x 1024

f) At least one (1) unit TFT-LCD (minimum 21‖)
monitor for workstation (DICOM) and Report
editing terminal/ workstation

g) Provide the Doctors with workstation complete
with UPS and one (1) unit medical grade 3 MP
monitor of at least 19‖ for reporting and editing.
M. Digital Imaging System and Essential

Software

Fluoroscopy
 Must have variable frame rate from 0.5 fps to not

lower than 30 fps for mono-plane and biplane
mode

 Acquisition Matrix: - highest image matrix of at
least 2480 x 1920 pixels at 16 bits depth

 Capable of superimposing active fluoro and
reference image

Pulsed fluoroscopy
 Must have variable pulse rate of up to 30 fps

 On-the-fly fluoroscopy mode of at least 3
selections at the table side of different pre-
programmed dose rate and copper pre-filtration



combinations for optimal balance between dose
and image quality

 Storage of a fluoroscopic run of at least 20 sec
shall be possible and reviewable in cine loop

 Real-time on-line image harmonization and
edge-enhancement processing algorithm
applicable for both fluoroscopy and acquisition
mode

 Real-time temporal noise reduction algorithm
with vessel motion compensation applicable to
reduce noise, produce sharper and better contrast
image in fluoroscopy and acquisition runs using
very low detector dose and low X-ray tube power
settings

DSA functions shall include the following;
 Real-time subtraction at frame rates up to 30 fps

 Storage of a fluoroscopic run of at least 20 sec
shall be possible and reviewable in cine loop
Real-time on-line image harmonization/filtering
and edge-enhancement processing algorithm
applicable for both fluoroscopy and acquisition
mode

 DSA functions shall include the following and
must be selectable and operable inside the
examination from the tableside:

a) Real-time subtraction

b) Subtracted fluoro capability

c) Mask selection

d) Land marking

e) Manual, automatic and flexible pixel shift

f) Opacification for iodine and CO2 contrast

Digital Angiography
 Frame rates are available for acquiring digital

real-time images: minimum of 7.5 fps or less and
can be set up to 30 fps or higher

 Can be acquired both as individual and series
acquisitions with 1k matrix and bit depth of at



least 10 bits for acquisition, display and storage

 Over and underexposed areas of native series and
individual images can be harmonized online to
ensure a homogenous view of the image

Roadmap:
 Able to store up at least 100 roadmap image of

runs. Cine loop must be possible

 Able to create a vessel map from a DSA-scene to
enhance image quality over conventional
Roadmap to reduce X-ray dose and contrast
media at the same time

 The system must have an automatic pixel shift
processing during Roadmap and DSA based on
real time movement detection and image
compensation to ensure a perfect image match

 Shall have the ability to store up to at least 1
physiological data and display at least one real
time physion data with acquired images
simultaneously

 ECG triggered fluoro and acquisition facility

 High resolution roadmap / subtracted
fluoroscopy facility for long period in
uninterrupted manner should be available. It
should be possible to display the subtracted and
the native images for both planes simultaneously
alongside the reference image in the examination
room as well as the control room.

 It should be possible to perform serial acquisition
at prefixed frame rate or manually vary the
sequence.

 The system should have automatic background
image transfer without interruptions even during
acquisition and image review.

Peripheral DSA:
 Native and subtracted peripheral digital

angiography with stepping can be performed
using only a single contrast-medium injection or
using a digital stepless bolus technique.

 Shall support the following DICOM protocols



a) DICOMStore

b) DICOMWLM

c) DICOMMPPS

d) DICOM Query and Retrieve

e) DICOMPrint

f) DICOMSR

 Fusion package for spatial alignment and
visualization of image data of one patient where
image data has been generated at different points
in time of by different modalities.

 The successful bidder must supply all image
enhancement softwares that may be launched in
future and may be available at the time of supply
of the equipments

N. WORKSTATIONS

a) Separate workstation should be provided with at
least 2 GB main memory for 3D reconstruction
to free the main system for continuation of
procedure immediately after 3D acquisition.

b) The 3D reconstruction should be fast and the 3D
projections should be displayed both in the
control room as well as the examination room.

c) It should be possible to recall and view images
acquired in the rotational mode (subtracted and
unsubtracted) alongside the 3D images in both
the rooms.

d) Review of all images should be fast, interactive
and user friendly in the examination as well as
the console room.

e) Tableside controls for 3D reconstruction and C-
arm positioning with respect to 3D image and
selection of 3D image to enable C-arm
positioning should be provided.

f) The 3D reconstruction should be in true 512
matrix.

g) The independent workstation should have
following functions:



 Post processing software facilities with real
time edge enhancement, re-masking, peak
opacification, image inversion, anatomical
background display, windowing, electronic
shuttering, roaming, zooming and magnifying
with text and annotation functions should be
provided.

 All essential post-processing functions should
be possible from tableside consoles and from
the control room.

h) Access to all series / images should be fast and
possible from the control room as well as the
examination room.

i) It should have minimum image storage capacity
of 50,000 images in 10242 matrix.

j) User selected fluoroscopy loops storage in the
disc should be possible.

k) The complete digital system along with
workstation should be networked and connected
to a DICOM compatible laser camera and it
should be possible to document hardcopies from
the main system as well as the 3D workstation.

O. CT

a) CT acquisition for soft tissue viewing should
be fast, at least 30f/s at 1k matrix.

b) Image reconstruction should be fast and
automatic. Typical image reconstruction and
display time to be specified.

c) It should be possible to post process CT
images both in the control room and the
examination room.

d) 4. It should be possible to have both the 3D
and CT data with 3D Angio to combine high
resolution vessel information with soft tissue
information. Fusion of 3D and CT is
preferable.

e) 5. Low contrast resolution of the 2D images
on CT acquisition should be at least 10HU
for 10mm slice measured on a 16cm



CATPHAN phantom.

f) 6. The system should be capable of giving 3D
image and CT image from the same
acquisition with capability to toggle between
both on the fly, without the need to reload the
volume.

P. CLINICAL APPLICATIONS

i) Neuro-angiograpghy
ii) Peripheral angiography
iii) Interventional procedures including:
iv) Arterial embolization/angioplasty
v) Hepatobiliary procedures-Biliary drainage,

biliary stenting, TIPS
vi) Renal interventional techniques-

Nephrostomy, stenting
vii) Revascularization procedures
viii)MSK procedures- Joint injections,

Kyphoplasty
ix) Radiofrequency and microwave ablation of

tumours

Q. ADVANCED APPLICATIONS

i) System for stent visualization during stent
deployment. Cracked stents, stent in stent
should be clearly visualized

ii) Dynamic, unsubtracted acquisition at a fixed
frame rate of 5fps with manual and
remote panning of the table to optimize
visualization of a run off

iii) Ability to reconstruct and visualize the entire
length of the subtracted bolus chasing
acquisition on a single image.

iv) Capability for 3D imaging for the internal
body structures and interventional devices
in one image

v) The digital system should have software for
vascular analysis and quantification
including stenosis quantification with
auto-calibration.

vi) Live and integrated needle guidance for
interventional procedures such as
vertebroplasty, kyphoplasty, biopsies,
drainages, radiofrequency and microwave
ablations

vii)Tissue reconstruction for imaging bone, soft
tissues and other internal body structures



viii) Subtracted 3D enhanced application
ix) To give 3D effects through acquiring a range

of projections with one contrast injection
x) Simple and automated bolus chasing

techniques
xi) Blended Roadmap vascular application in

DSA
xii)Alignment between C arc & 3D model.
xiii) Should include capability to store &

recall multiple positions whether preset or
according to reference images

xiv) Stereotactic biopsy plus the biopsy
attachments to be provided.

R. VESSELWALL QUANTIFICATION

i) Vessel Diameter
ii) Stenotic Index
iii) Automated vessel analysis
iv) True lesion length
v) Calibration routine

S. Interventional Packages

a) Provide the following Quantitative Evaluation
Software;
 Full neuro package 3D software
 Tumor/embolization Roadmap/guidance

software
 Stent Boost or equivalent software
 Angio Smart Perfusion software or

equivalent
b) Quantification results can be quickly and easily

stored in the patient folder for documentation and
demonstration purposes
T. System Controls and User Interface

 All system movements of the C-arm, table,
image display, image review, image processing,
and analysis must be operable from table-side

 The following control elements/control options
positioned at table-side:

a) Console and controls for stand
movements

b) A handle for table movement
c) Exposure switch and hand switch table

controller for special procedures, if any,
such as peripheral stepping or bolus chase
and rotational angiography

d) For detector lift control
e) For C-arm, table, and collimator

movements



f) A wireless foot pedal for radiation
release, acquisition and table break. With
configurable setting to switch on/off the
room light

g) Should the wireless foot pedal run out of
battery, it should be possible to just
connect a cable and use like a regular foot
pedal or there should be another wired
foot pedal as a backup

h) Images can be digitally magnified from
table side control

 Touchscreen or table side control panel that can
be able to display acquired images and ability to
perform common hemo features at tableside:

a) For all fluoroscopy and acquisition modes
for fluoroscopy storage

b) For image/scene replay and monitor
display

c) For image post-processing
d) For quantitative analysis
e) The archived images can be shown on the

live monitor in the examination room The
device and table positions, system
messages and dose values can be
displayed in both the examination room
and the control room

U. Rotational Angiography

 Angle-triggered native and subtracted digital
rotational angiography can be performed for
optimized 2D image display with 3D effect

 Acquisitions with frame rates in 1k matrix from
0.5 to 7.5, 10, 15, 30 f/s (standard) and 60 f/s
with reduced spatial resolution can be selected

 3D Image Acquisition and Generation
 A graphic display of 3D protocol menu must be

available for easy selection of the appropriate 3D
acquisition protocol

 Injection recommendations and other important
notes for the staff can be incorporated into the
displayed 3D protocol, for consistency in
imaging results and standardization

 Acquisition of 3D images be completed at table
side if necessary

 Angle-triggered native and subtracted digital
rotational angiography (if available) be optimally
reconstructed to allow three-dimensional imaging
and review

 The selected 3D program already contain all the
parameters for 3D reconstruction

 The reconstruction can be performed
automatically without need for control room
assistance

 The default reconstruction parameters and



viewing presets can be configured according to
user preferred result

 Reconstructions be repeated with different
reconstruction parameters

 Generation of 3D Volumes with High Contrast
Resolution Software must fulfil the following
requirements:
a) Acquisition of angiographic images using a

fast-rotating C-arm around the Isocenter at an
angle range of at least 150°

b) Parameterizable exposure programs must be
available that enable situation dependent
acquisition parameters

c) Start positions of the C-arm must be able to
be saved, retrieved and protected against
changes

d) Acquisition of images must be possible using
native and subtracted technology (when DSA
is part of the acquisition system). For native
acquisitions, dose reduction must be possible
without an additional run

e) It must be possible to transfer images to the
3D workstation in the background via a high-
speed interface without affecting the work on
the acquisition system and without actions on
the acquisition system slowing down the
transfer

f) The 3D workstation must have processing
software that can create back projections
from the images received from the
acquisition system

g) The system will allow both subtracted (when
DSA is available) and native reconstructions

h) Specific desired working positions can be
automatically transferred from the 3D
volume to the C arm

i) The 3D volume can be set to automatically
and simultaneously adjust to any change in C
arm geometry and zoom format performed in
the system

j) Specific working projections can be planned
in the 3D volume and saved for later use

k) Specific working projections can be planned
in the 3D volume and saved for later use

l) The 3D workstation must offer functions for
the display and editing of 3D images

m) Images from CT, MR and PET must be
usable and capable for image fusion

n) There should be a software for reconstructing
slices with CT-like soft tissue resolution from
the projection images of rotational
angiography

o) There should be different acquisition
programs for the heart, neuro and abdomen



p) Should be capable of double volume display,
e.g., for simultaneous display of mask and fill
run for optimal differentiation of calcification
and contrast-filled vessel

q) The segmented tumour (s) and tracked feeder
vessel(s) with the line tackers (in 3D
Volume) can be overlaid with the live
fluoroscopy images for 3D roadmap
navigation of the catheter and to be able to
assist the embolization procedure selectively.

r) Should be capable of double volume display,
e.g., for simultaneous display of mask and fill
run for optimal differentiation of calcification
and contrast-filled vessel

s) Should have simultaneous overlay of mask
run as MPR and fill run as VRT

t) The real-time overlay of the 3D Volume
(segmented tumour (s) and tracked feeder
vessel(s) with line trackers) with the live
fluoroscopy images shall be able to be
recorded in movie as well as snapshot files
and stored for reviewing at any time.

u) Should be able to acquire CT-like images at
the table side for planning and guidance

v) With excellent soft tissue image quality
through rotational angiography, for neuro and
general interventional angiography. a.
Measurements can be performed in MPR
mode and transferred to VRT imaging

V. Three Dimensional (3D) ROADMAP

 Should be capable of overlaying a live

fluoroscopy image with a corresponding 3D

image from the 3D reconstruction

 Must be possible for any projection, zoom, SID

and table position, with automatic adjustment in

the overlaid 3D image should there be any

changes to these parameters

 Can be overlaid in both regular or subtracted

fluoro.

 Patient movements can be compensated either

manually or automatically to achieve optimal

overlay of fluoroscopy

W. Registration of Pre-Acquired 3D Data
from Various Modalities to the



Angiography System

 Datasets from different modalities such as CT,

MR, or PET should be supported.

 Registration of pre-acquired 3D datasets to the

current patient geometry can be performed using

fluoroscopy, with or without a current new 3D

acquisition

 Fusion of loaded pre-acquired 3D information

can be completely performed from table side,

without the need to step out to the control room

 The module should have automatic registration

functions

X. Dose Saving Measures

a) There should be fluoroscopy modes with

different system doses per image directly

selectable by the user

b) A measurement chamber is available for the

display and documentation of equivalent skin

dose and dose area product

c) Pulse frequencies can be adapted using additional

reduced pulse frequencies to the requirements of

each application to significantly reduce exposure

to radiation in fluoroscopy, particularly during

interventions

d) Different fluoroscopy programs are always

available for instant selection at tableside, even

under sterile conditions

e) Dose values of the fluoroscopy programs can be

changed simply and quickly without any change

in the temporal resolution (constant pulse rate)

f) There should be radiation-free positioning of the

primary and semi-transparent collimators by

means of graphic display in the LIH (Last Image

Hold)



g) It should be possible to reposition an object

under visual control without radiation

h) The measured dose-area product and the

calculated patient entry dose must be shown on

the monitor

Y. Dose reporting

a) The dose information can be displayed in
DICOM format after each examination

b) The dose information in an integrated DICOM
data set consisting of images and dose
information can be sent together to a DICOM
archive

c) The dose information in text format can be
evaluated flexibly and processed further via an
analysis software/database and exported, for
example to Excel

d) Over- and under-exposed images can be
harmonized to guarantee a homogeneous image
impression

e) No need for manual correction via windowing
f) Image noise can be suppressed efficiently

through dose-dependent filtering of image data
Vessel edges can be displayed in high contrast
using a real time analysis of pixels without
increasing image noise

g) Small moving vessels and guide wires can be
made more clearly visible in fluoroscopy Image
quality can be customized to the preferences of
the use

h) Image quality can be customized to the
preferences of the user
Z. Anaesthetic Components

a) Anaesthesia Workstation

i. It should be a compact, integrated system
consisting of basic unit with flow meters and
breathing system, electrically driven ventilator
with electronic controller unit and two vaporisers
(Isoflurane and Sevoflurane).

i. Anaesthesia Workstation should be pendant
mounted.

i. Basic unit should include the following:

 Should be operable on mains/battery; battery
backup should be up to 60 minutes.

 Should be available with O2, N2Oand Air (3



gas) combination.

 iii) Should have cylinder yokes : O2 and
N2O pin-indexed hanger yokes

 iv) Mounting for Two vaporisers should be
provided.

 Flow meters should be cascaded for O2 and
N2O from 0.02 to 0.5 and 0.5 to 10 L/min.

 O2 shortage indication by means of audio
alarm.

 Vii) N2O should be shut off when O2 supply
is interrupted / stopped or O2 fresh gas valve
is closed.

 In case of O2 failure system should
automatically ambient air ventilation should
continue.

 ORC (Oxygen ratio controller) should be
available to ensure minimum supply of 25 %
oxygen at any given time in an O2/N2O
mixture

 Separate pressure gauges for supply of O2,
N2O and Air.

 The breathing system should have outlets for
excess gas, semi-closed mode and mounting
for single or double chambered internal circle
absorber.

b) Vaporisers

1. Vaporisers should be available for
Isoflurane/Sevoflurane

2. Vaporisers should be flow, temperature and
pressure compensated.

3. Vaporisers should have lifetime calibration
warranty and should not require periodic
refurbishment.

c) Ventilator

1. Ventilator should be integrated within main unit.
2. Ventilator should be electrically driven and
electronically controlled from an electronic control
unit.
3. System should have fresh gas decoupling for low
flow anaesthesia.
4. Ventilator should be piston base.



5. Tidal volume should not be affected by changing
fresh gas flow

d) Electronic Controller Unit

1. The electronic control unit should be easy to
operate with rotary knob.
2. Should have LED display of adjustable settings
for:
i) Tidal Volume ( 20 - 1400 ml )
ii) Rate (6-60 bpm)
iii) I : E Ratio (1:3 – 2:1)
iv) PEEP (0 – 15 mbar)
v) Inspiratory flow: 10 to 70 l/min in volume control
mode vi) Ventilator Modes: Volume Control (VC),
PCV, SIMV/PS, Manual/Spontaneous
3. The display should be minuimum 6.5‖ and shall
display
i) 6.5 Inch (16.5 cm) display
ii) FiO2 adjustment and Monitoring
iii) Minute Volume
iv) Peak Pressure
v) PEEP
vi) Alarm limits
vii) AlarmMessages

e) Three (3) Patient Monitors (one with
capnography)

i) Should be suitable for adult, paediatric and
neonatal patient monitoring in fixed environment.
ii) Should have minimum 8 channels of waveforms
with minimum 17’’ display with vertical and
horizontal cursors 2. Should display minimum 30
waveforms
iii) Battery backup for the base unit should be two
hours. iv) Should have automatic graphic and tabular
trending of all monitored parameters as standard
v) Should have event recall minimum up to 50
events, graphical and tabular trends, drug dose
calculations, alarm logs
vi) Should have Arrhythmia detection including All
life threatening arrhythmias such as VTACH ,
ASYST, VFIB as standard feature
vii) Should have minimum ECG, Respiration, NIBP,
SpO2, 2 IBPs, 2 Temp., OxyCRG as standard .
All other parameters should be through upgrades as
pods or modules/ software.

f) ECG

i) 6 lead ECG cable (for dual V lead display)
ii) Should be able to monitor single or two leads

of ECG waveform simultaneously.
iii) Should display 12 leads of ECG by

connecting 6/5 ECG lead wires (Reduced



lead set algorithm) as standard feature.
g) Respiration

i) Through impedance pneumography method
for Adult, Pediatric and Neonatal patients

h) SpO2

i) Should have option for both Nellcor as well
as Masimo SET technology with
respective sensors

ii) Should display digital value and
Plethysmograph

i) NIBP

i) For adult, pediatric , neonatal patients
j) By oscillometric principle of measurement

with step wise deflation.
k) Suitable Should display Systolic, diastolic,

mean pressure in large easy to read
display

l) Should have manual/ stat mode or automatic
mode with adjustable time intervals from
2 – 240 minutes and adjustable alarm
limits

m) IBPs

i) 2 IBP’s should be standard
ii) Upgradeable to 4 IBP’s, CO2 and Wedge

Pressure

11. Temperature: Two temperatures, one core and
second skin.
12. Neuro Muscular Monitoring (NMT) module.
13. EEG: minimum 4 channels with display of
spectra
14. BIS Module for measuring dept of anesthesia
with 30 adult BIS sensors
15. Cardiac Output module for measuring the cardiac
output using the thermodilution technique and four
Invasive pressures.
16. Agent Monitoring to include agent analysis,
CO2, N2O, MAC value with color coding of agents.

k) CEILING SUPPLY PENDANT FOR
ANAESTHESIA

i) Double arm pendant minimum length of arm
should be 1500mm.

ii) Should have horizontal and vertical
movements.

iii) Minimum service column length should be
1000mm with load carrying capacity of
approximately 180 kg.

iv) Maximum numbers of possible services on
column should <50.

v) Angle of rotation of column and arms should



not be <330 degree.
vi) Inner diameter of bearing inside the arm to

pass the service cables should be min 104
mm.

vii) Should have facility to stop the arm
movement as per the site requirement.

viii) Should come with the friction break and
pneumatic break as standard for arm
system.

ix) Should have facility to mount and lift any
Anaesthesia machine on service column.

x) Should have 2 x O2, 1x N2O, 2x Vac, 2x Air
4 bar gas outlets.

xi) Should have venture principle scavenging
system integrated in service column.

xii) Should have at least 10 electrical sockets and
1 RJ 45 data output connection facility.

xiii) Should have 1 shelf for monitor and 1
CVP pole for min 4 infusion pumps.

AA. NETWORKING PLUS
CONNECTIVITY

1. The system and workstations must be
PACS/DICOM 3.0 compatible (compliant).
2. DICOM facility should be included to send, store,
print, receive, Query/Retrieve, service class, storage
service class, storage commitment service class, print
management service class , MWM, (modality
worklist management) and modality performed
procedure step (MPPS) service etc. should be
standard.
3. DICOM Modality Worklist to provides HIS/RIS
interface through DICOMModalityWorklist service
class; enhances clinical workflow by importing
patient demographics and study information from an
information management system.

4. DICOM connectivity activated service class user
and provider (CT, MRI and other imaging
modalities)
5. PC Based connectivity through PACs should be
standard for easy transfer of Images & Reporting.
6. The DICOM should be DICOM enabled and ready
at the time of installation for all DICOM
requirements of the institution.
7. The vendor (supplier) must provide DICOM
conformance statement
8. All the costs associated with connectivity of the
system to the PACs and HIS/RIS is the responsibility
of the vendor (i.e interfaces, licences, software and
hardware)

BB. ARCHIVING



1. Computer offered should be the latest with
multitasking processors and menu driven platform
with a RAM size of at least 4GB
2. The hard disk capacity for both image & raw data
should be more than 1,500 GB.
3. It should have facility to store at least 500,000
images.
4. The system should be supported with archiving
facility of DVD, CD & USB Main Console and
workstations
5. UPS for the archiving workstation

CC. FILMING

1. Auto filming of user-selected images and series
from any local or remote storing device, and from
any application, should be available.
2. Basic monochrome and color DICOM Print
capability should be supported.
3. The Film Preview application that permits image
manipulation and windowing as well as rearranging
film pages prior to printing is required.

DD. SYSTEMUPGRADES

a) Software upgrades that enhance the existing
applications will be provided by the vendor.
b) These changes shall include any circuit boards,
software upgrades etc to enhance system capability
c) The system should have capability of being
upgraded as new technology emerges for at least 7-
10 years (with better results). This must be
guaranteed.
d) Additional or new software must have the
capability of being downloaded by remote computer
access.

EE. ACCESSORIES

The supplier must provide the following accessories:
1. On line UPS for the entire system with minimum

One (1) hour back up.

2. One pressure dual syringe injector pump with
200 mls disposable syringes.

 A modern dual head pump injector for both
angiography and cardiac work.

 Must have an extravasation detector to
prevent even mild contrast extravasation

 Must have saline flush capabilities and
protocol options for most advanced clinical
applications.



3. Radiation Protection:

a) Six (6) pcs. Wrap around Lead gown with
thickness of >0.35 mm lead equivalence. Full
overlap in front for total protection, flexible
belt to release load on back and shoulder,
smart side closure to prevent accidental
exposure

b) Six (6) pcs. Lead gown (vest and skirt) with
thickness of >0.35 mm lead equivalence
Complete overlap on the front opening as
well as the vest as well as the vest overlap of
the skirt for added protection, optimized
weight distribution to reduce load on back
and shoulders, full overlap on skirt
circumference for added lower body
protection

c) Two (2) pcs. Radiation protective cap

d) Six (6) pcs. Thyroid Collar with thickness of
>0.35 mm lead equivalence

e) Three (3) pcs. lead eye Goggles

f) Five (5) pcs. Gonadal shield

g) Table side lead protection.

h) A Large Radiation Protection Lead Glass of
minimum size of 80cm x 40cm between the
Examination Room and the Console.

i) Radiation protection shield should be table
mounted acrylic lead shield

j) Two (2) units Mobile Apron Storage Racks
for Lead Aprons each with 10 Hangers

k) Wall Rack for Lead Aprons with 5 Hangers

l) One (1)unit focused ceiling Headlight
Wireless High Performance Led Headlight
powered by Li-batteries or rechargeable
batteries

4. i. One Color HP Laser Printer.

ii. Multi size dry laser film printer of any
reputable make with 600 dpi or more
-large fast printer with three film trays
-should be able to print images from multiple



imaging modalities in the department[CT,MRI
and fluoroscopy machines]

5. X-Ray View Box: The View Box should be wall
mounted, slim design, light- weight, with high
luminous density uniform light. It should have
daylight LED lamps. It should have scratch-proof
clear glass pane and an internal acrylic milk glass
pane. It should have sharp edge collimation of
small image areas. The X-ray view boxes should
be supplied in the following sizes: To view 4
Films of 14‖x17‖ size : 4 Nos

6. Water phantoms shall be included CATPHAN.
QC (Quality Control) Phantoms shall be
provided including Infant Calibration Phantom.

7. 10 High back office chairs

8. Signage for radiation safety

9. Crash medicine cart (trolley)

10. Long Patient trolley to hold catheters (2 No) ,at
least 1.5 meters long.

11. Steel cupboards (1Nos)

12. In –Build drawers for keeping catheters and other
consumables

13. Two (2) units Teo Crank Hospital bed, Height
adjustment of 45cm70cm(optional), 80 degree
back section lifting angle, 40 degree leg section
lifting angle, all casters with lock, steel frame
epoxy painted powder coating, detachable ABS
head and foot boards, foldable cranks handle
with over loading protection system, collapsible
side rails, 4 IV sockets with 8cm thick
Leatherette mattress

14. Two (2) units Stretchers… Three crank back-rest
lifting; height adjustment, stainless steel frame,
fifth-aluminum alloy guard rail, 5 inches silent
caster, with brake, with IV pole, oxygen cylinder
holder, debris basket, mattress

15. Five (5) units mobile IV Pole, stainless steel,
size, 4 hooks , legs heavy base, Adjustable
Height

16. One (1) unit each of Manual Resuscitator for



Adult and for Pediatric. It must be made of
silicon rubber and autoclavable up to 135 degree
Celsius

17. Stethoscope, one for Pediatric and one for adult.

18. Glucometer one touch-sure step with lancet

19. Two (2) units Instrument Table (stainless kidney
type)

20. Two (2) units Stainless square instrument table

21. Two (2) units Stainless bedside trolley with
towel tail on both sides

22. Three (3) units, 3 seater Gangchair

23. Two (2) units Emergency cart

24. Two (2) units Kidney table (long table
aluminum)

25. One (1) Printer with Bluetooth or WIFI/WIFI
DIRECT/Ethernet. Desk top black and white
printer with scanner and copier capabilities.

26. One (1) unit Arterial Blood Gas Analyser

-Highly portable
-microprocessor controlled
-Analysis range 0-2000ppm up to 0-
100% vol/vol
-LCDmonitor
-Rechargeable batteries- charger input
range 220-240Vac
-Internal sampling pump to draw
samples into analyzer
-CO2 sensor – solid state infrared sensor

27. One (1) unit Defibrillator/ MONITOR

28. Three (3) units Anesthesia Syringe Pumps it
must be applicable for OR and Cath Lab
procedure.

29. Two[2] electric suction units

30. Positioning Aids



a) Flexible anesthesia screen holder serves as a
holder for sterile drape (anesthesia screen) placed
between the head and abdomen of the Patient.

b) Arm rest for radial access which can be fixed on
both sides of the bed. Includes: at least a 60 cm
radiolucent arm board with open polyurethane
cushion, with fixation strap

c) Radiolucent elastic compression band: which can
be mounted to the sides of the tabletop to
compress abdomen for easier access to groin

d) Head wedge to elevate head part of the patient
when they cannot tolerate flat position (height 1-
10 cm): should be made of washable plastic foam

e) Head pad: with deep profile for securing the head
during examinations

f) Body strap: at least 2 belts with Velcro straps
that can be inserted through holes in the tabletop
to secure patient

31. POWER REQUIREMENT

-400/415 VAC
- 50/60Hz electric supply
- Three phase power distribution source
Machine should be connected to the hospital’s
maintained power from the hospital’s substation
32. UPS

UPS compatible with machine (not less than
100kVA with not less than 1 hour back up)
Uninterrupted power supply (UPS) must be provided
which must supply at least 60 minutes of backup,
Power for host computer, reconstruction and the
monitors (longer duration is preferred).
33. WARRANTY

At least Three (3) years warranty. All parts and all
labour costs to be included during the warranty
period.
-Comprehensive service contract to be given for at
least Five (5) years negotiable including labour,
spare parts and third party items which include air
conditioning, UPS plus batteries ,pump injector,
workstation and printer. TO BE QUOTED
SEPARATELY. Service support to be detailed.
Spare parts availability to be detailed. Remote
service support to be detailed.
- After the warranty period is over, five (5) years
annual Comprehensive Maintenance Contract
(CMC) will have to be entered into with the terms
and conditions mentioned in the tender
specifications. The successful bidder has to ensure
that all the required spares and services are available
during the period of CMC and Ten (10) years after



that period.

-The equipment supplied must be new and must
meet medical devices regulations or CSA medical
standards
34. START UPS FOR TESTING

- IV contrast media – (Non ionic low osmolar
contrast media – 50 bottles of 50mls each.

- Films – Laser Printer films 35cm x 45cm- 5
boxes.

- Paper for colour laser printer- 5 boxes
- Injector pump syringes-5 boxes
35. TRAINING

(a) Training for Biomedical technologists,
radiologists and radiographers must be included.

(b) Training for two biomedical technologists for
Ten (10) days at the vendor’s education centre
or factory training is required.

c) Ten (10) days oversees training for two
radiographers at a similar installation site

d) Ten days application onsite training for
Radiographers, Radiologists, anaesthetists
and Biomedical engineers immediately
following the installation is required.

e) Radiologist training. At least Ten (10) days
application training for two (2) radiologists at a
similar installation oversees

The Qualifications of the instructors must be
clearly stated. Course content, written
materials and program duration must be
stated.

OTHER TERMS AND CONDITIONS

1. Only original documents printed by the manufacturer will be considered for evaluating
specifications. Photocopies will not be accepted in lieu of the originals. Any changes/
alterations/clarifications in comparison to the original printed document should be submitted on the
letterheads of the original manufacturer duly signed by manufacturer's representative competent to do
so.

2. All the equipments should be provided with one hard copy in original of the detailed service manual
and operation manual. Further a soft copy is also required.

3. Bidders must be licensed to install radiological apparatus by the Kenya Nuclear Regulatory Authority
(KNRA)

4. The angiographic x-ray system shall have a full warranty for at least Three (3) years on parts and
service



5. The supplier should provide the necessary radiation shielding on walls and doors of the x-ray room

6. The x-ray system must be compatible and can be integrated with the PACS / RIS of the hospital.

7. A software and hardware interface for a PACS connection to other modalities must be included.

8. The supplier must upgrade the host computer hardware and software and when they upgrade to the
prevailing industry standards free of cost.

9. Any Software upgrade packages in the supplied system, within 5 years from date of supply must be
done free of cost and included as standard.

10. There shall be no separate licensing fee for the use of software (software by the bidder or third party)
supplied by the bidder if there is.

11. All equipment provided shall be of current production, new and of first-rate quality.

12. Remote diagnostic capabilities must include the ability to remotely connect the system on a regular
basis to retrieve information about the system and to correct any software problems.

13. It is the responsibility of the bidder to provide all items required but erroneously mentioned or
omitted above for the full commissioning of the equipment.

14. Civil works and Interior finish in all aspect to build and remodel the proposed rooms to meet the
installation and operating requirement of the manufacturer shall be the responsibility of the supplier.
See specs for civil works.

15. The supplier shall provide the air-conditioning units in all areas of Angiography Suite Facility.
See specs for civil works

16. The Supplier must install a Main Distribution Panel (MDP) for Hospital Building of at least 4000
Amp with the following Scope of Works:

a. Installation of rough in-ins/cable trays from transformer going to Main Distribution Panel (MDP).

b. Installation of wirings/cables from transformer going to Main Distribution Panel boards as per
electrical plan.

c. Installation of electrical panel boards and circuit breakers as per electrical plan

d. Connection of wirings/cables and energization.

e. Construction of Main Distribution Panel (MDP) Housing.

17. The Supplier shall be responsible for laying the electrical cables from the main supply point of the
hospital panel board to Angiographic system incoming power point

18. The supplier shall supply and install the main incoming switch fuse unit lighting and power
distribution boards and lay distribution lines required for all items installed with the Angiographic
system and electrical lightings, switches and sockets for the main equipment, console room and
electrical room.



19. The electrical power needed by the x-ray system must be compatible with the available power supply
of the hospital. It is the obligation of the supplier to provide the necessary transformer if necessary.
The unit must be supported with online UPS and TVSS appropriate for the Angiographic system.

20. The angiographic x-ray system manufacturer must conform with ISO 13485. The unit must conform
with International Electrotechnical Commission. The supplier must provide the proof of compliance.

21. The bidder/supplier should have trained technical staff based in Africa Region that is competent to
perform preventive and corrective maintenance and should be currently employed by the
bidder/supplier. The technical staff must have at least three years’ experience in conducting
maintenance of a Angiographic X-ray System.

22. The bidder/supplier must be the exclusive distributor of the x-ray system being offered in the Africa.

23. The x-ray system carrying the brand being offered by the supplier must be in the local market for at
least Five (5) years.

24. The supplier must specify at least one (1) installation in the Africa region indicating the name of
facility, its address and date of installation that will prove the x-ray system existences for the last ten
years and above.

25. All equipment and other materials needed for the delivery and installation, commissioning of the
Angiographic unit shall be the sole responsibility of the supplier and at no cost to the Hospital.

26. Supplier must bind itself to conduct preventive maintenance on a quarterly basis at its own expense
(including labour and cost of spare parts in compliance) with SPMC ISO and CQI Standards.

27. Cost of damages on the existing facility that will be incurred during delivery and installation of all
equipment will be shouldered by the supplier.

28. During warranty, the supplier’s technical staff must respond within 24 – 48 hours in case of technical
problems or equipment breakdown. In case of machine downtime, the supplier is given three (3) days
for remedial action (repair and or replacement of spare parts). On the 4th day, if the unit is not
operational, a penalty shall be imposed in accordance with the General Condition of the Contract and
Special Condition of the Contract being part of the bid document.

29. The supplier must submit three (3) copies of the Operating and Service Manuals in English during
the delivery of the equipment.

30. Submit Notarized Certificate of availability of spare parts for the next ten (10) years.

31. Submit Certificate of Exclusive Distributorship or Authorized Distributorship.

32. Safety requirement should meet internationally approved guidelines.

33. Pre-shipment factory visit of the IR angiographic unit is a must for Three (3) KNH staff and
the cost shall be borne by the Tenderer.



CENTRAL AIRCON AND DUAL-INVERTER SPLIT AIR CONDITIONING SYSTEMAT RADIOLOGY
DEPARTMENT
TECHNICAL SPECIFICATIONS FOR AIRCONDITIONER:

QUANTITY – 5 (FIVE)
Area of use –RADIOLOGY
Scope of work: CENTRALAIRCONAND DUAL-INVERTER SPLIT AIRCONDITIONING SYSTEM.
Supply, deliver, install, test and commission the Dual-inverter split air conditioners to the satisfaction of the
Hospital

Description Unit Qty Rate Total

To supply, deliver and install Split Air Conditioner
(AS PER SPECIFICATIONS).
A TYPE –

-Wall mounted split Air Conditioner
-Cooling capacity 26,000 BTU/HR. (6.2—
6.8kw), 240 V 50Hz power supply

1 Indoor Unit (Wall mounted)
(a)Operating refrigerant R-410A or any non CFC
Acceptable by Montreal protocol.- C/W protection grill and must come
complete with
a wireless remote controller, with a liquid crystal display or LED display
& a set of 1.5V batteries
(b)To come complete with a variable speed tangential fan - Low noise
with3 - Dimensional turbo fan & filters
- Unit to be microprocessor controlled

No 4

2 (ii) Outdoor unit
(a)(6.2—6.8kw), 240 V 50Hz power supply
(b) Operating refrigerant R410A or any approved refrigerant in accordance
with Montreal protocol.
(To have a tangential condenser fan and hermetic compressor fully
charged with refrigerant. R410A or any approved refrigerant in accordance
With Montreal protocol)

No 4

3 Power surge protector type AVS 30 Amps:
Power supply 240, 50 HZ C/W phase failure relays as approved hermetic
compressor complete with all other necessary controls such as-electrical
wiring and cables from power distribution board, mcbs, spur switch,
contractors and overloads.

No 4



4 SUPPLY,DELIVER,INSTALL,TEST AND
COMMISSION CENTRAL AIR
CONDITIONING SYSTEM AS PER
SPECIFICATIONS
(i) Supply and install central air conditioning
system
- complete with humidifiers and

dehumidifiers ,
Cooling Capacity of 30KW, refrigerant, R-
410 A , C/C2 5.7 KG .BP-
LP 20 Bar HP -31 Bar A Max- 14.3, - KW
Max -6.2. , 415V.
Control 24/50/1, 100VA 415V.TYPE
355041-TRANE
BVBA/FRANCE OR equal to TRANE
MODEL TTA 100B,
102,000 BTU/HOUR (30KW) cooling
capacity and complete with
-it’s indoor /out door units and fans. The
system
Should be complete with a properly sized
sound silencer.
ii) Indoor Unit (Wall mounted) No.4(four)
(a)-- Operating refrigerant R-410A or any
non CFC
Acceptable by Montreal protocol-C/W
protection grill compete with
a wireless remote controller, with a liquid
crystal display or LED display
b)To come complete with a variable speed
tangential fan - Low noise wnith3 -
44444Dimensional turbo fan & filters
- Unit to be microprocessor controlled

ii)Allow construction of a 6 ― concrete
platform for the A/C in the plant room

No 1

Configuration/features
Indoor unit - A variable speed tangential fan- low noise with 3 dimension turbo fan, plasma T.M air purifying
system.
(ii) Outdoor unit
- C/W variable speed tangential fan
- C/W hermetic compressor fully charged with
R410A or any approved refrigerant in accordance
With Montreal protocol.

Noise level 45/57db-in/out
Air circulation16M3 IN/42M3OU
N/B The above shall give an added advantage
Accessories –



To include one (1) remote control c/w batteries
Copper pipes, insulation material and fittings
Correctly rated installation cables (2.5mm2 size)
Conduits & mini trunkings for installation works, and protection mcbs
Outdoor housing/mounting cage
Safety protection
The equipment must also be protected with an appropriate properly sized M.C.B. isolator
Utilities-
Electricity – single phase 240V 50Hz
Conditions
1. Bidders must be licensed mechanical engineering firms specializing in ventilation and air
conditioning.

2. Bidder must attach NCA 5 and above registration certificate for mechanical engineering
HVAC9(Attach the certificates)

3. Bidders must attach practice license, machine catalogues intended placement for evaluation

4. Equipment to be ISO 9001/CE certified.
5. Bidders must show proof of having carried out similar works.

6. Successful bidder must provide a 1 year warranty of their product.
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ITEM DESCRIPTION Kshs.

A

B

C

D

BILL NO. 1
PARTICULAR PRELIMINARIES

PRICING ITEMSOF PRELIMINARIES GENERALLY

Prices SHALL BE INSERTED against items of
―preliminaries‖ in the tenderer’s priced Bills of Quantities. The
Contractor shall be deemed to have included in his prices
or rates for the various items in the Bills of Quantities or
Specification for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in
the Contract.The contractor is advised to read andunderstand all
preliminary items.

DESCRIPTIONOF THEWORKS

The works to be carried out under this contract involves
Sustructure, RC Frame, Walling, Windows,Roof, Finishes and
the associated External Works.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of

Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies
between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of
the Conditions of Contract. The discrepanciesshall then be
treated as a variation and be dealt with in accordance with
Clause 22 of the said Conditions.

LOCATIONOF SITE

The site is located within the Kenyatta National Teaching &
Referral Hospital grounds, along Ngong' Road, Nairobi County.
The Contractor is advised to visit the site, to familiarize with the
nature and position of the site. No claimsarising from the
Contractor’s failure to do so will be entertained.

Carried to Collection



©Kenyatta National Hospital PP/ 4

ITEM DESCRIPTION Kshs.

A

B

C

D

E

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish,
debris and surplus materials from the site as they accumulate.
Upon completion of the works, he shall remove and clear
away all plant, equipment, rubbis, and unused materials. The
whole of the works shall be delivered up clean, complete andin
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred
losses and/or expenses due to any of the contract conditions,or
by any other reason whatsoever, he shall present such claim or
intent to claim notice to the PROJECT MANAGER within the
contract period. No claims shall be entertained upon the
expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the

GOVERNMENT SHALLNOTMAKEADVANCE
PAYMENTS

PREVENTIONOF ACCIDENT, DAMAGE OR LOSS
The Contractor is notified that these works are to be carried out on
a restricted site where the client is going on with other normal
activities. The Contractor is instructed to take reasonable care in
the execution of the works as to prevent accidents, damage or loss
and disruption of normal activitiesbeing carried out by the Client.
The Contractor shall allow in his rates any expense he deems
necessary by taking such carewithin the site.

BID SECURITY
The contractor shall provide a bid security duly signed, sealedand
stamped from an approved Insitution in an approved format of
required amount.

Carried to Collection
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ITEM DESCRIPTION Kshs.

A

B

C

D

E

F

WORKINGCONDITIONS

The Contractor shall allow in this tender for any interference that
he may encounter in the course of execution of the works for the
Client may in some cases ask the Contractor not to proceed with
the works until some activities within the site are completed, as
the facility will be operating as usual during
the course of the contract.

SIGNBOARD
Allow for providing, erecting, maintaining throughout the
course of the Contract and afterwards clearing away the
signboard as designed, specified and approved by the Project
Manager.

LABOUR CAMPS

The Contractor shall NOT be allowed to house labour on site.
Allow for transporting workers to and from the site during
the tenure of the contract.

MATERIALS FROMDEMOLITIONS
Any materials arising from demolitions and not re-used shall
become the property of the government. The Contractor shall
allow in his rates the cost of transporting the demolished materials
to the Clients' area of preference within the compound.

PRICING RATES
The tenderer shall include for all costs in executing the wholeof
the works, including transport, replacing damaged items, fixing,
all to comply with the said Conditions of Contract.

URGENCY OF THEWORKS
The Contractor is notified that these ―works are urgent‖ and
should be completed within the period stated in these Particular
Preliminaries.The Contractor shall allow in this tender for any
costs he deems that he/she may incur by having to complete the
works within the stipulated contract period.

Carried to Collection
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ITEM DESCRIPTION Kshs.

A

B

C

D

E

PAYMENT FORMATERIALS ON SITE

All materials for incorporation in the works must be deliveredand
stored on site before payment is effected, unless
specifically exempted by the Project Manager. This is to
include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor shall
ascertain from the relevant authority the exact position, depthand
level of all existing services in the area and he/she shall
make whatever provisions that may be required by the
authorities concerned for the support, maintenance and
protection of such services.

TENDERDOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction
to Tenderer’s Page STD/8

DELIVERY OF TENDER
Tenders and all documents in connection therewith, as specified
above must be delivered in the addressed envelopewhich should
be properly sealed and deposited at the officesas specified in the
letter accompanying these documents or asindicated in the
advertisement.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered/received later than the time
indicated above will not be opened.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in
the Finance Act part 3 Section 21(b) operative from 1st
September, 1993 which requires payment of VAT on all
contracts. The Tenderer is required to allow for VAT for all
items in the Bills of Quantities and no claim for VAT shall
otherwise be entertained.

Carried to Collection -
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ITEM DESCRIPTION Kshs.

A

B

C

D

PROJECTMANAGEMENT AND CONTRACT
ADMINISTRATION EXPENSES

Allow a Provisional Sum of Kenya Shillings Five Hundred 500,000.00
Thousand only for Project Management Expenses including
subsistence allowances for Project Management officers.

Allow a percentage sum for the contractors administrative
costs and profits for the above %

Allow a Provisional Sum of Kenya Shillings Fifty Thousand 50,000.00
only for stationery

Allow a percentage sum for the contractors administrative
costs and profits for the above %

Carried to Collection
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ITEM DESCRIPTION Kshs.

PARTICULARSOF INSERTIONS TO BEMADE
IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix tothe
Contract Agreement

Period of Final Measurement 4 Weeks from
Practical Completion

Defects Liability Period 6 Months from
Practical Completion

Date for Possession Within 14 days of receipt
of notice of accepting
Tender

Date for Completion To be stated in the Form
of Tender

Liquidated and Ascertained Damages at a rate of Kshs 50,000
Per week or part thereof

Intervals for application of Payment Certificates 4 Weeks

Period of Honouring Certificates 21 Days

Percentage of Certified Value Retained 10% of the project cost

Carried to Collection
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ITEM DESCRIPTION Kshs.

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

-

PARTICULAR PRELIMINARIES CARRIED TOGRAND
SUMMARY -
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ITEM DESCRIPTION KSHS

BILL NO. 2
GENERALPRELIMINARIES

A. PRICINGOF ITEMSOF PRELIMINARIESANDPREAMBLES

Priceswill be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or
rates for the various items in the Bills of Quantities or Specification for
all costs involved in complying with all the requirements for theproper
execution of the whole of the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms areabbreviated
and shall be interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification
Published by theBritish Standards Institution, 2 Park Street, LondonW.I.,
England.

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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ITEM DESCRIPTION KSHS

A. EXCEPTIONTOTHE STANDARDMETHODOF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurementis
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an itemin
each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary;providing
space for office accommodation and for storage of plant and
materials;providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power
and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and
being responsible for the accuracy of the same.

FixOnly:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated), pay all demurrage charges, load and transport to site
where necessary, unload, store, unpack, assemble as necessary, distribute
to position, hoist and fix only.

B. EMPLOYER

The "Employer" is KENYATTA NATIONAL HOSPITAL

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous

C. PROJECTMANAGER

The term "P.M." wherever used in these Bills of Quantities shall be
deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of
Contract or such person
or persons as may be duly authorised to represent him on behalf ofthe
Hospital.

D. ARCHITECT

The term "Architect" shall be deemed to mean "The Project Manager."as
defined above whose address unless otherwise notified is Kenyatta
National Hospital, P.O. Box 20723-00202, NAIROBI.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

B

C

D

E

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The Project
Manager." as defined above whose address unless otherwise notified
is Kenyatta National Hospital, P.O. Box 20723-00202, NAIROBI.

ELECTRICALENGINEER

The term "Electrical Engineer" shall be deemed to mean "The Project
Manager." as defined above whose address unless otherwise notified
is Kenyatta National Hospital, P.O. Box 20723-00202, NAIROBI.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The Project
Manager." as defined above whose address unless otherwise
notified is Kenyatta National Hospital, P.O. Box 20723-00202,NAIROBI.

STRUCTURALENGINEER

The term "Structural Engineer" shall be deemed to mean "The Project
Manager." as defined above whose address unless otherwise notified

is Kenyatta National Hospital, P.O. Box 20723-00202, NAIROBI.

FORMOF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works(2006
Edition) included herein Conditions of Contract. These
are numbered from 1 to 37 as set out in pages 17 to 36 of these tender
documents. Particulars of insertions to be made in the Appendix to the
Contract Agreement will be found in the Particular Preliminariespart of
these Bills of Quantities

PERFORMANCE BOND.
The Contractor shall find and submit on the Form of Tender an approved
Bank and who will be willing to be bound the Governmentin and amount
equal to five per cent (5%) of the Contract amount for the due
performances of the Contract up to the date of completion as certified by
the PROJECT MANAGER and who will when and if called upon, sign
a Bond to that effect on the relevant standard form included herein.
(without the addition of any limitations) on the same day as the Contract
Agreement is signed, by the Government, the Contractor shall furnish
within seven days another Surety to the approval of the Government.
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ITEM DESCRIPTION KSHS
Carried to collection

A

B

C

D

E

PLANT, TOOLSANDVEHICLES

Allow for providing all scaffolding, plant, tools and vehicles requiredfor
the worksexcept in so far as may be stated otherwise herein and except
for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the siteat
such hours and by such routes as may be permitted by the
competent authorities.

MATERIALSANDWORKMANSHIP.

All materials and workmanship used in the execution of the work shall
be of the best quality and description unless otherwise stated. The
Contractor shall order all materialsto be obtained from overseas
immediately after the Contract is signed and shall also order
materials to be obtained from local sources as early as necessary to ensure
that they are onsite when required for use in the works. TheBills of
Quantities shall not be used for the purpose of ordering materials.

SIGN FORMATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition,and
will thereafter be responsible for any loss or damage and for

replacements of any such loss or damage with articles and/or
materials which will be supplied by the PROJECT MANAGER at the
current market prices including Customs Duty and V.A.T., all at the
Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGEOFMATERIALS

The Contractor shall provide at his own risk and cost where directedon
the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the PROJECT
MANAGER Nominated Sub-Contractors are to be made liable for the
cost of any storage accommodation provided especiallyfor their use.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

SAMPLES

The Contractor shall furnish at his own cost any samples of materialsor
workmanship including concrete test cubes required for the worksthat
may be called for by the PROJECT MANAGER for his approval until
such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not
in his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as he may at
his discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of
Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for
such samples and tests except those in connection with nominated sub-
contractors' work.

GOVERNMENTACTSREGARDINGWORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and other
matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950
and his tender must include for all costs arising or resulting from
compliance with any Act, Order or Regulation relating to Insurances,
pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople. The Contractor must make himself fully
acquainted with current Acts and Regulations,includingPolice
Regulations regarding the movement, housing, security and control of
labour, labour camps , passes for transport, etc. It is most important that
the Contractor, before tendering, shall obtain from therelevant Authority
the fullest information regarding all such regulations and/or restrictions
which may affect the information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and
control of labour, etc., and
allow accordingly in his tender.No claim in respect of want of
knowledge in this connection will be entertained.

SECURITYOFWORKS ETC.
The Contractor shall be entirely responsible for the security of all the
works stores,materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and other
precautions as necessary to ensure security against theft, loss ordamage
and the protection of the public.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

D

E

PUBLICANDPRIVATE ROADS.

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from orconsequent
upon the execution of the works to the satisfaction of the
local and other competent authority and the PROJECT MANAGER

EXISTINGPROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other servicesand he will be
held responsible for and shall make good all such
damage arising from the execution of this contract at his ownexpense to
the satisfaction of the PROJECT MANAGER

VISIT SITE ANDEXAMINEDRAWINGS.

The Contractor is recommended to examine the drawings and visit the
site the location of which is described in the Particular Preliminaries
hereof. He shall be deemed to have acquainted himself
therewith as to its nature, position, means of access or any other
matter which, may affect his tender. No claim arising from his failureto
comply with this recommendation will be considered.

ACCESS TO SITE ANDTEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must
allow for building any necessary temporary access roads for thetransport
of the materials, plant and workmen as may be required forthe complete
execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc.,
and make good and reinstate all works and surfaces disturbed tothe
satisfaction of the PROJECT MANAGER

AREA TOBEOCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for useof
storage and for the purpose of erecting workshops, etc., shall be defined
on site by the PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

D

OFFICE ETC. FOR THE PROJECTMANAGER
The Contractor shall provide, erect and maintain where directed on site
and afterwards dismantle the site office of the type noted in the
Particular Preliminaries, complete with Furniture. He shall also provide
a strong metal trunk complete with strong hasp and staple fastening and
two keys. He shall provide, erect and maintain a lock- up type water or
bucket closet for the sole use of the PROJECT MANAGER including
making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall
provide services of cleaner and pay all conservancy charges and keep
both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and make
good disturbed surfaces. The office and closet shall be completed before
the Contractor is permitted to commence the works. The Contractor shall
make available on the Siteas and when required by the "PROJECT
MANAGER" a modern and accurate level together with levelling staff,
ranging rods and 50 metremetallic or linen tape.

WATERANDELECTRICITY SUPPLY FORTHEWORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor
must make his own arrangements for connection to the nearest suitable
water main and for metering the water used. He must also provide
temporary tanks and meters as required at his own cost and clear away
when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER .

The Contractor shall pay all charges in connection herewith. No guarantee
is given or implied that sufficient water will be availablefrom mains and
the Contractor must make his own arrangements foraugmenting this
supply at his own cost. Nominated Sub--contractors are to be made liable
for the cost of any water or electric current usedand for any installation
provided especially for their own use.

SANITATIONOFTHEWORKS
The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER

SUPERVISIONANDWORKINGHOURS
The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at
all times during normal working hours have access to the works and to
the yards and workshops of the Contractor and sub-Contractors orother
places where work is being prepared for the contract.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

D

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of
the Standard Method of Measurement.Such sums are net and noaddition
shall be made to them for profit.

PRIMECOST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills
of Quantities shall have the meaning stated in Section A item A7
(ii) of the Standard Method of Measurement . Persons or firms
nominated by the PROJECT MANAGER to execute work or to
provide and fix materials or goods are described herein as
Nominated Sub-Contractors. Persons or firms so nominated to supply
goods or materials are described herein as Nominated Suppliers. The
subcontractors will be procured by the employer andwill in turn
enter into a subcontract agreementwith themaincontractor
before executing the works.

PROGRESSCHART.

The Contractor shall provide within two weeks of Possession of Siteand
in agreement with the PROJECT MANAGER a Progress Chart for the
whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER
and a further copy to be retained on Site. Progress to be recorded andchart
to be amended as necessary as the work proceeds.

ADJUSTMENTOF P.C. SUMS.
In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoicesor
bills, properly receipted, as may be necessary to show the actual details
of the sums paid by the Contractor. Items of profit upon P.C. Sums
shall be adjusted in the final account pro-rata to the amount paid. Items
of "attendance" (as previously described) following P.C.Sums shall be
adjusted pro-rata to the physical extent of the work executed (not pro-
rata to the amount paid) and this shall apply eventhough the Contractor's
priced Bill shows a percentage in the rate column in respect of them.
Should the Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sumis included in these Bill of Quantities
profit and attendance will be allowed at the same rate as it would be if
the work were executed bya Nominated Sub-Contractor.

Carried to collection
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ITEM DESCRIPTION KSHS

A. ADJUSTMENTOF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value
of the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such workshall be
valued , but should any part of the work be executed by a
Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of suchwork or
articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar
items added.

B. NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors in
every respect. Unless otherwise described the
Contractor is to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should price
for these with the nominated Sub-contract Contractor's workconcerned in
the P.C. Sums under the description "add for Attendance".

DIRECTCONTRACTS
C.

Notwithstanding the foregoing conditions, the Government reservesthe
right to place a "Direct Contract" for any goods or services required in
the works which are covered by a P.C. Sum in the Bills of

Quantities and to pay for the same direct. In any such instances,
profit relative to the P.C. Sum in the priced Bills of Quantities will be
adjusted as described for P.C. Sums is allowed.

D. ATTENDANCEUPONOTHERTRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and
shall afford any tradesmen or other persons employed for the execution of
any work not included in this Contract every facility for carrying out their
work and also for use of his ordinary scaffolding. The Contractor,
however, shall not be required to erect any special scaffolding for them.
The Contractor shall perform such cutting awayfor and making good
after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the
extent executed at rates provided in these Bills.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

D

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the
Conditions of Contract. No payment on account of the work executed
will be made to the Contractor until he has satisfied the PROJECT
MANAGER either by production of an Insurance Policy orand
Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafterthe
PROJECT MANAGER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the PROJECT MANAGER's
inspection.

PROVISIONALWORK

All work described as "Provisional" in these Bills of Quantities is subject
to remeasurement in order to ascertain the actual quantity executed for
which payment will be made. All "Provisional" and other work liable to
adjustment under this Contract shall left uncovered for a reasonable
time to allow all measurements neededfor such adjustment to be taken
by the PROJECT MANAGER
Immediately the work is ready for measuring, the Contractor shall give
notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall if the PROJECT MANAGER so directs uncover
the work to enable all measurements to be taken andafterwards reinstate
at his own expense.

ALTERATIONSTOBILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills
of Quantities may cause the Tender to be disqualified and will inany case
be ignored. The Contractor shall be deemed to have made allowance in
his prices generally to cover any items against which no

price has been inserted in the priced Bills of Quantities.All items of
measured work shall be priced in detail and the Tenders containingLump
Sums to cover trades or groups of work must be broken downto show the
price of each item before they will be accepted.

BLASTINGOPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be
carried out at the Contractor's sole risk and cost in accordance withany
Government regulations in force for the time being, and any special
regulations laid down by the PROJECT MANAGER governing the
use and storage of explosives.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

D

E

MATERIALSARISINGFROMEXCAVATIONS
Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER directs
otherwise such materials shall be dealt with as provided in the Contract.
Such materials shall only be used in the works, in substitution of
materials which the Contractor would otherwise havehad to supply with
the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the
value of the materials so used at a price to be agreed.

PROTECTIONOF THEWORKS.
Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other meansas
may be necessary to avoid damage to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and
make good any damage which may nevertheless have been done at
completion free of cost to the Government.

WORKS TO BEDELIVEREDUP CLEAN
Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) andclean
all floors, sanitary fittings,glass inside and outside and any other parts of
the works and remove all marks,blemishes, stains and defects from
joinery, fittings and decorated surfaces generally,polishdoor furniture
and bright parts of metalwork and leave the whole ofthe buildings
watertight, clean, perfect and fit for occupation to the approval of the
PROJECT MANAGER

GENERALSPECIFICATION.
For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is referred to
the Ministry of Roads and Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is
issued as a separate document, and which shall be allowed in all respects
unless it conflicts with the General Preliminaries, TradePreambles or other
items in these Bills of Quantities.

HOARDING
The Contractor shall enclose the site or part of the works under
construction with a hoarding 2400 mm high consisting of iron sheets on
100 x 50 mm timber posts firmly secured at 1800 mm centres withtwo 75
x 50 mm timber rails approximately three hundred and fifty metres. The
Contractor is in addition required to take all precautionsnecessary for the
safe custody of the works,materials, plant, publicand Employer's property
on the site.

Carried to collection
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ITEM DESCRIPTION KSHS

A

B

C

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in thekind
of work involved who shall give his whole experience in the kind of
work involved and shall give his whole time to the superintendence of the
works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Project Manager and
such directions shall be deemed to have been given to the Contractor in
accordance with the Conditions of Contract.

NATIONAL CONSTRUCTIONAUTHORITY

The Contractor's attention is drawn to the recent enactment of the
National Construction Authority Act of 2012, which requires
registration of all construction projects. The tenderer shall bear all
costs arising thereof in facilitating the process within the contract
price.

NATIONAL ENVIRONMENTALMANAGEMENTAUTHORITY

The Contractor's attention is drawn to the recent enactment of the
National Environmental Management Authority Act , which
requires undertaking of an EIA. The costs arising thereof will be
bourne and settled by the client outside the contract price.

Carried to collection
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ITEM DESCRIPTION KSHS

COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8

Brought Forward From Page GP/9

Brought Forward From Page GP/10

Brought Forward From Page GP/11

Brought Forward From Page GP/12

TOTALFORGENERALPRELIMINARIES
CARRIED TO GRAND SUMMARY



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

B

PROPOSED INTERVENTIONALRADIOLOGY
(IR) SUITE AT KNH

DEMOLITIONSANDALTERATIONS
(PROVISIONAL)

Natural stone walling

Carefully cut and remove existing 200 mm thick
plastered and painted masonry walling in various
locations; make good all exposed edges to receive
new finish

Removal of doors

Carefully take down timber door overall size
800mm wide x 2100 mm high including for
framing and all associated ironmongery and
making good resulting surfaces to receive new
works

Total for Demolitions Carried to Main Summary

SM

NO

80

3



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

PROPOSED INTERVENTIONAL
RADIOLOGY (IR) SUITEATKNH

BILL NO. 3

ELEMENT A
SUBSTRUCTURES (ALL PROVISIONAL)

Excavate over site to remove top soil average
150mm deep and cart away.

Excavate foundation trench commencing at
reduced level and not exceeding 1.50m deep.

Ditto column bases

Cutting down of existing tree of overall girth of
1200-1500

Return fill in and ram selected excavated
material around foundations.

Extra over excavation for excavating in rock.

Remove surplus excavated material from site.

Selected hardcore

300mm Bed well compacted and blinded with
fine material 50mm thick to receive damp proof
membrane (measured separately).

Approved insecticide treatment.
500 Gauge 'diothene' or other equal and
approved polythene sheeting as damp proof
membrane laid on blinded hardcore (measured
separately) .

Plain concrete (1:3:6)

50mm Blinding under foundations.

Ditto under bases

Carried forward to collection
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SM 329

B CM 147

C CM 99

D NO 1

E CM 38

F CM 125

G CM 109

H SM 265

I SM 291

J SM 291

K SM 89

L SM 62

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

Vibrated reinforced concrete (class 25)

Foundations

Bases

Columns

200mm Bed laid on damp proof membrane
(measured separately) in bays not exceeding 50
square metres including formwork to edge of bays.

Square twisted high tensile steel bar reinforcement
to B.S. 4461 and K.S. 02 - 22 : 1976

Assorted Norminal Sizes

Steel wire fabric mesh reinforcement to B.S. 4483
Ref: A 142 and K.S. 02-18:1976 in concrete bed
(measured net, no allowance made for minimum
225mm laps) including tying and supporting as
required.

Sawn formwork

Sides of foundation.

Ditto base

Ditto columns

Edge of bed 75 - 150mm high.

Approved load bearing local stone walling in
cement mortar (1:3).

200mm Walling (7 N/mm2).

Carried forward to collection

COLLECTION

Brought forward from Page No. 3/1"

" " " " 3/2

atta NatioTnaOl HToAspLitaFlOR SUBSTRUCTUR3/E2S4

CM 19

B CM 22

C CM 4

D SM 291

E KG 7,435

F SM 291

G SM 64

H SM 57

I SM 44

J LM 97

K SM 168

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENT B
REINFORCEDCONCRETE FRAME

Vibrated reinforced concrete (class 20)

Beam.

Columns

200mm thick Suspended slab

Square twisted high tensile steel bar reinforcement
as before (all provisional).

Assorted Norminal Sizes

Sawn formwork

Sides of beam

Sides of columns

Soffits of Suspended slab

Edge of bed 75 - 150mm high.

TOTAL RC FRAME

atta National Hospital 3/ 25

CM 19

B CM 8

C SM 291

D KG 13,883

E SM 224

F SM 140

G SM 291

H LM 97

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENTC
WALLING

Precast concrete (class 25) bedded, jointed and
pointed in gauged mortar.

100 x 200mm Lintol reinforced with and including
two 12mm square twisted high tensile steel bars
hooked at ends.

External Walling

Approved Machine cut stone walling in gauged
mortar.

250mm thick reinforced in every alternate
course

200mm thick ditto

Ditto in parappet wall (1000mm high)

Internal Walling

Approved Machine cut stone walling in gauged
mortar.

250mm thick reinforced in every alternate
course

200mm thick ditto

100mm thick ditto

Pluvex No. 1 or other equal and approved
horizontal bitumen damp proof course to B.S.743
(measured net - no allowance made for laps).

250mmWide under walling.

200mm Ditto

100mm ditto

TOTAL FORWALLING
atta National Hospital 3/ 26

LM 18

B SM 120

C SM 88

D SM 78

E SM 44

F SM 48

G SM 18

H LM 62

I LM 52

J LM 8

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENT D
ROOF AND ROOF FINISHES

APP waterproofing membrane

4mm APP membrane applied to roof slabs

Ditto to 600mm high skirting to upstands

Dress membrane round 100mm rainwater outlet

Ligtweight water-proofed screeds

50mm average screed laid to falls and crossfallsto
roof slabs and balconies

50 x 50mm triangular fillet

Roof terrace finishes

20mm thick protective screed laid over APP
membrane and finished to receive cement
interlocking tiles

Cement Interlocking tiles as manufactured by
Kenya Clay Products Ltd or other equal and
approved

Supply and fix 200 x 200 x 20mm thick tiles on
prepared bed (m.s), bedded and jointed in tinted
mortar

150mm thick skirting

UPVC rainwater pipes and fittings(provisional)

100mm diameter down pipe encased in concrete

100mm shoe

100mm diameter dome headed fulbora roof outle

TOTAL FOR ROOF AND ROOF FINISHES

atta National Hospital 3/ 27

SM 291

B SM 175

C NO 8

D SM 291

E LM 95

F SM 291

G SM 291

H LM 175

I LM 32

J NO 8

K LM 8

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENTE
WINDOWS

A

250 x 75mm Precast concrete (class 20) sunk,
weathered and throated cill cast in convenient
lengths, reinforced as necessary for handling,
bedded, jointed and pointed in gauged mortar and
finished fair on all exposed faces.

LM 15

Supply, assemble and fix the following purpose
made natural ionized aluminium windows with
profiles from an approved manufacturer
incorporating hooded mosquito proofed permanent
vents , pin type hinges 6mm thick clear sheet
toughened glass and ironmongery from an
approved supplier

B Window size 8450 x 900mm high. NO 1

C Ditto 7000 x 900mm high NO 1

D Ditto 5300 x 900mm high NO 1

TOTAL FORWINDOWS

©Kenyatta National Hospital 3/ 28



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT F
DOORS

45mm Finished solid core flush doors faced both
sides with approved hardwood veneer and
hardwood lipped on all edges.

A Door size 900 x 2600mm high NO 2

B Ditto 800 x 2100mm high NO 2

Panel Doors

45mm Thick Panelled Mahogany solid core door

C

with hardwood lipping; panels to Architec'sdetails

Size 900 x 2600mm high

X-ray shielding doors

Supply, fix and install a heavy 9000kg/10,000kg
/radio safety purpose made swing doors,; with
hinges hunged correctly to specification; equiped
with motorised/hydraulical opener; including all
acessories closers,handles as provided by the
manufacturer

Size 1800 x 2600mm high.

Ditto 1500 x 2600mm high

Ditto 900 x 2600mm high

Frames

Wrot Mahogany or other equal and approved
softwood timber

150 x 50mm Frame with four labours.

50 x 25mm Architrave with six labours.

25 x 25mm Beading.

Carried to collection
atta National Hospital 3/ 29

NO 4

D NO 1

E NO 1

F NO 3

G LM 55

H LM 55

I LM 55

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

Supply and fix the following UNION ironmongery
or other equal and approved ironmongery complete
with all matching screwsand keys (Reference to
this particular catalogue is given as a guide to type
and quality only and equal and approved
alternatives may be used)

102 x 76 x 2mm Brass ball bearing steel hinge

Three Lever mortice Lock

Two lever mortice lock

Indicator Bolt

Floor mounted door stop

Provide a provisional sum for additional
ironmongery (biometric locks)

The whole of the following work is to be
executed by an approved Sub-Contractor

Prepare and apply approved stain, sanding sealer
and three coats of 'Crown Paints Solo' or other
equal and approved clear matt varnish on general
surfaces of timber doors

Do. but surfaces 100 - 200mm girth.

Carried to collection

COLLECTION

Brought forward from page No. 3/7"

" " " " 3/8

TOTAL FOR DOORS

atta National Hospital 3/ 30

PRS. 12

B NO 4

C NO 2

D NO 2

E NO 6

F SUM

G SM 34

H LM 50

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENT G
EXTERNALWALL FINISHES

Cement and sand (1:4) render

12mm Thick to exposed walls, beams and
columns

Prepare and apply three coats external quality matt
emulsion paint to:-

Plastered surfaces externally

TOTAL FOR EXTERNAL WALL FINISHES

atta National Hospital 3/ 31

SM 286

B SM 286

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENT H
INTERNALWALL FINISHES

12mm Two coat internal lime plaster on walls
finished smooth with a steel trowel.

Do. but finished to receive ceramic wall tiles
(measured separately).

Approved 'SAJ ceramic' wall tiles or other equal
and approved fixed on backing (measured
separately) with an approved adhesive jointed and
flush pointed with grouting to match tile.

Glazed wall tiling.

Extra for approved plastic tile edging clip
(Provisional).

The whole of the following work is to be
executed by an approved Sub-Contractor.

Prepare and apply one undercoat and twofinishing
coats of 'Crown Paints Solo' silk sheen or other
equal and approved emulsion paint on plastered
walls internally.

TOTAL FOR INTERNAL WALL FINISHES

atta National Hospital 3/ 32

SM 400

B SM 28

C SM 28

D LM 46

E SM 400

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENT I
FLOOR FINISHES

Cement and sand (1:3) beds and backings

32mm Bed on concrete finished to smooth to
receive epoxy finish

Ditto to receive ceramic floor tiles

SAJ Ceramics other equal and approved glazedfloor
tiles fixed on backing (measured separately) with
an approved adhesive jointed and flush pointed
with grouting to match tile.

Non-slip floor tiling.

100mm High chamfered skirting.

Epoxy flooring

Supply and Fix only one coat of ''Sika Floor 156ZA
primer'' (5sqmtr/Lt) and one coat of ''Sika Floor
261 ZA to 3mm thickness ''DFT'' Epoxy resin floor
finish or equal and approved: applied as per the
manufacturers instructions and approval

200mm high epoxy skirting to walls and
columns

TOTAL FOR FLOOR FINISHES

atta National Hospital 3/ 33

SM 205

B SM 86

C SM 86

D LM 151

E SM 205

F LM 160

©Keny



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

ELEMENT J
CEILINGFINISHES

12 mm Thick plaster to soffits Cement

sand and lime (1:2:9) in

Prepare and apply three coats internal quality silk
vinyl emulsion paint to:-

Ceiling soffits

TOTAL FOR CEILING FINISHES

atta National Hospital 3/ 34

SM 291

B SM 291

©Keny



ITEM AMOUNT

BILL NO. 3

BUILDERSWORK

SUMMARY

Element Title Page No.

A SUBSTRUCTURES (All Provisional) 3/2

B RC FRAME 3/3

C WALLING 3/4

D ROOF AND ROOF FINISHES 3/5

E WINDOWS 3/6

F DOORS 3/8

G EXTERNAL WALL FINISHES 3/9

H INTERNAL WALL FINISHES 3/10

I FLOOR FINISHES 3/11

J CEILING FINISHES 3/12

TOTALAMOUNT CARRIED TOGRAND
SUMMARY SHS.

3/13
©Kenyatta National Hospital



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A

BILL NO. 4
PRIME COST SUMS

Note: See Appendix 'E' for preambles to PrimeCost
and Provisional Sums

The following prime cost sums are for works to be
executed complete by nominated Sub- Contractors.

Provide a Prime cost sum of Kenya Shillings
One Million Only for Plumbing, Drainage &
firefighting

Add for profit.

Allow for attendance.

Provide a prime cost sum of Kenya Shillings
One Million, Five Hundred Thousand Only
For Air Conditioning and Mechanical
Ventilation Services

Add for profit.

Allow for attendance.

Provide a prime cost sum of Kenya Shillings
Two Million, Five Hundred Thousand Only
For electrical Installations

Add for Profit

Allow for general & special Attendance

TOTAL AMOUNT CARRIED TO GRAND
SUMMARY

nyatta National Hospital 4/ 36

Sum 1,000,000.00

B

C Sum

D Sum 1,500,000.00

E

F Sum

G 2,500,000.00

H

I Sum

Shs.

©K
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PROPOSED CONSTRUCTION OF INTERVENTIONAL RADIOLOGY (IR) SUITE KNH

GRAND SUMMARY
Page

1 PARTICULAR PRELIMINARIES PP/7

2 GENERAL PRELIMINARIES GP/13

3 DEMOLITIONS D/1

4 BUILDERS WORK 3/13

5 PRIME COST & PROVISIONAL SUMS 4/1

5
SUB-TOTAL

CONTINGENCIES @ 10%

TOTAL AMOUNT VAT INCLUSIVE CARRIED TO FORMOF
TENDER KSHS.

SIGNED:
( CONTRACTOR)
………………………………………………………………………………

Address:
…………………………………………………………………………………………

Tel No:
…………………………………………………………………………………………

Date:
……………………………………………………………………………………………

SIGNED:
( EMPLOYER )
…………………………………………………………………………………

Address:
………………………………………………………………………………………

Tel No:
…………………………………………………………………………………………
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Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it is normal procedure that
prices payable to the Contractor shall be subject to adjustment during the performance of the Contract to reflect changes
occurring in the cost of labor and material components. In such cases the Tendering document shall include in this form a
formula of the following general type, pursuant to SCC Sub-Clause11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be no Price Adjustment, the
following provision shall not be included. Instead, it shall be indicated under this form that the prices are to remain firm and
fixed for the duration of the Contract.

Date:
……………………………………………………………………………………………

© enyatta National Hospital G/S G/1

Price schedule summary

Price Adjustment

1Specify currency in accordance ITT with 18. Create and use as many columns for Foreign Currency requirement as
there are foreign currencies
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1 1

Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate
the priceadjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during
performance of the Contract to reflect changes in the cost of labor and material components, in
accordance with thefollowing formula:

L M
c P0

L0 M0

P1 =adjustment amount payable to the
Contractor

P0 =Contract price (base price)
a =percentage of fixed element in Contract price (a=%)
b =percentage of labor component in Contract price (b=%)
c =percentage of material and equipment component in Contract price (c=%)
L0,L1 =labor indices applicable to the appropriate industry in the country of origin on the base date and

the date
For adjustment, respectively
M0,M1
=

material and equipment indices in the country of origin on the base date and the date for
adjustment,

respectively

N.B. a+b+c= 100%.

Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor, source of exchange rate and materials indices and the
base dateindices in its Tender.

Item Source of Indices Used Base Date Indices.

The base date shall be the date thirty (30) days prior to the Tender closing date.
The date of adjustment shall be the mid-point of the period of manufacture or installation of
component orPlant. The following conditions shall apply:

No price increase will be allowed beyond the original delivery date unless covered by an extension of time
awarded by the Procuring Entity under the terms of the Contract. No price increase will be allowed for
periods of delay for which the Contractor is responsible. The Procuring Entity will, however, be entitled to
any price decrease occurring during such periods of delay.

If the currency in which the Contract price, P0, is expressed is different from the currency of the country
of origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect
adjustments of the Contract price. The correction factor shall be: Z0/Z1, were,
Z0=the number of units of currency of the origin of the indices which equal to one unit of the
currency of theContract Price P0 on the Base date, and
Z1=the number of units of currency of the origin of the indices which equal to one unit of the
currency of theContract Price P0 on the Date of Adjustment.

No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as
an advancepayment.

P1 P (a b
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Contractor's Equipment

Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key Contractor's equipment listed in Section III, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Tenderer.

Item of equipment

Equipment
information

Name of manufacturer Model and power rating

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment

Owned Rented Leased Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project

Functional Guarantees

The Tenderer shall copy in the left column of the table below, the identification of each functional
guarantee required in the Specification and stated by the Procuring Entity in para.1.2 (c) of Section III,
Evaluation and Qualification Criteria, and in the right column, provide the corresponding value for each
functional guarantee of theproposed plant and equipment.

Required Functional Guarantee Value of Functional Guarantee of the Proposed Plant and Equipment

1.
2.
3.
…
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Personnel

Form PER -1- Proposed Personnel
Tenderers should provide the names of suitably qualified personnel to meet the specified requirements
stated inSection III. The data on their experience should be supplied using the Form below for each
candidate.

1. Title of position*

Name

2. Title of position*

Name

3. Title of position*

Name

4. Title of position*

Name



43

*As listed in Section III.

Form PER-2

Resume of Proposed Personnel

Name of Tenderer

Position

Personnel information Name Date of birth

Professional qualifications

Present employment Name of Procuring Entity

Address of Procuring Entity

Telephone Contact (manager / personnel
officer)

Fax E-mail

Job title Years with present Procuring Entity

Summarize professional experience over the last 20 years, in reverse chronological order.
Indicateparticular technical and managerial experience relevant to the project.

From To Company / Project / Position / Relevant technical and management
experience
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Proposed Subcontractors for Major Items of Plant and Installation Services

A list of major items of Lift and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the facilities
indicated.Tenderers are free to propose more than one for each item

Major Items of Plant
and Installation
Services

Proposed Subcontractors/Manufacturers Nationality

Others - Time Schedule

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2)

Tenderers Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included here under.
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Form ELI 1.1

Tenderer Information Sheet

Date:

ITT No.:

Tenderer‟s Legal Name

In case of JV, legal name of each party:

Tenderer‟s actual or intended Country of Registration:

Tenderer‟s Year of Registration:

Tenderer‟s Legal Address in Country of Registration:

Tenderer‟s Authorized Representative Information
Name:
Address:
Telephone/Fax
numbers:
Email Address:

Attached are copies of original documents of:

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT
4.4. In case of JV, Form of intent to form JV including a draft agreement, or JV agreement, in
accordance with ITT 4.1 and ITT 11.2.
In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial
autonomyand compliance with the principles of commercial law, and is not under the supervision of
the Procuring Entity inaccordance with ITT 4.6.

Please note that a written authorization needs to be attached to this sheet as required by ITT 21.3
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Form ELI 1.2

Party to JV Information Sheet

Date:

ITT No.:

Tenderer‟s Legal Name:

JV‟s Party legal name:

JV‟s Party Country of Registration:

JV‟s Party Year of Registration:

JV‟s Party Legal Address in Country of Registration:

JV‟s Party Authorized
RepresentativeInformation Name:
Address:
Telephone/Fax
numbers:
Email Address:
Attached are copies of original documents of:

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and
ITT 4.4.In case of state-owned enterprise or institution from Kenya, documents establishing legal and
financial autonomy and compliance with the principles of commercial law and is not under the
supervision of the Procuring Entity, in accordance with ITT 4.6.
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Form CON – 2

Historical Contract Non-Performance

Tenderer's Legal Name:

Date:
JV Member Legal Name:
ITT No.:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
Contract non-performance did not occur since 1st January [insert year] specified in Section III,

Evaluationand Qualification Criteria, Sub-Factor 2.1.
Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and

Qualification Criteria, requirement 2.1
Year Non- performedContract Identification Total Contract

portion of Amount (current
contract value, currency,

exchange rate and
K Shilling
equivalent)

[insert [insert amount Contract Identification: [indicate complete contract
name/

[insert amount]

year] and percentage]number, and any other identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert City/
street/building/floor number/room number/country]
Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria
No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor

2.3. Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor
2.3 asindicated below.

Year of Amount in Contract Identification
Total Contract Amount

dispute dispute (currency) (currency), K Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:
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Litigation History in accordance with Section III, Evaluation and Qualification Criteria

No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor
2.4.

Year of
dispute

Amount in
dispute
(currency)

Contract Identification Total Contract Amount
(currency), K Shilling

Equivalent (exchange rate)
Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4

as indicated below.
[insert

year]

[insert

percentage]

Contract Identification: [indicate
complete
contract name, number, and any other
identification]
Name of Procuring Entity: [insert full
name]
Address of Procuring Entity: [insert City/
street/building/floor number/room
number/country]
Matter in dispute: [indicate main issues
in
dispute]
Party who initiated the dispute:
[indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award
decision
[indicate main reason(s)]

[insert amount]
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Form CCC

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Name of contract Procuring
Entity,
contact
address/tel

Value of outstanding
work
(current K Shilling
equivalent)

Estimated

completion date

Average monthly invoicing

over last six months
(K Shilling /month)

1.

2.

3.

4.

5.

etc.
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Form FIN – 3.1

Financial Situation

Historical Financial Performance

Tenderer‟s Legal Name:
JV Member Legal Name:
To be completed by the Tenderer and, if JV, by each
member

Date:
ITT No.:

Financial
information in

Kenya Shilling
equivalent

Historic information for previous ( ) years
(Kenya Shilling equivalent in
000s)

Year 1 Year 2 Year 3 Year … Year n Avg. Avg.
Ratio

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth (NW)

Current Assets (CA)

Current Liabilities
(CL)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Attached are copies of financial statements (balance sheets, including all related notes, and income
statements) forthe years required above complying with the following conditions:
Must reflect the financial situation of the Tenderer or member to a JV, and not sister or parent

companies.Historic financial statements must be audited by a certified accountant.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and
audited (nostatements for partial periods shall be requested or accepted).
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Form FIN - 3.2

Average Annual Turnover

Tenderer's Legal Name: Date:

JV Member Legal Name: ITT No.:

Annual turnover data
Year Amount and Currency KSHILLING equivalent

*Average
Annual
Turnover

*Average annual turnover calculated as total certified payments received for work in progress or
completed,divided by the number of years specified in Section III, Evaluation Criteria, Sub-Factor 2.3.2.

Form FIN3.3

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total cash flow demands of the
subjectcontractor contracts as indicated in Section III, Evaluation and Qualification Criteria.

Source of financing Amount (Kenya Shilling equivalent)

1.

2.

3.

4.
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Form EXP 4.1

General Experience

Tenderer's Legal Name:

JV Member Legal Name:

ITT No.:

Date:

Starting
Month / Year

Ending Month /
Year Years*

Contract Identification Role of

Tenderer
Contract name:
Brief Description of the Works performed by the
Tenderer:
Name of Procuring Entity:
Address:
Contract name:
Brief Description of the Works performed by the
Tenderer:
Name of Procuring Entity:
Address:
Contract name:
Brief Description of the Works performed by the
Tenderer:
Name of Procuring Entity:
Address:
Contract name:
Brief Description of the Works performed by the
Tenderer:
Name of Procuring Entity:
Address:
Contract name:
Brief Description of the Works performed by the
Tenderer:
Name of Procuring Entity:
Address:
Contract name:
Brief Description of the Works performed by the
Tenderer:
Name of Procuring Entity:
Address:

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest
year

Form EXP –4.2(a)

Specific Experience

Tenderer's Legal Name:

JV Member Legal Name:
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Similar Contract No. [insert specific number] of [total

number of contracts] required
Description of the similarity in accordance with Sub-
Factor
4.2a) of Section III:

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate

Form EXP –4.2(b)

Specific Experience in Key Activities

Tenderer‟s Legal Name:
JV Member Legal Name:
Subcontractor‟s Legal Name: _

Date:
ITT No.:

Information

Contract Identification
Award date
Completion
date
Role in Contract

Contractor Manageme
nt
Contractor

Subcontractor

Total contract amount KSHILLING

If member in a JV or subcontractor,
specifyparticipation of total contract
amount

% KSHILLING

Procuring Entity‟s Name:
Address:

Telephone/fax
number:E-mail:
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]

Beneficiary:
Request forTenders No:

Date:
TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by aTender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sumor sums not exceeding in total an amount of ( ) upon receipt by us

of theBeneficiary's complying demand,
supported by the Beneficiary's statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“theTender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period
or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or
(ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender
Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated aboveonor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]

TENDER GUARANTEE No.:

Whereas..................[Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
……… [Date of submission of tender] for the................. [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

KNOW ALL PEOPLE by these presents that WE ………………… of..............[Name of Insurance Company]
having our registered office at.................(hereinafter called “the Guarantor”), are bound unto
…………….. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum
of
………………… (Currency and guarantee amount) for which payment well and truly to be made
to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and
severally, firmly by thesepresents.

Sealed with the Common Seal of the said Guarantor this day of 20 .

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Principal; or

having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
ValidityPeriod or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”)of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant
is

the successful Tenderer, upon our receipt of
copies

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of
the
days after the end of the Tender Validity Period.

results of the Tenderin
g

process; or (ii)twenty-
eight

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above onor before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM {r 46 and 155(2)}

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: [insert date (as day, month and year) of
Tender

Submission] Tender
No.:

[insert number of tendering process]

To: [insert complete name of

Purchaser] I/We, the under signed, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/ we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting
on [insert date], if weare in breach of our obligation (s) under the bid conditions, because we–(a)
have withdrawn our tender during the period of tender validity specified by us in the Tendering
Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the instructions to tenders.

I/ We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

Our receipt of a copy of your notification of the name of the successful
Tenderer; orThirty days after the expiration of our Tender.

I/ We understand that if I am/ we are/ in a Joint Venture, the Tender Securing Declaration must be
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all
future partners as named in the letter of intent.

Signed:
.............................................................................................................................................................................

Capacity/title (director or partner or sole proprietor, etc.)

...........................................................................................................Name:

..............................................................................................................................................................................

Duly authorized to sign the bid for and on behalf of.......................................[insert complete name of Tenderer]

Dated on.................................................................day of.............................................[Insert date of signing]

Seal or stamp
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MANUFACTURER'S AUTHORIZATION FORM

Date:

ITT No.:

To:

WHEREAS

We , who are official manufacturers o , having factories at
, do hereby authorize to submit a Tender the purpose of

which
is to provide the following goods, manufactured by us , and to subsequently negotiate
and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General
Conditions, withrespect to the goods offered by the above firm.

Signed:

Name:

Title:

Duly authorized to sign this Authorization on behalf of:

Dated on day of ,



72

PART 2 - PROCURING ENTITY'S
REQUIREMENTS
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PART 3 – CONDITIONS OF CONTRACT AND CONTRACTFORMS
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GENERAL CONDITIONS OF CONTRACT

Contract and Interpretation

Definitions

1.1 The following words and expressions shall have the meanings here by assigned to them:

“Contract” means the Contract Agreement entered into between the Procuring Entity and the
Contractor, together with the Contract Documents referred to there in; they shall constitute the
Contract, and the term “the Contract” shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the Contract
Agreement (including any amendments thereto).
“GCC” means the General Conditions of Contract hereof. “SCC” means the Special
Conditions ofContract.
“day” means calendar day. “year” means 365 days. “month” means calendar month.

“Party” means the Procuring Entity or the Contractor, as the context requires, and “Parties” means both of
them.

“Procuring Entity” means the public entity named as such in the SCC and includes the legal
successors orpermitted assigns of the Procuring Entity.

“Project Manager” means the person appointed by the Procuring Entity in the manner provided
in GCC Sub- Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the
duties delegated by the Procuring Entity.

“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by
the Procuring Entity and is named as Contractor in the Contract Agreement, and includes the
legal successorsor permitted assigns of the Contractor.

“Contractor's Representative” means any person nominated by the Contractor and approved by
the Procuring Entity in the manner provided in GCC Sub-Clause 17.2 (Contractor's Representative
and Construction Manager) here of to perform the duties delegated by the Contractor.

“Construction Manager” means the person appointed by the Contractor's Representative in the
mannerprovided in GCC Sub-Clause 17.2.4.

“Subcontractor,” including manufacturers, means any person to whom execution of any part of the
Facilities, including preparation of any design or supply of any Plant, is sub-contracted directly or
indirectlyby the Contractor, and includes its legal successors or permitted assigns.

“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by
agreement between the Procuring Entity and the Contractor to make a decision with respect to
any dispute or difference between the Procuring Entity and the Contractor referred to him or her
by the Parties pursuant to GCC Sub-Clause 46.1 (Dispute Board) hereof.

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement,
subject to such additions and adjustments there to or deductions there from, as may be made
pursuant to the Contract.

“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services to be
carriedout by the Contractor under the Contract.
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“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and things of
all kinds to be provided and incorporated in the Facilities by the Contractor under the Contract
(including the spare parts to be supplied by the Contractor under GCC Sub-Clause7.3 here of), but
does not include Contractor's Equipment.

“Installation Services” means all those services ancillary to the supply of the Plant for the Facilities,
to be provided by the Contractor under the Contract, such as transportation and provision of
marine or other similar insurance, inspection, expediting, site preparation works (including the
provision and use of Contractor's Equipment and the supply of all construction materials required),
installation, testing, pre- commissioning, commissioning, operations, maintenance, the provision of
operations and maintenance manuals, training, etc…as the case may require.

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, appliances
or things of every kind required in or for installation, completion and maintenance of Facilities that
are to beprovided by the Contractor, but does not include Plant, or other things intended to form
or forming part of the Facilities.

“Country of Origin” means the countries and territories eligible as elaborated in the SCC.

“Site” means the land and other places upon which the Facilities are to be installed, and such other
land or places as may be specified in the Contract as forming part of the Site.

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) of
the Contract Agreement, from which the Time for Completion shall be counted.

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of
a part ofthe Facilities where a separate Time for Completion of such part has been prescribed) is to
be attained, as referred to in GCC Clause8 and in accordance with the relevant provisions of the
Contract.

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified
in the Contract) have been completed operationally and structurally and put in a tight and clean
condition, that all work in respect of Pre-commissioning of the Facilities or such specific part
thereof has been completed, and that the Facilities or specific part thereof are ready for
Commissioning as provided in GCC Clause 24 (Completion) hereof.

“Pre-commissioning” means the testing, checking and other requirements specified in the Procuring
Entity's Requirements that are to be carried out by the Contractor in preparation for
Commissioning as provided in GCC Clause24 (Completion) hereof.

“Commissioning” means operation of the Facilities or any part thereof by the Contractor following
Completion, which operation is to be carried out by the Contractor as provided in GCC Sub-
Clause 25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the Procuring Entity's Requirements to be carried
out to ascertain whether the Facilities or a specified part thereof is able to attain the Functional
Guarantees specified in the Appendix to the Contract Agreement titled Functional Guarantees, in
accordance with the provisions of GCC Sub-Clause25.2 (Guarantee Test) hereof.

“Operational Acceptance” means the acceptance by the Procuring Entity of the Facilities (or any
part of the Facilities where the Contract provides for acceptance of the Facilities in parts), which
certifies the Contractor's fulfillment of the Contract in respect of Functional Guarantees of the
Facilities (or the relevant part thereof) in accordance with the provisions of GCC Clause 28
(Functional Guarantees) hereof and shall include deemed acceptance in accordance with GCC
Clause 25 (Commissioning and Operational Acceptance) hereof.
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“Defect Liability Period” means the period of validity of the warranties given by the Contractor
commencing at Completion of the Facilities or a part thereof, during which the Contractor is
responsible for defects with respect to the Facilities (or the relevant part thereof) as provided in
GCC Clause 27(Defect Liability) hereof.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause
46.4 indicating its dissatisfaction and intention to commence arbitration.

Contract Documents

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of
the Contract (and all parts thereof) are intended to be correlative, complementary and mutually
explanatory. The Contract shall be read as a whole.

Interpretation

3.1 In the Contract, except where the context requires otherwise:
Words indicating one gender include all genders;
words indicating the singular also include the plural and words indicating the plural also
includethe singular;
provisions including the word “agree,” “agreed,” or “agreement” require the
agreement to berecorded in writing;
the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,”
and “tenderdocuments” with “Tendering Document,” and
“written” or “in writing” means hand-written, type-written, printed or
electronically made,and resulting in a permanent record.

The marginal words and other headings shall not be taken in to consideration in the
interpretation ofthese Conditions.

3.2 Incoterms
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the
rights andobligations of Parties thereunder shall be as prescribed by Incoterms.

Incoterms means international rules for interpreting trade terms published by the International
Chamber of Commerce (latest edition), 38 C ours Albert 1er, 75008 Paris, France.

3.3 Entire Agreement

3.3.1 Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between
the Procuring Entity and Contractor with respect to the subject matter of Contract and
supersedes all communications, negotiations and agreements (whether written or oral) of Parties
with respect there to made prior to the date of Contract.

3.4 Amendment
No amendment or other variation of the Contract shall be effective unless it is in writing, is
dated,expressly refers to the Contract, and is signed by a duly authorized representative of each
Party hereto.

3.5 Independent Contractor
The Contractor shall be an independent contract or performing the Contract. The Contract does
not createany agency, partnership, joint venture or other joint relationship between the Parties



77

hereto. Subject to theprovisions of the Contract, the Contractor shall be solely responsible for the
manner in which the Contract is performed. All employees, representatives or Subcontractors
engaged by the Contractor in connection with the performance of the Contract shall be under
the complete control of the Contractor and shall not be deemed to be employees of the
Procuring Entity, and nothing contained in the Contractor in any subcontract awarded by the
Contractor shall be construed to create any contractual relationship between any such
employees, representatives or Subcontractors and the Procuring Entity.

3.6 Non-Waiver

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by
either Partyin enforcing any of the terms and conditions of the Contract or the granting of time
by either Party to the other shall prejudice, affect or restrict the rights of that Party under the
Contract, nor shall any waiver by either Party of any breach of Contract operate as waiver of
any subsequent or continuing breach of Contract.

3.6.2 Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must
be dated and signed by an authorized representative of the Party granting such waiver, and must
specify the right and the extent to which it is being waived.

3.7 Severability
If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable,
such prohibition, in validity or unenforced ability shall not affect the validity or enforce ability of
any other provisions and conditions of the Contract.

3.8 Country of Origin
“Origin” means the place where the plant and component parts thereof are mined, grown,
produced or manufactured, and from which the services are provided. Plant components are
produced when, through manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that is substantially in its basic characteristics
or in purpose or utility from its components.

4 Communications

4.3 Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents,determinations, notices, requests and discharges, these communications shall
be:

In writing and delivered against receipt; and
delivered, sent or transmitted to the address for the recipient's communications as

stated in theContract Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a
notice is issued to a Party, by the other Party or the Project Manager, a copy shall be sent to the
Project Manager or the other Party, as the case may be.

5 Law and Language

5.3 The Contract shall be governed by in accordance with laws of Kenya

5.4 The ruling language of the Contract shall be English Language.

5.5 The language for communications shall be the English language.

6 Fraud and Corruption
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6.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 as set forth in Section ” Declaration not to engage in corruption”.
The

tender submitted by a person shall include a declaration that the person shall not engage in any
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are not
debarred from participating in public procurement proceedings.

6.2 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the PPRA to inspect all
accounts, records and other documents relating to any initial selection process, prequalification
process, tender submission, proposal submission, and contract performance (in the case of award),
and to have them audited by auditors appointed by the PPRA.

Subject Matter of Contract

7Scope of Facilities

7.1 Unless otherwise expressly limited in the Procuring Entity's Requirements, the Contractor's
obligations cover the provision of all Plant and the performance of all Installation Services required
for the design, and the manufacture (including procurement, quality assurance, construction,
installation, associated civil works, Pre- commissioning and delivery) of the Plant, and the
installation, completion and commissioning of the Facilities in accordance with the plans,
procedures, specifications, drawings, codes and any other documents as specified in the Section,
Procuring Entity's Requirements. Such specifications include, but are not limited to, the provision of
supervision and engineering services; the supply of labor, materials, equipment, spare parts (as
specified in GCC Sub-Clause 7.3 below) and accessories; Contractor's Equipment; construction
utilities and supplies; temporary materials, structures and facilities; transportation (including, without
limitation, unloading and hauling to, from and at the Site); and storage, except for those supplies,
works and services that will be provided or performed by the Procuring Entity, asset for thin the
Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity.

7.2 The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or
supply all such items and materials not specifically mentioned in the Contract but that can be
reasonably inferred from the Contract as being required for attaining Completion of the Facilities as
if such work and/or items and materials were expressly mentioned in the Contract.

7.3 In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor agrees
to supply spare parts required for the operation and maintenance of the Facilities for the period
specified in the SCC and the provisions, if any, specified in the SCC. However, the identity,
specifications and quantities of such spare parts and the terms and conditions relating to the supply
there of are to be agreed between the Procuring Entity and the Contractor, and the price of such
spare parts shall be that given in Price Schedule No.6, which shall be added to the Contract Price.
The price of such spare parts shall include the purchase price there for and other costs and expenses
(including the Contractor's fees) relating to the supply of spare parts.

8 Time for Commencement and Completion

8.1 The Contractor shall commence work on the Facilities within the period specified in the SCC and
without prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed with the
Facilities in accordance with the time schedule specified in the Appendix to the Contract Agreement
titled Time Schedule.

8.2 The Contractor shall attain Completion of the Facilities or of a part where a separate time for
Completion of such part is specified in the Contract, within the time stated in the SCC or within
such extended time towhich the Contractor shall be entitled under GCC Clause 40 hereof.
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9 Contractor's Responsibilities

9.1 The Contractor shall design, manufacture including associated purchases and/or subcontracting,
install and complete the Facilities in accordance with the Contract. When completed, the Facilities
should be fit for the purposes for which they are intended as defined in the Contract.

9.2 The Contractor confirms that it has entered in to this Contract on the basis of a proper examination
of the data relating to the Facilities including any data as to boring tests provided by the Procuring
Entity, and on the basis of information that the Contractor could have obtained from a visual
inspection of the Site if access there to was available and of other data readily available to it relating
to the Facilities as of the date twenty- eight (28) days prior to Tender submission. The Contractor
acknowledges that any failure to acquaint itself with all such data and information shall not relieve
its responsibility for properly estimating the difficulty or cost of successfully performing the Facilities.

9.3 The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local, state
or national government authorities or public service undertakings in the country where the Site is
located which such authorities or undertakings require the Contractor to obtain in its name and
which are necessary for the performance of the Contract, including, without limitation, visas for the
Contractor's and Subcontractor's personnel and entry permits for all imported Contractor's
Equipment. The Contractor shall acquire all other permits, approvals and/or licenses that are not the
responsibility of the Procuring Entity under GCC Sub- Clause10.3 hereof and that are necessary for
the performance of the Contract.

9.4 The Contractor shall comply with all laws in force in the country where the Facilities are to be
implemented. The laws will include all local, state, national or other laws that affect the
performance of the Contract and bind upon the Contractor. The Contractor shall indemnify and
hold harmless the Procuring Entity from and against any and all liabilities, damages, claims, fines,
penalties and expenses of whatever nature arising or resulting from the violation of such laws by the
Contractor or its personnel, including the Subcontractors and their personnel, but without prejudice
to GCC Sub-Clause 10.1 hereof.

9.5 Any Plant and Installation Services that will be incorporated in or be required for the Facilities and
other supplies shall have their origin as specified under GCC Clause 1 (Country of Origin). Any
subcontractors retained by the Contractor shall be from a country as specified in GCC Clause1
Country of Origin).

9.6 If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons shall
be jointly and severally bound to the Procuring Entity for the fulfillment of the provisions of the
Contract, and shall designate one of such persons to act as a leader with authority to bind the JV.
The composition or the constitution of the JV shall not be altered without the prior consent of the
Procuring Entity.

9.7 Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions the Contractor shall permit
and shall cause its subcontractors and sub-consultants to permit, PPRA and/or persons appointed by
PPRA to inspect the Site and/or the accounts and records relating to the procurement process,
selection and/or contract execution, and to have such accounts and records audited by auditors
appointed by PPRA. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn
to Sub-Clause 6.1 which provides, interalia, that acts intended to materially impede the exercise of
the PPRA's inspection and audit rights constitute a prohibited practice subject to contract
termination.

9.8 The Contractor shall conform to the sustainable procurement contractual provisions, if and as
specified in theSCC.
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10 Procuring Entity's Responsibilities

10.1 All information and/or data to be supplied by the Procuring Entity as described in the Appendix to
the Contract Agreement titled Scope of Works and Supply by the Procuring Entity, shall be deemed
to be accurate, except when the Procuring Entity expressly states otherwise.

10.2 The Procuring Entity shall be responsible for acquiring and providing legal and physical possession of
the Site and access thereto, and for providing possession of and access to all other areas reasonably
required for the proper execution of the Contract, including all requisite rights of way, as specified
in the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring
Entity. The Procuring Entity shall give full possession of an accord all rights of access there to on or
before the date (s) specified in that Appendix.

10.3 The Procuring Entity shall acquire and pay for all permits, approvals and/or licenses from all local,
state or national government authorities or public service under takings in the country where

the Site is located which such authorities or under takings require the Procuring Entity to obtain in
the Procuring Entity's name,are necessary for the execution of the Contract, including those required
for the performance by both the Contractor and the Procuring Entity of their respective obligations

under the Contract, and (c) are specified
in the Appendix (Scope of Works and Supply by the Procuring Entity).

10.4 If requested by the Contractor, the Procuring Entity shall use its best endeavors to assist the
Contractor in obtaining in a timely and expeditious manner all permits, approvals and/or licenses
necessary for the execution of the Contract from all local, state or national government authorities
or public service under takings that such authorities or undertakings require the Contractor or
Subcontractors or the personnel of the Contractor or Subcontractors, as the case may be, to obtain.

10.5 Unless otherwise specified in the Contract or agreed upon by the Procuring Entity and the
Contractor, the Procuring Entity shall provide sufficient, properly qualified operating and
maintenance personnel; shall supply and make available all raw materials, utilities, lubricants,
chemicals, catalysts, other materials and facilities; and shall perform all work and services of
whatsoever nature, including those required by the Contractor to properly carry out Pre-
commissioning, Commissioning and Guarantee Tests, all in accordance with the provisions of the
Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity, at
or before the time specified in the program furnished by the Contractor under GCC Sub- Clause18.2
hereof and in the manner thereupon specified or as otherwise agreed upon by the Procuring
Entity and the Contractor.

10.6 The Procuring Entity shall be responsible for the continued operation of the Facilities after
Completion, in accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the
Guarantee Test (s) forthe Facilities, in accordance with GCC Sub-Clause 25.2.

10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall
be the responsibility of the Procuring Entity, save those to be incurred by the Contractor with
respect to the performance of Guarantee Tests, in accordance with GCC Sub-Clause25.2.

10.8 In the event that the Procuring Entity shall be in breach of any of his obligations under this Clause,
the additional cost incurred by the Contractor in consequence there of shall be determined by the
Project Manager and added to the Contract Price.

Payment

11 Contract Price

11.1 Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract Agreement.
11.2 Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump sum

not subject to any alteration, except in the event of a Change in the Facilities or as otherwise
provided in the Contract.

11.3 Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have satisfied
itself as to the correctness and sufficiency of the Contract Price, which shall, except as otherwise
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provided for in the Contract, cover all its obligations under the Contract.
12 Terms of Payment

12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment) of
the Contract Agreement and in the Appendix to the Contract Agreement titled Terms and
Procedures of Payment, which also outlines the procedures to be followed in making application
for and processing payments.

12.2 No payment made by the Procuring Entity herein shall be deemed to constitute acceptance by the
ProcuringEntity of the Facilities or any part (s) thereof.

12.3 In the event that the Procuring Entity fails to make any payment by its respective due date or within
the period set for thin the Contract, the Procuring Entity shall pay to the Contractor interest on the
amount of such delayed payment at the rate(s) shown in the Appendix to the Contract Agreement
titled Terms and Procedures of Payment, for the period of delay until payment has been made in
full, whether before or after judgment or arbitrage award.

12.4 The currency or currencies in which payments are made to the Contractor under this Contract shall
be specified in the Appendix to the Contract Agreement titled Terms and Procedures of Payment,
subject to the general principle that payments will be made in the currency or currencies in which
the Contract Price has been stated in the Contractor's Tender.

13 Securities

13.1 Issuance of Securities
The Contractor shall provide the securities specified below in favor of the Procuring Entity at
the times,and in the amount, manner and form specified below.

13.2 Advance Payment Security

13.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide
a security in an amount equal to the advance payment calculated in accordance with the Appendix
to the Contract Agreement titled Terms and Procedures of Payment, and in the same currency or
currencies.

13.2.2 The security shall be in the form provided in the Tendering documents or in another form
acceptable to the Procuring Entity. The amount of the security shall be reduced in proportion to the
value of the Facilities executed by and paid to the Contractor from time to time, and shall
automatically become null and void when the full amount of the advance payment has been
recovered by the Procuring Entity. The security shall be returned to the Contractor immediately
after its expiration.

13.3 Performance Security

13.3.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a
security for the due performance of the Contract in the amount specified in the SCC.

13.3.2 The Performance Security shall be denominated in the currency or currencies of the Contract, or in a
freely convertible currency acceptable to the Procuring Entity, and shall be in the form provided in
Section X, Contract Forms, corresponding to the type of bank guarantee stipulated by the Procuring
Entity in the SCC, or in another form acceptable to the Procuring Entity.

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the
Operational Acceptance. The Security shall become null and void, or shall be reduced prorata to the
Contract Price of a part of the Facilities for which a separate Time for Completion is provided, five
hundred and forty (540) days after Completion of the Facilities or three hundred and sixty five
(365) days after Operational Acceptance of the Facilities, whichever occurs first; provided, however,
that if the Defects Liability Period has been extended on any part of the Facilities pursuant to GCC
Sub-Clause27.8 hereof, the Contractor shall issue an additional security in an amount proportionate



82

to the Contract Price of that part. The security shall be returned to the Contractor immediately
after its expiration, provided, however, that if the Contractor, pursuant to GCC Sub- Clause 27.10, is
liable for an extended defect liability obligation, the Performance Security shall be extended for the
period specified in the SCC pursuant to GCC Sub-Clause 27.10 and up to the amount specified in the
SCC.

13.3.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to
which the Procuring Entity is entitled under the Contract. The Procuring Entity shall indemnify and
hold the Contractor harmless against and from all damages, losses and expenses (including legal fees
and expenses) resulting from a claim under the Performance Security to the extent to which the
Procuring Entity was not entitled to make the claim.

14 Taxes and Duties

14.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all taxes,
duties, levies and charges assessed on the Contractor, its Subcontractors or their employees by all
municipal, state or national government authorities in connection with the Facilities in and outside
of the country wherethe Site is located.

14.2 If any tax exemptions, reductions, allowances or privileges may be available to the Contractor in
Kenya, the Procuring Entity shall use its best endeavors to enable the Contractor to benefit from any
such tax savings to the maximum allowable extent.

14.3 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract
Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and
charges prevailing at the date twenty-eight (28) days prior to the date of Tender submission in
Kenya (hereinafter called “Tax” in this GCC Sub-Clause14.4). If any rates of Tax are increased or
decreased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or
application of any Tax occurs in the course of the performance of Contract, which was or will be
assessed on the Contractor, Subcontractors or their employees in connection with performance of
the Contract, an equitable adjustment of the Contract Price shall be made to fully take in to account
any such change by addition to the Contract Price or deduction therefrom, as the case may be, in
accordance with GCC Clause36 hereof.

Intellectual Property

15 License/Use of Technical Information

15.1 For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive and
non- transferable license (without the right to sub-license) to the Procuring Entity under the patents,
utility models or other industrial property rights owned by the Contractor or by a third Party from
whom the Contractor hasreceived the right to grant licenses there under, and shall also grant to the
Procuring Entity a non-exclusive and non-transferable right (without the right to sub-license) to use
the know-how and other technical information disclosed to the Procuring Entity under the Contract.
Nothing contained herein shall be construed as transferring ownership of any patent, utility model,
trademark, design, copyright, know-how or other intellectual property right from the Contractor or
any third Party to the Procuring Entity.

15.2 The copy right in all drawings, documents and other materials containing data and information
furnished to the Procuring Entity by the Contractor here in shall remain vested in the Contractor or,
if they are furnished to the Procuring Entity directly or through the Contractor by any third Party,
including suppliers of materials, the copy right in such materials shall remain vested in such third
Party.
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Confidential Information

16.1 The Procuring Entity and the Contractor shall keep confidential and shall not, without the written
consent of the other Party hereto, divulge to any third Party any documents, data or other
information furnished directly or indirectly by the other Party hereto in connection with the
Contract, whether such information has been furnished prior to, during or following termination of
the Contract. Notwithstanding the above, the Contractor may furnish to its Subcontractor (s) such
documents, data and other information it receives from the Procuring Entity to the extent required
for the Subcontractor (s) to perform its work under the Contract, in which event the Contractor
shall obtain from such Subcontractor (s) an under taking of confidentiality similar to that imposed on
the Contractor under this GCC Clause16.

16.2 The Procuring Entity shall not use such documents, data and other information received from the
Contractor for any purpose other than the operation and maintenance of the Facilities. Similarly,
the Contractor shall not use such documents, data and other information received from the
Procuring Entity for any purpose other than the design, procurement of Plant, construction or such
other work and services as are required for the performance of the Contract.

16.3 The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to
thatinformation which

Now or here after enters the public domain through no fault of that Party
can be proven to have been possessed by that Party at the time of disclosure and which

was notpreviously obtained, directly or indirectly, from the other Party hereto
otherwise lawfully becomes available to that Party from a third Party that has no

obligation ofconfidentiality.

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of
confidentiality given by either of the Parties hereto prior to the date of the Contract in respect of
the Facilities or any part thereof.

16.5 The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the Contract.

Execution of the Facilities

17 Representatives

17.1 Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective
Date, the Procuring Entity shall appoint and notify the Contractor in writing of the name of the
Project Manager. The Procuring Entity may from time to time appoint some other person as the
Project Manager in place of the person previously so appointed, and shall give a notice of the name
of such other person to the Contractor without delay. No such appointment shall be made at such a
time or in such a manner as to impede the progress of work on the Facilities. Such appointment
shall only take effect upon receipt of such notice by the Contractor. The Project Manager shall
represent and act for the Procuring Entity at all times during the performance of the Contract. All
notices, instructions, orders, certificates, approvals and all other communications under the Contract
shall be given by the Project Manager, except as here in otherwise provided.

All notices, instructions, information and other communications given by the Contractor to the
Procuring Entity under the Contract shall be given to the Project Manager, except as herein
otherwise provided.
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17.2 Contractor's Representative & Construction Manager

17.2.1 If the Contractor's Representative is not named in the Contract, then within fourteen (14) days of
the Effective Date, the Contractor shall appoint the Contractor's Representative and shall request the
Procuring Entity in writing to approve the person so appointed. If the Procuring Entity makes no
objection to the appointment within fourteen (14) days, the Contractor's Representative shall be
deemed to have been approved. If the Procuring Entity objects to the appointment within fourteen
(14) days giving the reason therefor, then the Contractor shall appoint a replacement within
fourteen (14) days of such objection, and theforegoing provisions of this GCC Sub-Clause17.2.1 shall
apply thereto.

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during the
performance of the Contract and shall give to the Project Manager all the Contractor's notices,
instructions, information and all other communications under the Contract.

17.2.3 All notices, instructions, information and all other communications given by the Procuring Entity or
the Project Manager to the Contractor under the Contract shall be given to the Contractor's
Representative or, in its absence, its deputy, except as herein otherwise provided.

17.2.4 The Contractor shall not revoke the appointment of the Contractor's Representative without the
Procuring Entity's prior written consent, which shall not be unreasonably withheld. If the Procuring
Entity consents thereto, the Contractor shall appoint some other person as the Contractor's
Representative, pursuant to the procedure set out in GCC Sub-Clause 17.2.1.

17.2.5 The Contractor's Representative may, subject to the approval of the Procuring Entity which shall not
be unreasonably withheld, at any time delegate to any person any of the powers, functions and
authorities vested in him or her. Any such delegation may be revoked at any time. Any such
delegation or revocation shall be subject to a prior notice signed by the Contractor's Representative,
and shall specify the powers, functions and authorities there by delegated or revoked. No such
delegation or revocation shall take effect unless and until a copy there of has been delivered to the
Procuring Entity and the Project Manager.

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him
or her in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an actor
exercise by the Contractor's Representative.

17.2.7 From the commencement of installation of the Facilities at the Site until Completion, the
Contractor's Representative shall appoint a suitable person as the Construction Manager. The
Construction Manager shall supervise all work done at the Site by the Contractor and shall be
present at the Site throughout normal working hours except when on leave, sick or absent for
reasons connected with the proper performance of the Contract. Whenever the Construction
Manager is absent from the Site, a suitable person shall be appointed to act as the Construction
Manager's deputy.

17.2.8 The Procuring Entity may by notice to the Contractor object to any representative or person
employed by the Contractor in the execution of the Contract who, in the reasonable opinion of the
Procuring Entity, may be have inappropriately, may be incompetent or negligent, or may commit a
serious breach of the Site regulations provided under GCC Sub-Clause 22.4. The Procuring Entity
shall provide evidence of the same, where upon the Contractor shall remove such person from the
Facilities.

17.2.9 If any representative or person employed by the Contractor is removed in accordance with
GCC Sub- Clause 17.2.5, the Contractor shall, where required, promptly appoint a
replacement.

18 Work Program

18.1 Contractor's Organization
The Contractor shall supply to the Procuring Entity and the Project Manager a chart showing the
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proposed organization to be established by the Contractor for carrying out work on the Facilities
within twenty-one days of the Effective Date. The chart shall include the identities of the key
personnel and the curricula vitae of such key personnel to be employed shall be supplied together
with the chart. The Contractor shall promptly inform the Procuring Entity and the Project
Manager in writing of any revision or alteration of such an organization chart.

18.2 Program of Performance
Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project
Manager a detailed program of performance of the Contract, made in a form acceptable to the
Project Manager and showing the sequence in which it proposes to design, manufacture, transport,
assemble, install and pre- commission the Facilities, as well as the date by which the Contractor
reasonably requires that the Procuring Entity shall have fulfilled its obligations under the Contract so
as to enable the Contractor to execute the Contract in accordance with the program and to achieve
Completion, Commissioning and Acceptance of the Facilities in accordance with the Contract. The
program so submitted by the Contractor shall accord with the Time Schedule included in the
Appendix to the Contract Agreement titled Time Schedule, and any other dates and periods
specified in the Contract. The Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but without modification in the Times for
Completion specified in the SCC pursuant to Sub-Clause 8.2 and any extension granted in
accordance with GCC Clause 40, and shall submit all such revisions to the Project Manager.

18.3 Progress Report
The Contractor shall monitor progress of all the activities specified in the program referred to in
GCC Sub- Clause 18.2 above, and supply a progress report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a)
percentage completion achieved compared with the planned percentage completion for each
activity; and (b) where any activity is behind the program, giving comments and likely consequences
and stating the corrective action being taken.

18.4 Progress of Performance
If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-
Clause 18.2, or it becomes apparent that it wills of all behind, the Contractor shall, at the request
of the Procuring Entity or the project Manager, prepare and submit to the Project Manager a
revised program, taking into account the prevailing circumstances, and shall notify the Project
Manager of the steps being taken to expedite progress so as to attain Completion of the Facilities
within the Time for Completion under GCC Sub-Clause 8.2, any extension thereof entitled under
GCC Sub-Clause 40.1, or any extended period as may otherwise be agreed upon between the
Procuring Entity and the Contractor.

18.5 Procedures
The Contract shall be executed in accordance with the Contract Documents including the
procedures givenin the Forms and Procedures of the Procuring Entity's Requirements.

The Contractor may execute the Contract in accordance with its own standard project execution
plans and procedures to the extent that they do not conflict with the provisions contained in the
Contract.

19 Subcontracting

19.1 The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation
Services andList of Approved Subcontractors, specifies major items of supply or services and a list of
approved Subcontractors against each item, including manufacturers. In so far as no Subcontractors
are listed against any such item, the Contractor shall prepare a list of Subcontractors for such item
for inclusion in such list. The Contractor may from time to time propose any addition to or deletion
from any such list. The Contractor shall submit any such list or any modification thereto to the
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Procuring Entity for its approval in sufficient time so as not to impede the progress of work on the
Facilities. Such approval by the Procuring Entity for any of the Subcontractors shall not relieve the
Contractor from any of its obligations, duties or responsibilities under the Contract.

19.2 The Contractor shall select and employ its Subcontractors for such major items from those listed in
the lists referred to in GCC Sub-Clause19.1.

19.3 For items or parts of the Facilities not specified in the Appendix to the Contract Agreement titled List
of Major Items of Plant and Installation Services and List of Approved Subcontractors, the
Contractor may employ such Subcontractors as it may select, at its discretion.

19.4 Each sub-contract shall include provisions which would entitle the Procuring Entity to require the
sub- contract to be assigned to the Procuring Entity under GCC19.5 (if and when applicable), or in
event of termination by the Procuring Entity under GCC 42.2.

19.5 If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability Period
and the Project Manager, prior to that date, instructs the Contractor to assign the benefits of such
obligations to the Procuring Entity, then the Contractor shall do so.

20` Design and Engineering

20.1 Specifications and Drawings

20.1.1 The Contractor shall execute the basic and detailed design and the engineering work in compliance
with the provisions of the Contract, or where not so specified, in accordance with good engineering
practice.

20.1.2 The Contractor shall be responsible for any discrepancies, errors or omissions in the specifications,
drawings and other technical documents that it has prepared, whether such specifications, drawings
and other documents have been approved by the Project Manager or not, provided that such
discrepancies, errors or omissions are not because of inaccurate information furnished in writing to
the Contractor by or on behalf of the Procuring Entity.

20.1.2The Contractor shall be entitled to disclaim responsibility for any design, data, drawing,
specification or other document, or any modification thereof provided or designated by or on
behalf of the Procuring Entity, by giving a notice of such disclaimer to the Project Manager.

20.2 Codes and Standards
Wherever references are made in the Contract to codes and standards in accordance with which the
Contract shall be executed, the edition or the revised version of such codes and standards current at
the date twenty- eight (28) days prior to date of Tender submission shall apply unless otherwise
specified. During Contract execution, any changes in such codes and standards shall be applied
subject to approval by the Procuring Entity and shall be treated in accordance with GCC Clause 39.

20.3 Approval/ Review of Technical Documents by Project Manager.

20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project
Manager the documents listed in the Appendix to the Contract Agreement titled List of
Documents for Approval or Review, for its approval or review as specified and in accordance with
the requirements of GCC Sub-Clause
18.2 (Program of Performance).

20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the Project
Managershall be executed only after the Project Manager's approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project
Manager'sapproval, but not to those furnished to the Project Manager for its review only.
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20.2.3Within fourteen (14) days after receipt by the Project Manager of any document requiring the
Project Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall
either return one copy thereof to the Contractor with its approval endorsed there on or shall notify
the Contractor in writing of its disapproval thereof and the reasons therefor and the modifications
that the Project Manager proposes.
If the Project Manager fails to take such action within the said fourteen (14) days, then the said
documentshall be deemed to have been approved by the Project Manager.

20.3.4 The Project Manager shall not disapprove any document, except on the grounds that the
document does notcomply with the Contractor that it is contrary to good engineering practice.

20.3.5 If the Project Manager disapproves the document, the Contractor shall modify the document and
resubmit it for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2. If the
Project Manager approves the document subject to modification(s), the Contractor shall make the
required modification (s),where upon the document shall be deemed to have been approved.

20.3.6 If any dispute or difference occurs between the Procuring Entity and the Contractor in connection
with or arising out of the disapproval by the Project Manager of any document and/or any
modification (s) there to that cannot be settled between the Parties within a reasonable period, then
such dispute or difference may be referred to a Dispute Board for determination in accordance with
GCC Sub-Clause 46.1 hereof. If such dispute or difference is referred to a Dispute Board, the Project
Manager shall give instructions as to whether and if so, how, performance of the Contract is to
proceed. The Contractor shall proceed with the Contract in accordance with the Project Manager's
instructions, provided that if the Dispute Board upholds the Contractor's view on the dispute and
if the Procuring Entity has not given notice under GCC Sub-Clause
46.3 hereof, then the Contractor shall be reimbursed by the Procuring Entity for any additional costs
incurred by reason of such instructions and shall be relieved of such responsibility or liability in
connection with the dispute and the execution of the instructions as the Dispute Board shall decide,
and the Time for Completion shall be extended accordingly.

20.3.7 The Project Manager's approval, with or without modification of the document furnished by the
Contractor, shall not relieve the Contractor of any responsibility or liability imposed upon it by any
provisions of the Contract except to the extent that any subsequent failure results from
modifications required by the Project Manager.

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first
submitted to the Project Manager an amended document and obtained the Project Manager's
approval thereof, pursuant to the provisions of this GCC Sub-Clause 20.3.
If the Project Manager requests any change in any already approved document and/or in any
documentbased there on, the provisions of GCC Clause 39 shall apply to such request.

21 Procurement

21.1 Plant
Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an
expeditious andorderly manner to the Site.

21.2 Procuring Entity-Supplied Plant
If the Appendix to the Contract Agreement titled Scope of Works and Supply by the
Procuring Entity,provides that the Procuring Entity shall furnish any specific items to the
Contractor, the following provisions shall apply:

21.2.1 The Procuring Entity shall, at its own risk and expense, transport each item to the place on or
near the Site as agreed upon by the Parties and make such item available to the Contractor at
the time specified in the program furnished by the Contractor, pursuant to GCC Sub-
Clause18.2, unless otherwise mutually agreed.

21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the
Project Manager of any detected shortage, defect or default. The Procuring Entity shall
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immediately remedy any shortage, defector default, or the Contractor shall, if practicable and
possible, at the request of the Procuring Entity, remedy such shortage, defect or default at the
Procuring Entity's cost and expense. After inspection, such item shall fall under the care,
custody and control of the Contractor. The provision of this GCC Sub-Clause21.2.2 shall
apply to any item supplied to remedy any such shortage or default or to substitute for any
defective item, or shall apply to defective items that have been repaired.

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and
control shall not relieve the Procuring Entity of liability for any undetected shortage, defect
or default, nor place the Contractor under any liability for any such shortage, defect or
default whether under GCC Clause 27 or under any other provision of Contract.

21.3 Transportation

21.3.1The Contractor shall at its own risk and expense transport all the materials and the Contractor's
Equipment to the Site by the mode of transport that the Contractor judges most suitable under all
the circumstances.

21.3.2Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe
mode of transport operated by any person to carry the materials and the Contractor's
Equipment.

21.3.3Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor shall
notify the Procuring Entity by telex, cable, facsimile or electronic means, of the description of the
materials and of the Contractor's Equipment, the point and means of dispatch, and the estimated
time and point of arrival in the Kenya, if applicable, and at the Site. The Contractor shall furnish the
Procuring Entity with relevant shippingdocuments to be agreed upon between the Parties.

21.3.4The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities for
transportation of the materials and the Contractor's Equipment to the Site. The Procuring Entity shall
use its best endeavors in a timely and expeditious manner to assist the Contractor in obtaining such
approvals, if requested by the Contractor. The Contractor shall indemnify and hold harmless the
Procuring Entity from and against any claim for damage to roads, bridges or any other traffic
facilities that may be caused by the transport of the materials and the Contractor's Equipment to the
Site.

21.4 Customs Clearance

21.4.1The Contractor shall, at its own expense, handle all imported materials and Contractor's Equipment
at the point(s) of import and shall handle any formalities for customs clearance, subject to the
Procuring Entity's obligations under GCC Sub-Clause 14.2, provided that if applicable laws or
regulations require any application or act to be made by or in the name of the Procuring Entity, the
Procuring Entity shall take all necessary steps to comply with such laws or regulations. In the event
of delays in customs clearance that are not the fault of the Contractor, the Contractor shall be
entitled to an extension in the Time for Completion, pursuant to GCC Clause40.

22 Installation

22.1 Setting Out/ Supervision

22.1.1Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the Facilities
in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the
Procuring Entity.

If, at any time during the progress of installation of the Facilities, any error shall appear in the
position, level or alignment of the Facilities, the Contractor shall forth with notify the Project
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Manager of such error and, at its own expense, immediately rectify such error to the reasonable
satisfaction of the Project Manager. If such error is based on incorrect data provided in writing by or
on behalf of the Procuring Entity, the expense of rectifying the same shall be borne by the Procuring
Entity.

22.1.2Contractor's Supervision: The Contractor shall give or provide all necessary superintendence during
the installation of the Facilities, and the Construction Manager or its deputy shall be constantly on
the Site to provide full-time super intendance of the installation. The Contractor shall provide and
employ only technical personnel who are skilled and experienced in their respective callings and
supervisory staff whoare competent to adequately supervise the work at hand.

22.2 Labor:

22.2.1 Engagement of Staff and Labor
Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, housing, feeding and
transport.

The Contractor shall provide and employ on the Site in the installation of the Facilities such skilled,
semi- skilled and unskilled labor as is necessary for the proper and timely execution of the Contract.
The Contractor is encouraged to use local labor that has the necessary skills.

The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the
appropriate authorities for the entry of all labor and personnel to be employed on the Site into
Kenya. The Procuring Entity will, if requested by the Contractor, use his best endeavors in a
timely and expeditious manner to assist the Contractor in obtaining any local, state, national or
government permission required for bringing in the Contractor's personnel.

The Contractor shall at its own expense provide the means of repatriation to all of its and its
Subcontractor's personnel employed on the Contract at the Site to the place where they were
recruited or to their domicile. It shall also provide suitable temporary maintenance of all such
persons from the cessation of their employment on the Contract to the date programmed for their
departure. In the event that the Contractor defaults in providing such means of transportation and
temporary maintenance, the Procuring Entity may provide the same to such personnel and recover
the cost of doing so from the Contractor.

22.2.2 Persons in the Service of Procuring Entity
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring
Entity's Personnel.

22.2.3 Labor Laws
The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's
Personnel, including Laws relating to their employment, health, safety, welfare, immigration and
emigration, and shall allow them all their legal rights.

The Contractor shall at all times during the progress of the Contract use its best endeavors to
prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees and
the labor of its Subcontractors.

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently
employed on or connected with the Contract, pay due regard to all recognized festivals, official
holidays, religious or other customs and all local laws and regulations pertaining to the employment
of labor.
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22.2.4 Rates of Wages and Conditions of Labor
The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than
those established for the trade or industry where the work is carried out. If no established rates or
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are
not lower than the general level of wages and conditions observed locally by Procuring Entities
whose trade or industry is similar to that of the Contractor.

The Contractor shall in form the Contractor's Personnel about their liability to pay personal income
taxes in the Country in respect of such of their salaries, wages and allowances as are chargeable
under the Laws for the time being in force, and the Contractor shall perform such duties in regard to
such deductions thereof as may be imposed on him by such Laws.

22.2.5 Working Hours
No work shall be carried out on the Site on locally recognized days of rest, or outside the normal
workinghours stated in the SCC, unless:

Otherwise stated in the Contract,
The Project Manager gives consent, or
The work is unavoidable, or necessary for the protection of life or property or for the

safety of theWorks, in which case the Contractor shall immediately advise the Project
Manager.

If and when the Contractor considers it necessary to carryout work at night or on public holidays
so as to meet the Time for Completion and requests the Project Manager's consent thereto, the
Project Manager shall not unreasonably withhold such consent.

This Sub-Clause shall not apply to any work which is customarily carried out by rotary or double-shifts.

22.2.6 Facilities for Staff and Labor
Except as otherwise stated in the Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall
also provide facilities for the Procuring Entity's Personnel as stated in the Specification.
The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or
permanent living quarters within the structures forming part of the Permanent Works.

22.2.7 Health and Safety
The Contractor shall at all times take all reasonable precautions to maintain the health and safety of
the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure
that medical staff, first aid facilities, sick bay and ambulance service are available at all times at the
Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable
arrangements are made for all necessary welfare and hygiene requirements and for the prevention
of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for
maintaining safety and protection against accidents. This person shall be qualified for this
responsibility, and shall have the authority to issue instructions and take protective measures to
prevent accidents. Throughout the performance of the Contract, the Contractor shall provide
whatever is required by this person to exercise this responsibility and authority.

The Contractor shall send to the Project Manager, details of any accident as soon as practicable after
its occurrence. The Contractor shall maintain records and make reports concerning health, safety
and welfare of persons, and damage to property, as the Project Manager may reasonably require.

The Contractor shall throughout the contract (including the Defects Notification Period): (i) conduct
Information, Education and Consultation Communication (IEC) campaigns, at least every other
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month, addressed to all the Site staff and labor (including all the Contractor's employees, all
Subcontractors and Procuring Entity's and Project Manager's' employees, and all truck drivers and
crew making deliveries to Site for construction activities) and to the immediate local communities,
concerning the risks, dangers and impact, and appropriate avoidance behavior with respect to of
Sexually Transmitted Diseases (STD) - or Sexually Transmitted Infections (STI) in general and
HIV/AIDS in particular; (ii) provide male or female condoms for all Site staff and labor as
appropriate; and (iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral to a
dedicated national STI and HIV/AIDS program,(unless otherwise agreed) of all Site staff and labor.

The Contractor shall include in the program to be submitted for the execution of the Facilities under
Sub- Clause18.2 an alleviation program for Site staff and labor and their families in respect of
Sexually Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) including HIV/AIDS.
The STI, STD and HIV/AIDS alleviation program shall indicate when, how and at what cost the
Contractor plans to satisfy the requirements of this Sub-Clause and the related specification. For each
component, the program shall detail the resources to be provided or utilized and any related sub-
contracting proposed. The program shall also include provision of a detailed cost estimate with
supporting documentation. Payment to the Contractor for preparation and implementation this
program shall not exceed the Provisional Sum dedicated for this purpose.

22.2.8 Funeral Arrangements
In the event of the death of any of the Contractor's personnel or accompanying members of their
families, theContractor shall be responsible for making the appropriate arrangements for their return
or burial, unless otherwise specified in the SCC.

22.2.9 Records of Contractor's Personnel
The Contractor shall keep accurate records of the Contractor's personnel, including the number of
each class of Contractor's Personnel on the Site and the names, ages, genders, hours worked and
wages paid to all workers. These records shall be summarized on a monthly basis in a form
approved by the Project Manager and shall be available for inspection by the Project Manager until
the Contractor has completed all work.

22.2.10 Supply of Food stuffs
The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be
stated in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or
in connection with theContract.

22.2.11 Supply of Water
The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of
drinking and other water for the use of the Contractor's Personnel.

22.2.12 Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce their danger to health. The
Contractor shall comply with all the regulations of the local health authorities, including use of
appropriate insecticide.

22.2.13 Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell, give
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation,
sale, gift barter ordisposal by Contractor's Personnel.

22.2.14 Arms and Ammunition
The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or
ammunition of any kind, or allow Contractor's Personnel to do so.
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22.2.15 Prohibition of All Forms of Forced or Compulsory Labor
The contractor shall not employ “forced or compulsory labor” in any form. “Forced or compulsory
labor” consists of all work or service, not voluntarily performed, that is extracted from an individual
under threat offorce or penalty.

22.2.16 Prohibition of Harmful Child Labor
The Contractor shall not employ any child to perform any work that is economically exploitative,
or is likely to be hazardous to, or to interfere with, the child's education, or to be harmful to the
child's health or physical, mental, spiritual, moral, or social development.

22.3 Contractor's Equipment

22.3.1All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be intended
to be used exclusively for the execution of the Contract. The Contractor shall not remove the same
from the Site without the Project Manager's consent that such Contractor's Equipment is no longer
required for the execution of the Contract.

22.3.2Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor shall
remove from the Site all Equipment brought by the Contractor on to the Site and any surplus
materials remainingthere on.

22.3.3The Procuring Entity will, if requested, use its best endeavors to assist the Contractor in obtaining
any local, state or national government permission required by the Contractor for the export of the
Contractor's Equipment imported by the Contractor for use in the execution of the Contract that is
no longer required for the execution of the Contract.

22.4 Site Regulations and Safety
The Procuring Entity and the Contractor shall establish Site regulations setting out the rules to be
observed in the execution of the Contract at the Site and shall comply there with. The Contractor
shall prepare and submit to the Procuring Entity, with a copy to the Project Manager, proposed Site
regulations for the Procuring Entity's approval, which approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of
the Facilities, gate control, sanitation, medical care, and fire prevention.

22.5 Opportunities for Other Contractors

22.5.1The Contractor shall, upon written request from the Procuring Entity or the Project Manager, give
all reasonable opportunities for carrying out the work to any other contractors employed by the
Procuring Entityon or near the Site.

22.5.2If the Contractor, upon written request from the Procuring Entity or the Project Manager, makes
available to other contractors any roads or ways the maintenance for which the Contractor is
responsible, permits the use by such other contractors of the Contractor's Equipment, or provides
any other service of whatsoever nature for such other contractors, the Procuring Entity shall fully
compensate the Contractor for any loss or damage caused or occasioned by such other contractors
in respect of any such use or service, and shall pay to the Contractor reasonable remuneration for
the use of such equipment or the provision of such services.

22.5.3The Contractor shall also so arrange to perform its work as to minimize, to the extent possible,
interference with the work of other contractors. The Project Manager shall determine the resolution
of any difference or conflict that may arise between the Contractor and other contractors and the
workers of the Procuring Entity in regard to their work.
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22.5.4The Contractor shall notify the Project Manager promptly of any defects in the other contractors'
work that come to its notice, and that could affect the Contractor's work. The Project Manager shall
determine the corrective measures, if any, required to rectify the situation after inspection of the
Facilities. Decisions made by the Project Manager shall be binding on the Contractor.

22.6 Emergency Work

If, by reason of an emergency arising in connection with and during the execution of the Contract, any
protective orremedial work is necessary as a matter of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.

If the Contractor is unable or unwilling to do such work immediately, the Procuring Entity may
door cause such work to be done as the Procuring Entity may determine is necessary in order to
prevent damage to the Facilities. In such event the Procuring Entity shall, as soon as practicable
after the occurrence of any such emergency, notify the Contractor in writing of such emergency,
the work done and the reasons there for. If the work done or caused to be done by the
Procuring Entity is work that the Contractor was liable to do at its own expense under the
Contract, the reasonable costs incurred by the Procuring Entity in connection there with shall be
paid by the Contractor to the Procuring Entity. Otherwise, the cost of such remedial work shall
be borne by the Procuring Entity.

22.7 Site Clearance

22.7.1Site Clearance in Course of Performance: In the course of carrying out the Contract, the
Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or remove
any surplus materials, clear away any wreckage, rubbish or temporary works from the Site, and
remove any Contractor's Equipment no longer required for execution of the Contract.

22.7.2Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor
shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and
shall leave theSite and Facilities in a clean and safe condition.

22.8 Watching and Lighting
The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching
when and Where necessary for the proper execution and the protection of the Facilities, or for the
safety of the owners and occupiers of adjacent property and for the safety of the public.

23 Test and Inspection

23.1 The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site
all such tests and/ or inspections of the Plant and any part of the Facilities as are specified in the
Contract.

23.2 The Procuring Entity and the Project Manager or their designated representatives shall be entitled
to attend the afore said test and/ or inspection, provided that the Procuring Entity shall bear all
costs and expenses incurred in connection with such attendance including, but not limited to,
all traveling andboard and lodging expenses.

23.3 Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor
shall give a reasonable advance notice of such test and/or inspection and of the place and time
thereof to the Project
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessarypermis
sion or consent to enable the Procuring Entity and the Project Manager or their designated
representatives toattend the test and/ or inspection.
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23.4 The Contractor shall provide the Project Manager with a certified report of the results of any
such test and/ or inspection. If the Procuring Entity or Project Manager or their designated
representatives fails to attend the test and/or inspection, or if it is agreed between the Parties
that such persons shall not do so, then the Contractor may proceed with the test and/ or
inspection in the absence of such persons, and may provide the Project Manager with a certified
report of the results thereof.

23.5 The Project Manager may require the Contractor to carry out any test and/or inspection not
required by the Contract, provided that the Contractor's reasonable costs and expenses incurred
in the carrying out of such test and/or inspection shall be added to the Contract Price. Further, if
such test and/or inspection impede the progress of work on the Facilities and/or the Contractor's
performance of its other obligations under the Contract, due allowance will be made in respect
of the Time for Completion and the other obligations so affected.

23.6 If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the
Contractor shall either rectify or replace such Plant or part of the Facilities and shall repeat the
test and/or inspection upongiving a notice under GCC Sub-Clause 23.3.

23.7 If any dispute or difference of opinion shall arise between the Parties in connection with or arising
out of the test and/or inspection of the Plant or part of the Facilities that cannot be settled between
the Parties within a reasonable period of time, it may be referred to a Dispute Board for
determination in accordance with GCCSub-Clause 46.3.

23.8 The Contractor shall afford the Procuring Entity and the Project Manager, at the Procuring Entity's
expense, access at any reasonable time to any place where the Plant are being manufactured or the
Facilities are being installed, in order to inspect the progress and the manner of manufacture or
installation, provided that the Project Manager shall give the Contractor a reasonable prior notice.

23.9 The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part of
the Facilities, nor the attendance by the Procuring Entity or the Project Manager, nor the issue of
any test certificate pursuant to GCC Sub-Clause 23.4, shall release the Contractor from any other
responsibilities under the Contract.

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor
carrying out any test and/or inspection required under the Contract. The Contractor shall give a
reasonable notice to the Project Manager whenever any such parts of the Facilities or foundations
are ready or about to be ready for test and/or inspection; such test and/or inspection and notice
there of shall be subject to the requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings in or
through the same as the Project Manager may from time to time require at the Site, and shall
reinstate and make goodsuch part or parts.

If any parts of the Facilities or foundations have been covered up at the Site after compliance with
the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the
Contract, the expenses of uncovering, making openings in or through, reinstating, and making good
the same shall be borne by the Procuring Entity, and the Time for Completion shall be reasonably
adjusted to the extent that the contractor has thereby been delayed or impeded in the performance
of any of its obligations under the Contract.

24 Completion of the Facilities

24.1 As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed
operationally and structurally and put in a tight and clean condition as specified in the Procuring
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Entity's Requirements, excluding minor items not materially affecting the operation or safety of the
Facilities, the Contractor shall so notify the Procuring Entity in writing.

24.2 Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause 24.1,
the Procuring Entity shall supply the operating and maintenance personnel specified in the Appendix
to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity for Pre-
commissioning of theFacilities or any part thereof.

24.3 Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by the
Procuring Entity, the Procuring Entity shall also provide, within the said seven (7) day period, the
raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters required
for Pre- commissioning of the Facilities or any part thereof.

24.4 As soon as reasonably practicable after the operating and maintenance personnel have been
supplied by the Procuring Entity and the raw materials, utilities, lubricants, chemicals, catalysts,
facilities, services and other matters have been provided by the Procuring Entity in accordance with
GCC Sub-Clause24.2, the Contractor shall commence Pre-commissioning of the Facilities or the
relevant part thereof in preparation for Commissioning, subject to GCC Sub-Clause 25.5.

24.5 As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the
Contractor, the Facilities or any part thereof is ready for Commissioning, the Contractor shall so
notify the Project Manager in writing.

24.6 The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice under
GCC Sub- Clause24.4, either issue a Completion Certificate in the form specified in the Procuring
Entity's Requirements (Forms and Procedures), stating that the Facilities or that part thereof have
reached Completion as of the date of the Contractor's notice under GCC Sub-Clause 24.4, or notify
the Contractor in writing of any defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor
shall then correct such defects and/or deficiencies, and shall repeat the procedure described in GCC
Sub-Clause 24.4.Ifthe Project Manager is satisfied that the Facilities or that part thereof have
reached Completion, the Project Manager shall, within seven (7) days after receipt of the
Contractor's repeated notice, issue a Completion Certificate stating that the Facilities or that part
thereof have reached Completion as of the date of the Contractor's repeated notice.

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any defects
and/or deficiencies within seven (7) days after receipt of the Contractor's repeated notice, and the
above procedure shall be repeated.

24.7 If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor of
any defects and/or deficiencies within fourteen (14) days after receipt of the Contractor's notice
under GCC Sub- Clause 24.4 or within seven (7) days after receipt of the Contractor's repeated
notice under GCC Sub-Clause 24.5, or if the Procuring Entity makes use of the Facilities or part
thereof, then the Facilities or that part there of shall be deemed to have reached Completion as of
the date of the Contractor's notice or repeated notice, or as of the Procuring Entity's use of the
Facilities, as the case may be.

24.8 As soon as possible after Completion, the Contractor shall complete all outstanding minor items so
that the Facilities are fully in accordance with the requirements of the Contract, failing which the
Procuring Entity will undertake such completion and deduct the costs there of from any monies
owing to the Contractor.

24.9 Upon Completion, the Procuring Entity shall be responsible for the care and custody of the
Facilities or the relevant part thereof, together with the risk of loss or damage thereto, and shall
thereafter take over the Facilities or the relevant part thereof.
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25 Commissioning and Operational Acceptance

25.1 Commissioning

25.1.1 Commissioning of the Facilities or any part there of shall be commenced by the Contractor
immediately after issue of the Completion Certificate by the Project Manager, pursuant to GCC
Sub-Clause24.5, or immediately after the date of the deemed Completion, under GCC Sub-Clause
24.6.

25.1.2 The Procuring Entity shall supply the operating and maintenance personnel and all raw materials,
utilities, lubricants, chemicals, catalysts, facilities, services and other matters required for
Commissioning.

25.1.3 In accordance with the requirements of the Contract, the Contractor's and Project Manager's
advisory personnel shall attend the Commissioning, including the Guarantee Test, and shall advise
and assist the Procuring Entity.

25.2 Guarantee Test

25.2 Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted by the
Contractor during Commissioning of the Facilities or the relevant part thereof to ascertain whether
the Facilities or the relevant part can attain the Functional Guarantees specified in the Appendix
to the Contract Agreement titled Functional Guarantees. The Procuring Entity shall promptly
provide the Contractor with such information as the Contractor may reasonably require in relation
to the conduct and results of the Guarantee Test and any repeats thereof.

25.1.1 If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the relevant
part thereof cannot be successfully completed within the period from the date of Completion
specified in the SCC or any other period agreed upon by the Procuring Entity and the Contractor,
the Contractor shall be deemed to have fulfilled its obligations with respect to the Functional
Guarantees, and GCC Sub-Clauses
28.2 and 28.3 shall not apply.

25.3 Operational Acceptance

25.3.1 Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the
Facilities or any part thereof when

The Guarantee Test has been successfully completed and the Functional Guarantees are met; or
the Guarantee Test has not been successfully completed or has not been carried out for
reasons not attributable to the Contractor within the period from the date of Completion
specified in the SCC pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed
upon by the Procuring Entity and the Contractor; or the Contractor has paid the liquidated
damages specified in GCC Sub-Clause 28.3hereof; and any minor items mentioned in GCC Sub-
Clause 24.7 here of relevant to the Facilities or that part thereof have been completed.

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the
Contractor may give a notice to the Project Manager requesting the issue of an Operational
Acceptance Certificate in the form provided in the Procuring Entity's Requirements (Forms and
Procedures) in respect of the Facilities or the part there of specified in such notice as of the date
of such notice.

25.3.3 The Project Manager shall, after consultation with the Procuring Entity, and within seven (7)
days after receipt of the Contractor's notice, issue an Operational Acceptance Certificate.

25.3.4 If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to issue
the Operational Acceptance Certificate or fails to inform the Contractor in writing of the
justifiable reasons why the Project Manager has not issued the Operational Acceptance
Certificate, the Facilities or the relevant part there of shall be deemed to have been accepted
as of the date of the Contractor's saidnotice.
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25.4 Partial Acceptance

25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of
parts of the Facilities, the provisions relating to Completion and Commissioning including the
Guarantee Test shall apply to each such part of the Facilities individually, and the Operational
Acceptance Certificate shall be issued accordingly for each such part of the Facilities.

25.4.2 If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance
Certificate for such facility when it attains Completion, provided that the Contractor shall there
after complete any outstanding minor items that are listed in the Operational Acceptance
Certificate.

25.5 Delayed Pre-commissioning and/or Guarantee Test

25.5.1 In the event that the Contractor is unable to proceed with the Pre-commissioning of the
Facilities pursuant to Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause 25.2,
for reasons attributable to the Procuring Entity either on account of non-availability of other
facilities under the responsibilities of other contractor(s), or for reasons beyond the Contractor's
control, the provisions leading to “deemed” completion of activities such as Completion,
pursuant to GCC Sub-Clause 24.6, and Operational Acceptance, pursuant to GCC Sub-Clause
25.3.4, and Contractor's obligations regarding Defect Liability Period, pursuant to GCC Sub-
Clause 27.2, Functional Guarantee, pursuant to GCC Clause 28, and Care of Facilities, pursuant
to GCC Clause 32 ,and GCC Clause 41.1, Suspension, shall not apply. In this case, the following
provisions shall apply.

25.5.2 When the Contractor is notified by the Project Manager that he will be unable to proceed with
the activities and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be
entitled to the following:

The Time of Completion shall be extended for the period of suspension without
imposition ofliquidated damages pursuant to GCC Sub-Clause 26.2;
payments due to the Contractor in accordance with the provision specified in the Appendix
to the Contract Agreement titled Terms and Procedures of Payment, which would not have
been payable innormal circumstances due to non-completion of the subject activities, shall
be released to theContractor against submission of a security in the form of a bank
guarantee of equivalent amountacceptable to the Procuring Entity, and which shall become
null and void when the Contractor willhave complied with its obligations regarding those
payments, subject to the provision of Sub-Clause
25.5.3 below;
the expenses towards the above security and extension of other securities under the
contract, of which validity needs to be extended, shall be reimbursed to the Contractor by
the Procuring Entity;
the additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1
shall be reimbursed to the Contractor by the Procuring Entity for the period between the
notification mentioned above and the notification mentioned in Sub-Clause 25.5.4 below.
The provision of GCC Sub-Clause 33.2 shall apply to the Facilities during the same period.
Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender
price), payment valuation certificates and variation orders on omissions and additions
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be
adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation is worked out as follows: (corrected tender price –tender price)/ tender price
X100.
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25.5.3 In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds one
hundred eighty days, the Procuring Entity and Contractor shall mutually agree to any additional
compensation payable to theContractor.

25.5.4 When the Contractor is notified by the Project Manager that the plant is ready for Pre-
commissioning, the Contractor shall proceed without delay in performing Pre-commissioning in
accordance with Clause 24.

Guarantees and Liabilities

26 Completion Time

Guarantee

26.1 The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a
separate time for completion is specified) within the Time for Completion specified in the SCC
pursuant to GCC Sub-Clause 8.2, or within such extended time to which the Contractor shall be
entitled under GCC Clause 40 hereof.

26.2 If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time for
Completion or any extension thereof under GCC Clause 40, the Contractor shall pay to the
Procuring Entity liquidated damages in the amount specified in the SCC as a percentage rate of the
Contract Price or the relevant part thereof. The aggregate amount of such liquidated damages shall
in no event exceed the amount specified as “Maximum” in the SCC as a percentage rate of the
Contract Price. Once the “Maximum” is reached, the Procuring Entity may consider termination of
the Contract, pursuant to GCC Sub-Clause 42.2.2.

26.3 Such payment shall completely satisfy the Contractor's obligation to attain Completion of the
Facilities or the relevant part thereof within the Time for Completion or any extension thereof
under GCC Clause 40. The Contractor shall have no further liability whatsoever to the Procuring
Entity in respect thereof.

4 However, the payment of liquidated damages shall not in any way relieve the Contractor from
any of its obligations to complete the Facilities or from any other obligations and liabilities of
the Contractor underthe Contract.

5 Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Contractor
to attain any milestone or other act, matter or thing by any date specified in the Appendix to the
Contract Agreement titled Time Schedule, and/or other program of work prepared pursuant to
GCC Sub-Clause 18.2 shall not render the Contractor liable for any loss or damage there by
suffered by the Procuring Entity.

26.6 If the Contractor attains Completion of the Facilities or any part there of before the Time for
Completion or any extension thereof under GCC Clause 40, the Procuring Entity shall pay to the
Contractor a bonus in the amount specified in the SCC. The aggregate amount of such bonus shall
in no event exceed the amount specified as “Maximum” in the SCC.

27 Defect Liability

27.1 The Contractor warrants that the Facilities or any part thereof shall be free from defects in the
design, engineering, materials and workmanship of the Plant supplied and of the work executed.

27.2 The Defect Liability Period shall be five hundred and forty (540) days from the date of Completion
of the Facilities (or any part thereof) or one year from the date of Operational Acceptance of the
Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC
pursuant to GCC Sub-Clause 27.10.
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If during the Defect Liability Period any defect should be found in the design, engineering,
materials and workmanship of the Plant supplied or of the work executed by the Contractor, the
Contractor shall promptly, in consultation and agreement with the Procuring Entity regarding
appropriate remedying of the defects, and at its cost, repair, replace or otherwise make good as
the Contractor shall determine at its discretion, such defect as well as any damage to the Facilities
caused by such defect. The Contractor shall not be responsible for the repair, replacement or
making good of any defector of any damage to the Facilities arising out of or resulting from any of
the following causes:

Improper operation or maintenance of the Facilities by the Procuring
Entity; Operation of the Facilities outside specifications provided in
the Contract; orNormal wear and tear.

27.3 The Contractor's obligations under this GCC Clause 27 shall not apply to:
any materials that are supplied by the Procuring Entity under GCC Sub-Clause 21.2, are
normally consumed in operation, or have a normal life shorter than the Defect Liability
Period stated herein;
any designs, specifications or other data designed, supplied or specified by or on
behalf of the Procuring Entity or any matters for which the Contractor has disclaimed
responsibility herein; or any other materials supplied or any other work executed by
or on behalf of the Procuring Entity, except for the work executed by the Procuring
Entity under GCC Sub-Clause 27.7.

27.4 The Procuring Entity shall give the Contractor a notice stating the nature of any such defect
together with all available evidence thereof, promptly following the discovery thereof. The
Procuring Entity shall afford all reasonable opportunity for the Contractor to inspect any such
defect.

27.5 The Procuring Entity shall afford the Contractor all necessary access to the Facilities and the Site to
enable the Contractor to perform its obligations under this GCC Clause 27.

The Contractor may, with the consent of the Procuring Entity, remove from the Site any Plant or
any part of the Facilities that are defective if the nature of the defect, and/or any damage to the
Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the Site.

27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency of
the Facilities or any part thereof, the Procuring Entity may give to the Contractor a notice
requiring that tests of the defective part of the Facilities shall be made by the Contractor
immediately upon completion of such remedial work, where upon the Contractor shall carryout
such tests.

27.7 If such part fails the tests, the Contractor shall carryout further repair, replacement or making
good, as the case may be, until that part of the Facilities passes such tests. The tests shall be agreed
upon by the Procuring Entity and the Contractor.

27.8 If the Contractor fails to commence the work necessary to remedy such defector any damage to
the Facilities caused by such defect within a reasonable time (which shall in no event be considered
to be less than fifteen (15) days), the Procuring Entity may, following notice to the Contractor,
proceed to do such work, and the reasonable costs incurred by the Procuring Entity in
connection there with shall be paid tothe Procuring Entity by the Contractor or may be deducted
by the Procuring Entity from any monies due the Contractor or claimed under the Performance
Security.

27.9 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of
such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be
extended by a period equal to the period during which the Facilities or such part cannot be used
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by the Procuring Entity because of any of the aforesaid reasons.

27.10 Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability
whatsoever and how so ever arising, and whether under the Contractor at law, in respect of
defects in the Facilities or any part thereof, the Plant, design or engineering or work executed that
appear after Completion of the Facilities or any part thereof, except where such defects are the
result of the gross negligence, fraud, or criminal or willful action of the Contractor.

27.11 In addition, any such component of the Facilities, and during the period of time as may be
specified in the SCC, shall be subject to an extended defect liability period. Such obligation of the
Contractor shall be in addition to the defect liability period specified under GCC Sub-Clause 27.2.

28 Functional Guarantees

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof shall
attain the Functional Guarantees specified in the Appendix to the Contract Agreement titled
Functional Guarantees, subject to and upon the conditions therein specified.

28.2 If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees
specified in the Appendix to the Contract Agreement titled Functional Guarantees, are not met
either in whole or in part, the Contractor shall at its cost and expense make such changes,
modifications and/ or additions to the Plant or any part there of as may be necessary to meet at
least the minimum level of such Guarantees. The Contractor shall notify the Procuring Entity upon
completion of the necessary changes, modifications and/or additions, and shall request the
Procuring Entity to repeat the Guarantee Test until the minimum level of the Guarantees has been
met. If the Contractor eventually fails to meet the minimum level of Functional Guarantees, the
Procuring Entity may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees specified in the Appendix
to the Contract Agreement titled Functional Guarantees, are not attained either in whole or in part, but
the minimum levelof the Functional Guarantees specified in the said Appendix to the Contract Agreement
is met, the Contractor shall,at the Contractor's option, either

Make such changes, modifications and/or additions to the Facilities or any part there of that
are necessary to attain the Functional Guarantees at its cost and expense, and shall request the
Procuring Entity to repeat the Guarantee Test or
Pay liquidated damages to the Procuring Entity in respect of the failure to meet the Functional
Guarantees in accordance with the provisions in the Appendix to the Contract Agreement
titledFunctional Guarantees.
The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of
liabilityspecified in the Appendix to the Contract Agreement titled Functional Guarantees, shall
completely satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the Contractor
shall have no further liability whatsoever to the Procuring Entity in respect thereof. Upon the
payment of such liquidated damages by the Contractor, the Project Manager shall issue the
Operational Acceptance
Certificate for the Facilities or any part thereof in respect of which the liquidated damages
have beenso paid.

29 Patent Indemnity

29.1 The Contractor shall, subject to the Procuring Entity's compliance with GCC Sub-Clause 29.2,
indemnify and hold harmless the Procuring Entity and its employees and officers from and against
any and all suits, actions or administrative proceedings, claims, demands, losses, damages, costs,
and expenses of whatsoever nature, including attorney's fees and expenses, which the Procuring
Entity may suffer as a result of any infringement or alleged infringement of any patent, utility
model, registered design, trademark, copy right or other intellectual property right registered or
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otherwise existing at the date of the Contract by reason of: (a) the installation of the Facilities by
the Contractor or the use of the Facilities in Kenya; and (b) the sale of the products produced by
the Facilities in any country.

29.2 Such indemnity shall not cover any use of the Facilities or any part thereof other than for the
purpose indicated by or to be reasonably inferred from the Contract, any infringement resulting
from the use of the Facilities or any part thereof, or any products produced thereby in
association or combination with any other equipment, plant or materials not supplied by the
Contractor, pursuant to the Contract Agreement.

29.3 If any proceedings are brought or any claim is made against the Procuring Entity arising out of the
matters referred to in GCC Sub-Clause 29.1, the Procuring Entity shall promptly give the
Contractor a notice thereof, and the Contractor may at its own expense and in the Procuring
Entity's name conduct such proceedings or claim and any negotiations for the settlement of any
such proceedings or claim.

29.4 If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of
such notice that it intends to conduct any such proceedings or claim, then the Procuring Entity shall
be free to conduct the same on its own behalf. Unless the Contractor has so failed to notify
the Procuring Entity within the twenty- eight (28) day period, the Procuring Entity shall
make no admission that may beprejudicial to the defense of any such proceedings or claim.

29.5 The Procuring Entity shall, at the Contractor's request, afford all available assistance to the
Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor for
all reasonable expenses incurred in so doing.

29.6 The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers
and Subcontractors from and against any and all suits, actions or administrative proceedings,
claims, demands, losses, damages, costs, and expenses of whatsoever nature, including attorney's
fees and expenses, which the Contractor may suffer as a result of any infringement or alleged
infringement of any patent, utility model, registered design, trademark, copyright or other
intellectual property right registered or otherwise existing at the date of the Contract arising out of
or in connection with any design, data, drawing, specification, or other documents or materials
provided or designed by or on behalf of the Procuring Entity.

30 Limitation of Liability

30.1 Except in cases of criminal negligence or willful misconduct,

Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for
any in director consequential loss or damage, loss of use, loss of production, or loss of profits
or interest costs, which may be suffered by the other Party in connection with the Contract,
other than specifically provided as any obligation of the Party in the Contract, and

the aggregate liability of the Contractor to the Procuring Entity, whether under the Contract,
in tort or otherwise, shall not exceed the amount resulting from the application of the
multiplier specified in the SCC, to the Contract Price or, if a multiplier is not so specified, the
total Contract Price, provided that this limitation shall not apply to the cost of repairing or
replacing defective equipment, or to any obligation of the Contractor to indemnify the
Procuring Entity with respect to patent infringement.

Risk Distribution

31 Transfer of Ownership

31.1 Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred to
the Procuring Entity upon loading on to the mode of transport to be used to convey the Plant
from the country of origin to that country.
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31.2 Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to the
Procuring Entity when the Plant are brought on to the Site.

31.3 Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in
connection with the Contract shall remain with the Contractor or its Subcontractors.

31.4 Ownership of any Plant in excess of the requirements for the Facilities shall revert to the
Contractor upon Completion of the Facilities or at such earlier time when the Procuring Entity and
the Contractor agree that the Plant in question are no longer required for the Facilities.

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody
thereof together with the risk of loss or damage there to shall remain with the Contractor pursuant
to GCC Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part there of
in which such Plant are incorporated.

32 Care of Facilities

32.1 The Contractor shall be responsible for the care and custody of the Facilities or any part thereof
until the date of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract
provides for Completion of the Facilities in parts, until the date of Completion of the relevant part,
and shall make good at its own cost any loss or damage that may occur to the Facilities or the
relevant part thereof from any cause whatsoever during such period. The Contractor shall also be
responsible for any loss or damage to the Facilities caused by the Contractor or its
Subcontractors in the course of any work carried out, pursuant to GCC Clause 27.
Notwithstanding the foregoing, the Contractor shall not be liable for any loss or damage to the
Facilities or that part thereof caused by reason of any of the matters specified or referred to in
paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1.

32.2 If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's temporary
facilities by reason of insofar as they relate to Kenya, nuclear reaction, nuclear radiation,
radioactive contamination, pressure wave caused by aircraft or other aerial objects, or any other
occurrences that an experienced contract or could not reasonably foresee, or if reasonably
foreseeable could not reasonably make provision for or insure against, in so far as such risks are
not normally insurable on the insurance market and are mentioned in the general exclusions of
the policy of insurance, including War Risks and Political Risks, taken out under GCC Clause 34
hereof; or any use or occupation by the Procuring Entity or any third Party other than a
Subcontractor, authorized by the Procuring Entity of any part of the Facilities; or any use of or
reliance upon any design, data or specification provided or designated by or on behalf of the
Procuring Entity, or any such matter for which the Contractor has disclaimed responsibility herein,
the Procuring Entity shall pay to the Contractor all sums payable in respect of the Facilities
executed, notwithstanding that the same be lost, destroyed or damaged, and will pay to the
Contractor the replacement value of all temporary facilities and all parts thereof lost, destroyed or
damaged. If the Procuring Entity requests the Contractor in writing to make good any loss or
damage to the Facilities thereby occasioned, the Contractor shall make good the same at the cost
of the Procuring Entity in accordance with GCC Clause 39. If the Procuring Entity does not request
the Contractor in writing to make good any loss or damage to the Facilities thereby occasioned,
the Procuring Entity shall either request a change in accordance with GCC Clause 39, excluding the
performance of that part of the Facilities there by lost, destroyed or damaged, or, where the loss
or damage affects a substantial part of the Facilities, the Procuring Entity shall terminate the
Contract pursuant to GCC Sub-Clause 42.1 hereof.

32.3 The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any
other property of the Contractor used or intended to be used for purposes of the Facilities, except
(i) as mentioned in GCC Sub-Clause 32.2 with respect to the Contractor's temporary facilities,
and (ii) where such loss or damage arises by reason of any of the matters specified in GCC Sub-
Clauses 32.2 (b) and (c) and 38.1.
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32.4 With respect to any loss or damage caused to the Facilities or any part thereof or to the
Contractor's Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the
provisions of GCC Sub- Clause 38.3 shall apply.

33 Loss of or Damage to Property; Accident or Injury to Workers; Indemnification

33.1 Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless the Procuring
Entity and its employees and officers from and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature,
including attorney's fees and expenses, in respect of the death or injury of any person or loss of or
damage to any property other than the Facilities whether accepted or not, arising in connection
with the supply and installation of the Facilities and by reason of the negligence of the Contractor
or its Subcontractors, or their employees, officers or agents, except any injury, death or property
damage caused by the negligence of the Procuring Entity, its contractors, employees, officers or
agents.

33.2 If any proceedings are brought or any claim is made against the Procuring Entity that might subject
the Contractor to liability under GCC Sub-Clause33.1, the Procuring Entity shall promptly give the
Contractor a notice thereof and the Contractor may at its own expense and in the Procuring
Entity's name conduct such proceedings or claim and any negotiations for the settlement of any
such proceedings or claim.

33.8 If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of
such notice that it intends to conduct any such proceedings or claim, then the Procuring Entity shall
be free to conduct the same on its own behalf. Unless the Contractor has so failed to notify the
Procuring Entity within the twenty- eight (28) day period, the Procuring Entity shall make no
admission that may be prejudicial to the defense of any such proceedings or claim.

33.9 The Procuring Entity shall, at the Contractor's request, afford all available assistance to the
Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor for
all reasonable expenses incurred in so doing.

33.10 `The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers
and Subcontractors from any liability for loss of or damage to property of the Procuring Entity,
other than the Facilities not yet taken over, that is caused by fire, explosion or any other perils, in
excess of the amount recoverable from insurances procured under GCC Clause 34, provided that
such fire, explosion or other perils were not caused by any actor failure of the Contractor.

33.11 The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all
reasonable measures to mitigate any loss or damage which has occurred. If the Party fails to take
such measures, the other Party's liabilities shall be correspondingly reduced.

34 Insurance

34.1 To the extent specified in the Appendix to the Contract Agreement titled Insurance Requirements,
the Contractor shall at its expense take out and maintain in effect, or cause to be taken out and
maintained in effect, during the performance of the Contract, the insurances set forth below in the
sums and with the deductibles and other conditions specified in the said Appendix. The identity
of the insurers and the form of the policies shall be subject to the approval of the Procuring Entity,
who should not unreasonably withhold such approval.

a. Cargo Insurance During Transport
Covering loss or damage occurring while in transit from the Contractor's or Subcontractor's
works or stores until arrival at the Site, to the Plant (including spare parts therefor) and to the
Contractor's Equipment.
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Installation All Risks Insurance
Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of
the Facilities, with an extended maintenance coverage for the Contractor's liability in respect
of any loss or damage occurring during the Defect Liability Period while the Contractor is on
the Site for the purpose of performing its obligations during the Defect Liability Period.

Third Party Liability Insurance
Covering bodily injury or death suffered by third Parties including the Procuring Entity's personnel,
andloss of or damage to property occurring in connection with the supply and installation of the
Facilities.

Automobile Liability Insurance
Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not owned
by them,in connection with the execution of the Contract.

Workers' Compensation
In accordance with the statutory requirements applicable in any country where the Contract
or any partthereof is executed.

Procuring Entity's Liability
In accordance with the statutory requirements applicable in any country where the Contract
or any partthereof is executed.

Other Insurances
Such other insurances as may be specifically agreed upon by the Parties here to as listed in the
Appendixto the Contract Agreement titled Insurance Requirements.

34.2 The Procuring Entity shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers'
Compensation and Procuring Entity's Liability Insurances, and the Contractor's Subcontractors shall be
named as co-insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub-
Clause 34.1 except for the Cargo Insurance During Transport, Workers' Compensation and Procuring
Entity's Liability Insurances. All insurers’ rights of subrogation against such co-insureds for losses or
claims arising out of the performance of the Contract shall be waived under such policies.

34.3 The Contractor shall, in accordance with the provisions of the Appendix to the Contract Agreement
titled Insurance Requirements, deliver to the Procuring Entity certificates of insurance or copies of the
insurance policies as evidence that the required policies are in full force and effect. The certificates
shall provide that no less than twenty-one (21) days' notice shall be given to the Procuring Entity by
insurers prior to cancellationor material modification of a policy.

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and maintain in
effect adequate insurance policies for their personnel and vehicles and for work executed by them
under the Contract, unless such Subcontractors are covered by the policies taken out by the
Contractor.

34.5 The Procuring Entity shall at its expense take out and maintain in effect during the performance of
the Contract those insurances specified in the Appendix to the Contract Agreement titled Insurance
Requirements, in the sums and with the deductibles and other conditions specified in the said
Appendix. The Contractor and the Contractor's Subcontractors shall be named as co-insureds under
all such policies. All insurers' rights of subrogation against such co-insureds for losses or claims arising
out of the performance of the Contract shall be waived under such policies. The Procuring Entity
shall deliver to the Contractor satisfactory evidence that the required insurances are in full force and
effect. The policies shall provide that not less than twenty-one
(21) days' notice shall be given to the Contractor by all insurers prior to any cancellation or material
modification of the policies. If so requested by the Contractor, the Procuring Entity shall provide
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copies of the policies taken out by the Procuring Entity under this GCC Sub-Clause 34.5.

34.6 If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC Sub-
Clause 34.1, the Procuring Entity may take out and maintain in effect any such insurances and may
from time to time deduct from any amount due the Contractor under the Contract any premium that
the Procuring Entity shall have paid to the insurer, or may otherwise recover such amount as a debt
due from the Contractor. If the Procuring Entity fails to take out and/or maintain in effect the
insurances referred to in GCC 34.5, the Contractor may take out and maintain in effect any such
insurances and may from time to time deduct from any amount due the Procuring Entity under the
Contract any premium that the Contractor shall have paid to the insurer, or may otherwise recover
such amount as a debt due from the Procuring Entity. If the Contractor fails to or is unable to take
out and maintain in effect any such insurances, the Contractor shall nevertheless have no liability or
responsibility towards the Procuring Entity, and the Contractor shall have full recourse against the
Procuring Entity for any and all liabilities of the Procuring Entity herein.

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and any claims
made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any
insurers shall be paid to the Contractor. The Procuring Entity shall give to the Contractor all such
reasonable assistance as may be required by the Contractor. With respect to insurance claims in which the
Procuring Entity's interest is involved, the Contractor shall not give any release or make any compromise
with the insurer without the prior written consent of the Procuring Entity. With respect to insurance claims
in which the Contractor's interest is involved, the Procuring Entity shall not give any release or make any
compromise with the insurer without the prior written consent of the Contractor.

Unforeseen Conditions
35.1 If, during the execution of the Contract, the Contractor shall encounter on the Site any physical
conditions other than climatic conditions, or artificial obstructions that could not have been reasonably
foreseen prior to the date of the Contract Agreement by an experienced contractor on the basis of
reasonable examination of the data relating to the Facilities including any data as to boring tests, provided
by the Procuring Entity, and on the basis of information that it could have obtained from a visual inspection
of the Site if access thereto was available, or other data readily available to it relating to the Facilities, and if
the Contractor determines that it will in consequence of such conditions or obstructions incur additional cost
and expense or require additional time to perform its obligations under the Contract that would not have
been required if such physical conditions or artificial obstructions had not been encountered, the Contractor
shall promptly, and before performing additional work or using additional Plant or Contractor's Equipment,
notify the Project Manager in writing of the physical conditions or artificial obstructions on the Site that
could not have been reasonably foreseen; the additional work and/or Plant and/or Contractor's Equipment
required, including the steps which the Contractor will or proposes to take to overcome such conditions or
obstructions; the extent of the anticipated delay; and the additional cost and expense that the Contractor is
likely to incur.

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project Manager shall
promptly consult with the Procuring Entity and Contractor and decide upon the actions to be taken to
overcome the physical

35.2 If the Contractor is delayed or impeded in the performance of the Contract because of any such
physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for
Completion shall be extended in accordance with GCC Clause 40.

Change in Laws and Regulations

36.1 If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any law,
regulation, ordinance, order or by-law having the force of law is enacted, promulgated, abrogated
or changed which shall be deemed to include any change in interpretation or application by the
competent authorities, that subsequently affects the costs and expenses of the Contractor and/or
the Time for Completion, the Contract Price shall be correspondingly increased or decreased,
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and/or the Time for Completion shall be reasonably adjusted to the extent that the Contractor has
thereby been affected in the performance of any of its obligations under the Contract.
Notwithstanding the foregoing, such additional or reduced costs shall not be separately paid or
credited if the same has already been accounted for in the price adjustment provisions where
applicable, in accordance with the SCC pursuant to GCC Sub-Clause 11.2.

Force Majeure

37.1 “Force Majeure” shall mean any event beyond the reasonable control of the Procuring Entity or
of the Contractor, as the case may be, and which is unavoidable notwithstanding the reasonable
care of the Party affected, and shall include, without limitation, the following war, hostilities or
warlike operations whether a state of war be declared or not, invasion, act of foreign enemy and
civil war rebellion, revolution, insurrection, mutiny, usurpation of civil or military government,
conspiracy, riot, civil commotion and terrorist acts confiscation, nationalization, mobilization,
commandeering or requisition by or under the order of any government or de jure or de facto
authority or ruler or any other act or failure to act of any local state or national government
authority strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual
means of public transportation and communication, industrial dispute, shipwreck, shortage or
restriction of power supply, epidemics, quarantine and plague earthquake, landslide, volcanic
activity, fire, flood or inundation, tidal wave, typhoon or cyclone, hurricane, storm, lightning, or
other inclement weather condition, nuclear and pressure waves or other natural or physical
disaster shortage of labor, materials or utilities where caused by circumstances that are themselves
Force Majeure.

37.2 If either Party is prevented, hindered or delayed from or in performing any of its obligations under
the Contract by an event of Force Majeure, then it shall notify the other in writing of the
occurrence of such event and the circumstances thereof within fourteen (14) days after the
occurrence of such event.

37.3 The Party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
Majeure continues and to the extent that such Party's performance is prevented, hindered or
delayed. The Time for Completion shall be extended in accordance with GCC Clause 40.

37.4 The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to mitigate
the effect thereof upon its or their performance of the Contract and to fulfill its or their obligations
under the Contract, but without prejudice to either Party's right to terminate the Contract
under GCC Sub-Clauses
37.6 and 38.5.

37.5 No delay or nonperformance by either Party hereto caused by the occurrence of any event of
Force Majeure shall constitute a default or breach of the Contract, or give rise to any claim for
damages or additional cost or expense occasioned thereby, subject to GCCSub-Clauses 32.2, 38.3
and 38.4 if and to the extent that such delay or nonperformance is caused by the occurrence of an
event of ForceMajeure.

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single
period of more than sixty (60) days or an aggregate period of more than one hundred and twenty
(140) days on account of one or more events of Force Majeure during the currency of the
Contract, the Parties will attempt to develop a mutually satisfactory solution, failing which either
Party may terminate the Contract by giving a notice to the other, but without prejudice to either
Party's right to terminate the Contract under GCC Sub-Clause 38.5.

37.7 In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of the
Procuring Entity and the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3.
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37.8 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the
Procuring Entity to make payments to the Contractor herein.

War Risks

38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and
any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions
or explosive of war, occurring or existing in or near the country (or countries) where the Site is
located.

38.2 Notwithstanding anything contained in the Contract, the Contractor shall have no liability
whatsoever foror with respect to destruction of or damage to Facilities, Plant, or any part thereof;
destruction of or damage to property of the Procuring Entity or any third Party; or injury or loss of
life if such destruction, damage, injury or loss of life is caused by any War Risks, and the Procuring
Entity shall indemnify and hold the Contractor harmless from and against any and all claims,
liabilities, actions, lawsuits, damages, costs, charges or expenses arising in consequence of or in
connection with the same.

38.3 If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor
used or intended to be used for the purposes of the Facilities shall sustain destruction or damage
by reason of any War Risks, the Procuring Entity shall pay the Contractor for any part of the
Facilities or the Plant so destroyed or damaged to the extent not already paid for by the Procuring
Entity and so far as may be required by the Procuring Entity, and as may be necessary for
completion of the Facilities replacing or making good any Contractor's Equipment or other
property of the Contractor so destroyed or damaged replacing or making good any such
destruction or damage to the Facilities or the Plant or any part thereof. If the Procuring Entity does
not require the Contractor to replace or make good any such destruction or damage to the
Facilities, the Procuring Entity shall either request a change in accordance with GCC Clause 39,
excluding the performance of that part of the Facilities thereby destroyed or damaged or, where
the loss, destruction or damage affects a substantial part of the Facilities, shall terminate the
Contract, pursuant to GCC Sub-Clause 42.1. If the Procuring Entity requires the Contractor to
replace or make good on any such destruction or damage to the Facilities, the Time for
Completion shall be extended in accordance with GCC 40.

38.4 Notwithstanding anything contained in the Contract, the Procuring Entity shall pay the Contractor
for any increased costs or incidentals to the execution of the Contract that are in any way
attributable to, consequent on, resulting from, or in any way connected with any War Risks,
provided that the Contractor shall as soon as practicable notify the Procuring Entity in writing of
any such increased cost.

38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise
materially affect the execution of the Contract by the Contractor, the Contractor shall use its
reasonable efforts to execute the Contract with due and proper consideration given to the safety
of its and its Subcontractors' personnel engaged in the work on the Facilities, provided, however,
that if the execution of the work on the Facilities becomes impossible or is substantially prevented
for a single period of more than sixty (60) days or an aggregate period of more than one hundred
and twenty (140) days on account of any War Risks, the Parties will attempt to develop a mutually
satisfactory solution, failing which either Party may terminate the Contract by giving a notice to
the other.

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations
of the Procuring Entity and the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and
42.1.3. A. Changein Contract Elements.
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Change in Contract Elements

Change in the Facilities

39.1 Introducing a Change

39.1.1 Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Procuring Entity shall have the right to propose,
and subsequently require, that the Project Manager order the Contractor from time to time during
the performance of the Contract to make any change, modification, addition or deletion to, in or
from the Facilities here in after called “Change”, provided that such Change falls within the general
scope of the Facilities and does not constitute unrelated work and that it is technically practicable,
taking into account both the state of advancement of the Facilities and the technical
compatibility of the Change envisagedwith the nature of the Facilities as specified in the Contract.

39.1.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following; The proposed change (s), and a description of the difference to
the existing contract requirements; a full cost/benefit analysis of the proposed change(s) including a
description and estimate of costs (including life cycle costs) the Procuring Entity may incur in
implementing the value engineering proposal; and a description of any effect (s) of the change on
performance/ functionality. The Procuring Entity may accept the value engineering proposal if the
proposal demonstrates benefits that: accelerates the delivery period; or reduces the Contract Price
or the life cycle costs to the Procuring Entity; or improves the quality, efficiency, safety or sustain
ability of the Facilities; or yields any other benefits to the Procuring Entity, without compromising
the necessary functions of the Facilities. If the value engineering proposal is approved by the
Procuring Entity and results in: a reduction of the Contract Price; the amount to be paid to the
Contractor shall be thepercentage specified in the SCC of the reduction in the Contract Price; or an
increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in
the Contract Price.

39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any
default of the Contractor in the performance of its obligations under the Contract shall be deemed
to be a Change, and such change shall not result in any adjustment of the Contract Price or the
Time for Completion.

39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2
and 39.3, and further details and forms are provided in the Procuring Entity's Requirements
(Forms andProcedures).

39.2 Changes Originating from Procuring Entity

39.2.1 If the Procuring Entity proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send
to the Contractor a “Request for Change Proposal,” requiring the Contractor to prepare and
furnish to the Project Manager as soon as reasonably practicable a “Change Proposal,” which shall
include the following: Brief description of the Change Effect on the Time for Completion Estimated
cost of the Change Effect on Functional Guarantees (if any) Effect on the Facilities Effect on any
other provisions of the Contract.

39.2.2 Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the
Project Manager an “Estimate for Change Proposal,” which shall be an estimate of the cost of
preparing and submitting the Change Proposal. Upon receipt of the Contractor's Estimate for
Change Proposal, the Procuring Entity shall do one of the following: Accept the Contractor's
estimate with instructions to the Contractor to proceed with the preparation of the Change
Proposal Advise the Contractor of any part of its Estimate for Change Proposal that is
unacceptable and request the Contractor to review its estimate Advise the Contractor that the
Procuring Entity does not intend to proceed with the Change.
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39.2.3 Upon receipt of the Procuring Entity's instruction to proceed under GCC Sub-Clause 39.2.2 (a), the
Contractor shall, with proper expedition, proceed with the preparation of the Change Proposal, in
accordance with GCC Sub-Clause 39.2.1.

39.2.4 The pricing of any Change shall, as far as practicable, be calculated in accordance with the rates
and prices included in the Contract. If such rates and prices are inequitable, the Parties there to
shall agree on specific rates for the valuation of the Change.

39.1.5 If before or during the preparation of the Change Proposal it becomes apparent that the aggregate
effect of compliance there with and with all other Change Orders that have already become
binding upon the Contractor under this GCC Clause 39 would be to increase or decrease the
Contract Price as originally set for thin Article 2 (Contract Price) of the Contract Agreement by
more than fifteen percent (15%), the Contractor may give a written notice of objection there to
prior to furnishing the Change Proposal as aforesaid. If the Procuring Entity accepts the
Contractor's objection, the Procuring Entity shall withdraw the proposed Change and shall notify
the Contractor in writing thereof.
The Contractor's failure to so object shall neither affect its right to object to any subsequent
requested Changes or Change Orders here in, nor affect its right to take in to account, when
making such subsequent objection, the percentage increase or decrease in the Contract Price that
any Change not objected to by the Contractor represents.

39.1.6 Upon receipt of the Change Proposal, the Procuring Entity and the Contractor shall mutually agree
upon all matters therein contained. Within fourteen (14) days after such agreement, the Procuring
Entity shall, if it intends to proceed with the Change, issue the Contractor with a Change Order.

If the Procuring Entity is unable to reach a decision within fourteen (14) days, it shall notify the
Contractor with details of when the Contractor can expect a decision.

If the Procuring Entity decides not to proceed with the Change for whatever reason, it shall, within
the said period of fourteen (14) days, notify the Contractor accordingly. Under such circumstances,
the Contractor shall be entitled to reimbursement of all costs reasonably incurred by it in the
preparation of the Change Proposal, provided that these do not exceed the amount given by the
Contractor in its Estimate for Change Proposal submitted in accordance with GCC Sub-Clause
39.2.2.

39.1.7 If the Procuring Entity and the Contractor cannot reach agreement on the price for the Change, an
equitable adjustment to the Time for Completion, or any other matters identified in the Change
Proposal, the Procuring Entity may nevertheless instruct the Contractor to proceed with the
Change by issue of a “Pending Agreement Change Order.”

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed
with effecting the Changes covered by such Order. The Parties shall there after attempt to reach
agreement onthe outstanding issues under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days from the date of issue of the Pending
Agreement Change Order, then the matter may be referred to the Dispute Board in accordance
with the provisions of GCC Sub-Clause 46.1.

39.1.8 Changes Originating from Contractor

39.1.9 If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall
submit to the Project Manager a written “Application for Change Proposal,” giving reasons for the
proposed Change and including the information specified in GCC Sub-Clause 39.1.2.

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the procedures
outlined in GCC Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not be entitled to
recover the costs of preparing the Application for Change Proposal.
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Extension of Time for Completion

40.1 The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be
extended if the Contractor is delayed or impeded in the performance of any of its obligations
under the Contract byreason of any of the following: any Change in the Facilities as provided
in GCC Clause 39 any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen
conditions as provided in GCC Clause 35, or other occurrence of any of the matters specified
or referred to in paragraphs (a), (b)and (c) of GCC Sub-Clause 32.2.Any suspension order
given by the Procuring Entity under GCC Clause 41 here of or reduction in therate of progress
pursuant to GCC Sub-Clause 41.2 or Any changes in laws and regulations as provided in GCC
Clause 36 or Any default or breach of the Contract by the Procuring Entity, Appendix to the
Contract Agreement titled, or any activity, actor omission of the Procuring Entity, or the
Project Manager, or any other contractors employed by the Procuring Entity, or Any delay on
the part of a Subcontractor, provided such delay is due to a cause for which the Contractor
himself would have been entitled to an extension of time under this sub-clause, or Delays
attributable to the Procuring Entity or caused by customs, or any other matter specifically
mentioned in the Contract by such period as shall be fair and reasonable in all the
circumstances and as shall fairly reflect the delay or impediment sustained by theContract or.
40.2 Except where otherwise specifically provided in the Contract, the Contractor shall submit to
the Project Manager a notice of a claim for an extension of the Time for Completion, together
with particulars of the event or circumstance justifying such extension as soon as reasonably
practicable after the commencement of such event or circumstance. As soon as reasonably
practicable after receipt of such notice and supporting particulars of the claim, the Procuring
Entity and the Contractor shall agree upon the period of such extension. In the event that the
Contractor does not accept the Procuring Entity's estimate of a fair and reasonable time
extension, the Contractor shall be entitled to refer the matter to a Dispute Board, pursuant to
GCC Sub-Clause 46.1.

40.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in the
performance of its obligations under the Contract.

40.4 In all cases where the Contractor has given a notice of a claim for an extension of time under
GCC 40.2, the Contractor shall consult with the Project Manager in order to determine the steps
(if any) whichcan be taken to overcome or minimize the actual or anticipated delay. The
Contractor shall there aftercomply with all reasonable instructions which the Project Manager
shall give in order to minimize suchdelay. If compliance with such instructions shall cause the
Contractor to incur extra costs and theContractor is entitled to an extension of time under GCC
40.1, the amount of such extra costs shall beadded to the Contract Price.

Suspension

41.1 Procuring Entity may request the Project Manager, by notice to the Contractor, to order the
Contractor to suspend performance of any or all of its obligations under the Contract. Such notice
shall specify the obligation of which performance is to be suspended, the effective date of the
suspension and the reasons therefor. The Contractor shall thereupon suspend performance of such
obligation, except those obligations necessary for the care or preservation of the Facilities, until
ordered in writing to resume such performance by the Project Manager. If, by virtue of a
suspension order given by the Project Manager, other than by reason of the Contractor's default
or breach of the Contract, the Contractor's performance of any of its obligations is suspended
foran aggregate period of more than ninety (90) days, then at any time there after and provided
that at that time such performance is still suspended, the Contractor may give a notice to the
Project Manager requiring that the Procuring Entity shall, within twenty-eight (28) days of receipt
of the notice, order the resumption of such performance or request and subsequently order a
change in accordance with GCC Clause 39, excluding the performance of the suspended
obligations from the Contract.
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41.2 If the Procuring Entity fails to do so within such period, the Contractor may, by a further notice to
the Project Manager, elect to treat the suspension, where it affects apart only of the Facilities, as a
deletion of such part in accordance with GCC Clause 39 or, where it affects the whole of the
Facilities, as termination of the Contract under GCC Sub-Clause.

41.3 If Procuring Entity has failed to pay the Contractor any sum due under the Contract within the
specified period, has failed to approve any invoice or supporting documents without just cause
pursuant to the Appendix to the Contract Agreement titled Terms and Procedures of Payment, or
commits a substantial breach of the Contract, the Contractor may give a notice to the Procuring Entity
that requires payment of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3,
requires approval of such invoice or supporting documents, or specifies the breach and requires the
Procuring Entity to remedy the same, as the case may be. If the Procuring Entity fails to pay such sum
together with such interest, fails to approve such invoice or supporting documents or give its reasons
for withholding such approval, or fails to remedy the breach or take steps to remedy the breach
within fourteen (14) days after receipt of the Contractor's notice or The Contractor is unable to carry
out any of its obligations under the Contract for any reason attributable to the Procuring Entity,
including but not limited to the Procuring Entity's failure to provide possession of or access to the Site
or other areas in accordance with GCC Sub-Clause 10.2, or failure to obtain any governmental permit
necessary for the execution and/or completion of the Facilities, then the Contractor may by fourteen
(14) days' notice to the Procuring Entity suspendperformance of all or any of its obligations under the
Contract, or reduce the rate of progress.

41.3 If the Contractor's performance of its obligations is suspended or the rate of progress is reduced
pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance with
GCC Sub-Clause 40.1, and any and all additional costs or expenses incurred by the Contractor as a
result of such suspension or reduction shall be paid by the Procuring Entity to the Contractor in
addition to the Contract Price, except in the case of suspension order or reduction in the rate of
progress by reason of the Contractor's default or breach of the Contract.

41.4 During the period of suspension, the Contractor shall not remove from the Site any Plant, any part of
the Facilities or any Contractor's Equipment, without the prior written consent of the Procuring Entity.

Termination

42.1 Termination for Procuring Entity's Convenience

42.1.1 The Procuring Entity may at any time terminate the Contract for any reason by giving the
Contractor a noticeof termination that refers to this GCC Sub-Clause 42.1.

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor
shall either immediately or upon the date specified in the notice of termination cease all
further work, except for such work as the Procuring Entity may specify in the notice of
termination for the sole purpose of protecting that part of the Facilities already executed,
or any work required to leave the Site in a clean and safe condition, terminate all
subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph (d)
below, remove all Contractor's Equipment from the Site, repatriate the Contractor's and its
Subcontractors' personnel from the Site, remove from the Site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a clean and safe condition, and
subject to the payment specified in GCC Sub-Clause 42.1.3, deliver to the Procuring Entity
the parts of the Facilities executed by the Contractor up to the date of termination to the
extent legally possible, assign to the Procuring Entity all right, title and benefit of the
Contractor to the Facilities and to the Plant as of the date of termination, and, as may be
requiredby the Procuring Entity, in any subcontracts concluded between the Contractor
and its Subcontractors; and deliver to the Procuring Entity all non-proprietary drawings,
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specifications and other documents prepared by the Contractor or its Subcontractors as at
the date of termination in connection with the Facilities.

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the Procuring Entity
shall pay tothe Contractor the following amounts: The Contract Price, properly attributable to the
parts of the Facilities executed by the Contractor as of the date of termination, the costs
reasonably incurred by the Contractor in the removal of the Contractor's Equipment from the Site
and in the repatriation of the Contractor's and its Subcontractors' personnel, any amounts to be
paid by the Contractor to its Subcontractors in connection with the termination of any
subcontracts, including any cancellation charges, costs incurred by the Contractor in protecting the
Facilities and leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-
Clause 42.1.2 the cost of satisfying all other obligations, commitments and claims that the
Contractor may in good faith have under taken with third Parties in connection with the Contract
and that are not covered by paragraphs (a) through (d) above.

42.2 Termination by the Contractor

42.2.1 The Procuring Entity, without prejudice to any other rights or remedies it may possess, may
terminate the Contract forth within the following circumstances by giving a notice of
termination and its reasons therefor to the Contractor, referring to this GCC Sub-Clause 42.2:

If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it,
compounds with its creditors, or, if the Contractor is a corporation, are solution is passed or
order is made for its winding up, other than a voluntary liquidation for the purposes of
amalgamation or reconstruction, a receiver is appointed over any part of its undertaking or
assets, or if the Contractor takes or suffers any other analogous action in consequence of debt
if the Contractor assigns or transfers the Contract or any right or interest therein in violation
of theprovision of GCC Clause 43.
If the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption,
as defined in paragraph 2.2a. of Appendix B to the GCC, in competing for or in executing the
Contract.

42.2.2 If the Contractor
Has abandoned or repudiated the Contract
Has without valid reason failed to commence work on the Facilities promptly or has
suspended, other than pursuant to GCC Sub-Clause 41.2, the progress of Contract performance
for more than twenty- eight (28) days after receiving a written instruction from the Procuring
Entity to proceed Persistently fails to execute the Contract in accordance with the Contractor
persistently neglects tocarry out its obligations under the Contract without just cause
Refuses or is unable to provide sufficient materials, services or labor to execute and complete
the Facilities in the manner specified in the program furnished under GCC Sub-Clause 18.2
at rates ofprogress that give reasonable assurance to the Procuring Entity that the Contractor
can attainCompletion of the Facilities by the Time for Completion as extended, then the
Procuring Entity may,without prejudice to any other rights it may possess under the Contract,
give a notice to the Contractorstating the nature of the default and requiring the Contractor to
remedy the same. If the Contractor failsto remedy or to take steps to remedy the same within
fourteen (14) days of its receipt of such notice,then the Procuring Entity may terminate the
Contract forth with by giving a notice of termination to theContractor that refers to this GCC
Sub-Clause 42.2.

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the
Contractor shall, either immediately or upon such date as is specified in the notice of
termination, cease all further work, except for such work as the Procuring Entity may specify in
the notice of termination for the sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean and safe condition. Terminate all
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subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph (d)
below, deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up
to the date of termination, to the extent legally possible, assign to the Procuring Entity all right,
title and benefit of the Contractor to the Facilities and to the Plant as of the date of
termination, and, as may be required by the Procuring Entity, in any subcontracts concluded
between the Contractor and its Subcontractors, deliver to the Procuring Entity all drawings,
specifications and other documents prepared by the Contractor or its Subcontractors as of the
date of termination in connection with the Facilities.

42.2.4 The Procuring Entity may enter upon the Site, expel the Contractor, and complete the Facilities
itself or by employing any third Party. The Procuring Entity may, to the exclusion of any right of
the Contractor over the same, take over and use with the payment of a fair rental rate to the
Contractor, with all the maintenance costs to the account of the Procuring Entity and with an
indemnification by the Procuring Entity for all liability including damage or injury to persons
arising out of the Procuring Entity's use of such equipment, any Contractor's Equipment owned by
the Contractor and on the Site in connection with the Facilities for such reasonable period as the
Procuring Entity considers expedient for the supply andinstallation of the Facilities.

42.2.5 Upon completion of the Facilities or at such earlier date as the Procuring Entity thinks appropriate,
the Procuring Entity shall give notice to the Contractor that such Contractor's Equipment will be
returned to the Contractor at or near the Site and shall return such Contractor's Equipment to the
Contractor in accordance with such notice. The Contractor shall thereafter without delay and at its
cost remove or arrange removal of the same from the Site.

42.2.6 Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract Price
attributable to the Facilities executed as of the date of termination, the value of any unused or
partially used Plant on the Site, and the costs, if any, incurred in protecting the Facilities and in
leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause
42.2.3. Any sums due the Procuring Entity from the Contractor accruing prior to the date of
termination shall be deducted from the amount to be paid to the Contractor under this Contract.

42.2.7 If the Procuring Entity completes the Facilities, the cost of completing the Facilities by the Procuring
Entityshall be determined.

42.2.8 If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the
reasonable costs incurred by the Procuring Entity in completing the Facilities, exceeds the Contract
Price, the Contractor shall be liable for such excess.

42.2.9 If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the
Contractor shall pay the balance to the Procuring Entity, and if such excess is less than the sums due
the Contractor under GCC Sub-Clause 42.2.5, the Procuring Entity shall pay the balance to the
Contractor. The Procuring Entity and the Contractor shall agree, in writing, on the computation
described above and the manner in which any sums shall be paid.

42.3 Termination by the Contractor

42.3.1 If The Procuring Entity has failed to pay the Contractor any sum due under the Contract within the
specified period, has failed to approve any invoice or supporting documents without just cause
pursuant to the Appendix to the Contract Agreement titled Terms and Procedures of Payment, or
commits a substantial breach of the Contract, the Contractor may give a notice to the Procuring
Entity that requires payment of such sum, with interest there on as stipulated in GCC Sub-Clause
12.3, requires approval of such invoice or supporting documents, or specifies the breach and
requires the Procuring Entity to remedy the same, as the case may be. If the Procuring Entity fails
to pay such sum together with such interest, fails to approve such invoice or supporting
documents or give its reasons for withholding such approval, fails to remedy the breach or take
steps to remedy the breach within fourteen (14) days after receipt of the Contractor's notice, or
The Contractor is unable to carry out any of its obligations under the Contract for any reason
attributable to the Procuring Entity, including but not limited to the Procuring Entity's failure to
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provide possession of or access to the Site or other areas or failure to obtain any governmental
permit necessary for the execution and/or completion of the Facilities, then the Contractor may
give a notice to the Procuring Entity thereof, and if the Procuring Entity has failed to pay the
outstanding sum, to approve the invoice or supporting documents, to give its reasons for
withholding such approval, or to remedy the breach within twenty-eight (28) days of such notice,
or if the Contractor is still unable to carry out any of its obligations under the Contract for any
reason attributable to the Procuring Entity within twenty-eight (28) days of the said notice, the
Contractor may by a further notice to theProcuring Entity referring to this GCC Sub-Clause 42.3.1,
forth with terminate the Contract.

42.3.2 The Contractor may terminate the Contract forth with by giving a notice to the Procuring Entity to
that effect, referring to this GCC Sub-Clause 42.3.2, if the Procuring Entity becomes bankrupt or
insolvent, has a receiving order issued against it, compounds with its creditors, or, being a
corporation, if are solution is passed or order is made for its winding up (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed over any
part of its undertaking or assets, or if the Procuring Entity takes or suffers any other analogous
action in consequence of debt.

42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor shall
immediately cease all further work, except for such work as may be necessary for the purpose of
protecting that part of the Facilities already executed, or any work required to leave the Site in a
clean and safe condition terminate all subcontracts, except those to be assigned to the Procuring
Entity pursuant to paragraph(ii) remove all Contractor's Equipment from the Site and repatriate the
Contractor's and its Subcontractors' personnel from the Site, and subject to the payment specified in
GCC Sub-Clause 42.3.4, deliver to the Procuring Entity the parts of the Facilities executed by the
Contractor up to the date of termination to the extent legally possible, assign to the Procuring
Entity all right, title and benefit of the Contractor to the Facilities and to the Plant as of the date
of termination, and, as may be required by the Procuring Entity, in any subcontracts concluded
between the Contractor and its Subcontractors, and deliver to the Procuring Entity all drawings,
specifications and other documents prepared by the Contractor or its Subcontractors as of the date
of termination in connection with the Facilities.

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, the Procuring Entity shall
pay to the Contractor all payments specified in GCC Sub-Clause 42.1.3, and reasonable
compensation for all loss, except for loss of profit, or damage sustained by the Contractor arising
out of, in connection with or in consequence of such termination.

42.3.5 Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to any
other rights or remedies of the Contractor that may be exercised in lieu of or in addition to rights
conferred by GCC Sub-Clause 42.3.

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed,
Installation Services provided, and all Plant acquired, or subject to a legally binding obligation to
purchase, by the Contractor and used or intended to be used for the purpose of the Facilities, up
to and including the date of termination.

42.5 In this GCC Clause 42, in calculating any monies due from the Procuring Entity to the Contractor,
account shall be taken of any sum previously paid by the Procuring Entity to the Contractor under
the Contract, including any advance payment paid pursuant to the Appendix to the Contract
Agreement titled Terms and Procedures of Payment.

Assignment

43.1 Neither the Procuring Entity nor the Contractor shall, without the express prior written consent of the
other Party, which consent shall not be unreasonably withheld, assign to any third Party the
Contract or any part thereof, or any right, benefit, obligation or interest therein or thereunder,
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except that the Contractor shall be entitled to assign either absolutely or by way of charge any
monies due and payable to it or that maybecome due and payable to it under the Contract.

Export Restrictions

44.1 Notwithstanding any obligation under the Contract to complete all export formalities, any export
restrictions attributable to the Procuring Entity, to Kenya or to the use of the Plant and Installation
Services to be supplied which arise from trade regulations from a country supplying those Plant
and Installation Services, and which substantially impede the Contractor from meeting its
obligations under the Contract, shall release the Contractor from the obligation to provide
deliveries or services, always provided, however, that the Contractor can demonstrate to the
satisfaction of the Procuring Entity and of the Bank that it has completed all formalities in a timely
manner, including applying for permits, authorizations and licenses necessary for the export of the
Plant and Installation Services under the terms of the Contract. Termination of the Contract on this
basis shall be for the Procuring Entity's convenience pursuant to Sub-Clause 42.1.
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Claims, Disputes and Arbitration

Contractor's Claims

45.1 If the Contractor considers himself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in connection
with the Contract, the Contractor shall submit a notice to the Project Manager, describing the
event or circumstance giving rise to the claim. The notice shall be given as soon as practicable, and
not later than 28 days after the Contractor became aware, or should have become aware, of the
event or circumstance.

45.2 If the Contractor fails to give notice of a claim within such period of 28 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-Clause shall apply. The Contractor shall also submit
any other notices which are required by the Contract, andsupporting particulars for the claim, all as
relevant to such event or circumstance. The Contractor shall keep such contemporary records as
may be necessary to substantiate any claim, either on the Site or at another location acceptable to
the Project Manager. Without admitting the Procuring Entity's liability, the Project Manager may,
after receiving any notice under this Sub- Clause, monitor the record-keeping and/or instruct the
Contractor to keep further contemporary records. The Contractor shall permit the Project Manager
to inspect all these records, and shall (if instructed) submit copies to the Project Manager.

45.3 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor andapproved by the Project Manager, the Contractor shall send to the Project Manager
a fully detailed claim which includes full supporting particulars of the basis of the claim and of the
extension of time and/or additional payment claimed. If the event or circumstance giving rise to
the claim has a continuing effect: this fully detailed claim shall be considered as interim; the
Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably
require; and the Contractor shall send a final claim within 28 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be proposed by the
Contractor and approved by the Project Manager.

45.4 Within 42 days after receiving a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give his
response on the principles of the claim within such time.

45.5 Each Payment Certificate shall include such amounts for any claim as have been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled
to payment for such part of the claim as he has been able to substantiate.

45.6 The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of the
Time for Completion (before or after its expiry) in accordance with GCC Clause 40, and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

45.7 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to
any claim, any extension of time and/or additional payment shall take account of the extent (if
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the
claim is excluded under the second paragraph of this Sub-Clause.

45.8 In the event that the Contractor and the Procuring Entity cannot agree on any matter relating to a
claim, either Party may refer the matter to the Dispute Board pursuant to GCC 46 hereof.
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Claims, Disputes and Arbitration
46.1 Contractor's Claims

46.1.1 If the Contractor considers himself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in connection
with the Contract, the Contractor shall give notice to the Project Manager, describing the event or
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not later
than 28 days after the Contractor became aware, or should have become aware, of the event or
circumstance.

46.1.2 If the Contractor fails to give notice of a claim within such period of 28 days, the Time for
Completionshall not be extended, the Contractor shall not be entitled to additional payment, and
the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise,
the following provisions of this Sub-Clause shall apply. The Contractor shall also submit any other
notices which are required by the Contract, and supporting particulars for the claim, all as relevant
to such event or circumstance.

46.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice under
this Sub-Clause, monitor the record-keeping and/or instruct the Contractor to keep further
contemporary records. The Contractor shall permit the Project Manager to inspect all these
records, and shall (if instructed) submit copies to the Project Manager.

46.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect: this fully detailed claim shall be
considered as interim; the Contractor shall send further interim claims at monthly intervals, giving
the accumulated delay and/or amount claimed, and such further particulars as the Project Manager
may reasonably require; and the Contractor shall send a final claim within 28 days after the end of
the effects resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Project Manager.

46.1.5 Within 42 days after receiving a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give his
response on the principles of the claim within the above defined time period.

46.1.6 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with
Sub- Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or
(ii) the additional payment (if any) to which the Contractor is entitled under the Contract.

46.1.7 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only
be entitled to payment for such part of the claim as he has been able to substantiate.

46.1.8 If the Project Manager does not respond within the timeframe defined in this Clause, either Party
may consider that the claim is rejected by the Project Manager and any of the Parties may refer the
matter to Arbitration in accordance with Sub-Clause 46.4.
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46.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to
any claim, any extension of time and/or additional payment shall take account of the extent (if
any) to which the failurehas prevented or prejudiced proper investigation of the claim, unless the
claim is excluded under the secondparagraph of this Sub-Clause.

46.2 Issuing a Notice of Dissatisfaction

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or arising out
of, the Contract or the execution of the Works, including any dispute as to any certificate,
determination, instruction, opinion or valuation of the Project Manager, either Party may refer the
dispute in writing to the Project Manager by issuing a Notice of Dissatisfaction and requesting the
matter be referred to Arbitration.

46.3 Amicable Settlement

Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree otherwise,
the Party giving a Notice of Dissatisfaction should move to commence arbitration after the fifty-
sixth day from the day on which a Notice of Dissatisfaction was given, even if no attempt at an
amicable settlement has been made.

46.4 Arbitration

46.4.1 Any dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 46.3 above shall be finally settled by arbitration.
Arbitration shall be conducted as follows: if the contract is with foreign contractors, the dispute
shall be referred to international arbitration either: with proceedings administered by the
arbitration institution designated in the Special Conditions of Contract, and conducted under the
rules of arbitration of such institution; or, if so specified in the Special Conditions of Contract, or
international arbitration in accordance with the arbitration rules of the United Nations
Commission on International Trade Law (UNCITRAL), unless specified otherwise in the SCC; if the
Contract is with domestic contractors, arbitration with proceedings conducted in accordance with
the Arbitration Laws of Kenya.

46.4.2 The place of arbitration shall be the neutral location specified in the Special Conditions of Contract;
and thearbitration shall be conducted in the English Language for all communications.

46.4.3 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before
the arbitratorson any matter whatsoever relevant to the dispute.

46.4.4 Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain its
decision,or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

46.4.5 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress ofthe Works.

46.4.6 The Decision of the Arbitration proceedings will be final and binding on both parties.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract in
Section VIII. Whenever there is a conflict, the provisions herein shall prevail over those in the General
Conditions.

Special Conditions of Contract (SCC)

The following Special Conditions (SCC) shall supplement the General Conditions (GCC). Whenever there
is a conflict, the provisions here in shall prevail over those in the GCC. The clause number of the SCC is
the corresponding clause number of the GCC.

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC 1. Definitions The Procuring Entity is: Kenyatta National Hospital
The Project Manager is: Engineer - KNH
Country of Origin: all countries and territories as indicated in Section V of the
Tendering Document, Eligible Countries.

SCC 5. Law and

Language

SCC 5.1 The Contract shall be interpreted in accordance with the laws of:
Kenya.

SCC 5.2 The ruling language is: English
SCC 5.3 The language for communications is: English

SCC 7. Scope of

Facilities [Spare
Parts] (GCC Clause
7)

SCC 7.3 The Contractor agrees to supply spare parts for a period of years:

Sample Addition to SCC 7.3
The Contractor shall carry sufficient inventories to ensure an ex-stock supply of
consumable spares for the Plant.
Other spare parts and components shall be supplied as promptly as possible, but at
the most within six (6) months of placing the order and opening the Form of credit.
In addition, in the event of termination of the production of spare parts, advance
notification will be made to the Procuring Entity of the pending termination, with
sufficient time to permit the Procuring Entity to procure the needed requirement.

Following such termination, the Contractor will furnish to the
extent possible and at no cost to the Procuring Entity the blueprints, drawings and
specifications of
the spare parts, if requested.

SCC 8. Time for

Commencement
and
Completion

SCC 8.1 The Contractor shall commence work on the Facilities within from the
Effective Date for determining Time for Completion as specified in the Contract
Agreement.

SCC 8.2 The Time for Completion of the whole of the Facilities shall be 6
months from the Effective Date as described in the Contract Agreement

SCC 9. Contractor’s
Responsibilities

The following sustainable procurement contractual provisions apply:

SCC 11. Contract

Price

SCC 11.2 The Contract Price shall be adjusted in accordance with the provisions
of the

Appendix to the Contract Agreement Titled Adjustment Clause.
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SCC 13. Securities
SCC 13.3.1 The amount of Performance Security, as a percentage of the Contract
Price for the
Facility or for the part of the Facility for which a separate Time for Completion is
provided, shall be: (10%) in form of Bank Guarantee.
SCC 13.3.2 The Performance Security shall be in the form of the attached hereto
in Section X, Contract Forms.
SCC 13.3.3 The Performance Security shall not be reduced on the date of the
Operational
Acceptanc
e.
SCC 13.3.3 The Performance Security shall be reduced to ten percent (10%) of the
value of the
component covered by the extended defect liability to cover the Contractor’s
extended defect
liability in accordance with the provision in the SCC, pursuant to GCC Sub-Clause
27.10.

SCC 22 Installation
SCC22.2.5 Working Hours
Normal working hours are:

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC 22.2.8 Funeral Arrangements:

SCC 25.

Commissioning and
Operational
Acceptance

SCC 25.2.2 The Guarantee Test of the Facilities shall be successfully completed
within _
from the date of Completion.

SCC 26.
Completion
Time Guarantee

SCC 26.2

Applicable rate for liquidated damages: 1% per month
The above rate applies to the price of the part of the Facilities, as quoted in the Price
Schedule, for
that part for which the Contractor fails to achieve Completion within the particular
Time for
Completion.
Maximum deduction for liquidated damages: 25% of the contract sum
SCC 26.3 Applicable (amount or rate) for the bonus for early Completion:
Maximum bonus: N/A
SCC 26.3 No bonus will be given for earlier Completion of the Facilities or part

thereof. N/A
SCC 27. Defect

Liability

SCC 27.10 The critical components covered under the extended defect liability are
In the specifications , and the period shall be 6 months from date of completion

(to be inserted only when
an extended defect liability is requested).

SCC 30. Limitation
of Liability

Sample Clause
SCC 30.1 (b) The multiplier of the Contract Price is:

SCC 39. Value

Engineering

SCC 39.1.2 If the value engineering proposal is approved by the Procuring Entity the
amount to be
paid to the Contractor shall be % (insert appropriate percentage. The
percentage is normally up
to 50%) of the reduction in the Contract Price

SCC 46.4(a)(ii)
Arbitration

[Insert rules of arbitration if different from those of the International Chamber of
Commerce]
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SECTION VIII - CONTRACT FORMS

Notification of Award - Form of Acceptance

Contract Agreement

Appendix 1. Terms and Procedures of
PaymentAppendix 2. Price Adjustment
Appendix 3. Insurance
RequirementsAppendix 4. Time
Schedule
Appendix 5. List of Major Items of Plant and Installation Services and List of Approved
Subcontractors Appendix 6. Scope of Works and Supply by the Procuring Entity Appendix 7.
List ofDocuments for Approval or Review
Appendix 8. Functional Guarantees

Performance Security Form OPTION 1 – Demand Bank
Guarantee Performance Security Form OPTION 2 –
PerformanceBond Advance Payment Security- Demand
Bank Guarantee Beneficial Ownership Disclosure



122

NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that

submitted aTender.] [Send this Notification to the Tenderer's Authorized

Representative named in the Tenderer Information Form]

1) For the attention of Tenderer's Authorized Representative Name:....................[insert Authorized
Representative's name]

Address......................... [insert Authorized Representative's Address]

Telephone/Fax numbers:.................... [insert Authorized Representative' s telephone /fax numbers]

Email Address..................................... [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notificationmust be sent to all Tenderers simultaneously. This means on the same date and as
close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Procuring Entity...................... [insert the name of the Procuring Entity]

Project.....................................[insert name of project]

Contract title:...................... [insert the name of the contract]

ITT No:................................ [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award
theabove contract. The transmission of this Notification begins the Standstill Period. During
the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your Tender, and/or
Submit a Procurement-related Complaint in relation to the decision to award the contract.

The successful Tenderer

Name: [insert name of successful Tenderer]

Address: [insert address of the successful Tenderer]

Contract price: [insert contract price of the successful Tender]

Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender.

If the Tender's price was evaluated include the evaluated price as well as the Tender price

asread out.]

Name of Tenderer Tender price
Evaluated Tender

Cost

[insert name]
[insert Tender

price] [insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]
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[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) appoint
by point comparison with another Tenderer's Tender, or (b) information that is marked “Confidential” by the
Tenderer in its Tender.]

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).
You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing, your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award.
Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:
Attention:..............................[insert full name of person, if applicable]
Title/position:....................... [insert title/position]
Agency................................. [insert name of Procuring
Entity] Email address..................... [insert email address]
Fax number........................ [insert fax number] delete if not used
If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.
The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you
in writing how the debriefing will take place and confirm the date and time.
If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the
date of publication of the Contract Award Notice.

Reason/s why your Tender was unsuccessful

How to request a debriefing?

How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insertdate] (local time).
Provide the contract name, reference number, name of the Tenderer, contact details; and
address theProcurement- related Complaint as follows:

Attention:
.........................................

Title/position: ...........
..............................

Agency:
.........................................

Email address:
.........................................

Fax number:
.........................................

[insert full name of person, if
applicable]

[insert title/position]

[insert name of Procuring Entity]

[insert email address]

[insert fax number] delete if not
used

At this point in the procurement process, you may submit a Procurement-related Complaint challenging
the decision to award the contract. You do not need to have requested, or received, a debriefing before
making this complaint. Your complaint must be submitted within the Standstill Period and received by us
before the StandstillPeriod ends.
Further information:
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DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention
to Award.
The Standstill Period may be extended as stated in Section 4 above.

Further information: For more information refer to the Public Procurement and Disposals Act 2015
and itsRegulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke.
In summary, there are four essential requirements:
You must bean' interested party'. In this case, that means a Tenderer who submitted a Tender in this
Tenderingprocess, and is the recipient of a Notification of Intention to Award.

The complaint can only challenge the decision to award the
contract.You must submit the complaint within the period
stated above.
You must include, in your complaint, all of the information required by the Procurement Regulations (as
described in Annex III).

Standstill Period

If you have any questions regarding this Notification please do not hesitate to
contact us.On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:

Email:

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO…………….OF……….….20……...

BETWEEN

….........................................................................................APPLICA

NTAND

….................................................RESPONDENT (Procuring Entity)

Request for review of the decision of the…………… (Name of the Procuring Entity of.......................dated
the…day of
………….20……….in the matter of Tender No………..…of …………..20….. for (Tender description).

REQUEST FOR REVIEW

I/We……………………………,the above named Applicant(s), of address: Physical address.....................P. O. Box
No………….
Tel. No……..Email................. , hereby request the Public Procurement Administrative Review Board to review the
whole/part of
the above mentioned decision on the following
grounds , namely:1.

2.
By this memorandum, the Applicant requests the Board for an
order/orders that:1.
2.
SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on day
of
………....20….………
SIGNED

Board Secretary
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3. LETTER OF AWARD

To:

This is to notify you that your Tender dated for execution of the for the
Contract Price in the aggregate of , as

corrected
with the Instructions to Tenderers is hereby accepted by our Agency.

and modified
in

accordanc
e

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions
of Contract, using for that purpose one of the Performance Security Forms included in Section X, -
Contract Forms, ofthe Tendering document.

Authorized Signature: .........................................................................................

Name and Title of Signatory: ...............................................................................

Name of Agency: .................................................................................................

Attachment: Contract Agreement: ......................................................................
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4. CONTRACT AGREEMENT

THIS AGREEMENT is made the day of , ,
BETWEEN

1)………………a corporation incorporated under the laws of and having its
principalplace of business at.......................... (hereinafter called “the Procuring Entity”), and (2)

, a corporation incorporated under the laws of and
having its principal place of business at (herein after called “the Contractor”).

WHEREAS the Procuring Entity desires to engage the Contractor to design, manufacture, test,
deliver, install, complete and commission certain Facilities, viz. (“the Facilities”), and the
Contractor has agreed tosuch engagement upon and subject to the terms and conditions herein
after appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1. Contract Documents

1.1 Contract Documents (Reference GCC Clause2)

The following documents shall constitute the Contract between the Procuring Entity and the
Contractor,and each shall be read and construed as an integral part of the Contract:

This Contract Agreement and the Appendices hereto
Form of Tender and Price Schedules submitted by the
ContractorSpecial Conditions of Contract
General Conditions of
ContractSpecification
Drawings
Other completed Tendering forms submitted with the Tender
Any other documents forming part of the Procuring Entity's
RequirementsAny other documents shall be added here

1.2 Order of Precedence (Reference GCC Clause2)

In the event of any ambiguity or conflict between the Contract Documents listed above, the
order ofprecedence shall be the order in which the Contract Documents are listed in
Article1.1 (Contract Documents) above.

1.3 Definitions (Reference GCC Clause1)
Capitalized words and phrases used here in shall have the same meanings as ascribed to them in the
GeneralConditions.

Article 2. Contract Price and Terms of Payment

2.1 Contract Price (Reference GCC Clause11)

The Procuring Entity hereby agrees to pay to the Contractor the Contract Price in consideration of
the performance by the Contractor of its obligations hereunder. The Contract Price shall be the
aggregate of:
……………………………...………………as specified in Price Schedule No 5 (Grand Summary),
and , , or such other sums as may be determined in accordance
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withthe terms and conditions of the Contract.

2.2 Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the Procuring Entity will
reimburse theContractor are given in the Appendix (Terms and Procedures of Payment)
hereto.

The Procuring Entity may instruct its bank to issue an irrevocable confirmed documentary credit
made available to the Contractor in a bank in the country of the Contractor. The credit shall be
for an amount of and shall be subject to the Uniform Customs and Practice
for DocumentaryCredits 2007 Revision, ICC Publication No.600.

In the event that the amount payable under Schedule No.1 is adjusted in accordance with GCC 11.2
or with any of the other terms of the Contract, the Procuring Entity shall arrange for the
documentary credit to be amended accordingly.

Article 3. Effective Date

3.1 Effective Date (Reference GCC Clause1)

The Effective Date from which the Time for Completion of the Facilities shall be counted is the
date whenall of the following conditions have been fulfilled:

This Contract Agreement has been duly executed for and on behalf of the Procuring
Entity andthe Contractor;
The Contractor has submitted to the Procuring Entity the Performance Security
and theadvance payment guarantee;
The Procuring Entity has paid the Contractor the advance payment
The Contractor has been advised that the documentary credit referred to in Article 2.2
above hasbeen issued in its favor.

Each party shall use its best efforts to fulfill the above conditions for which it is responsible as
soon aspracticable.

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this
Contract notification because of reasons not attributable to the Contractor, the Parties shall discuss
and agree on an equitable adjustment to the Contract Price and the Time for Completion and/or
other relevant conditions of the Contract.

Article 4. Communications

4.1 The address of the Procuring Entity for notice purposes, pursuant to GCC 4.1is: .

4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1is: .

Article 5. Appendices

5.1 The Appendices listed in the attached List of Appendices shall be deemed to form an integral
part of thisContract Agreement.

5.2 Reference in the Contract to any Appendix shall mean the Appendices attached here to, and the
Contractshall be read and construed accordingly.

IN WITNESS WHEREOF the Procuring Entity and the Contractor have caused this Agreement to
be dulyexecuted by their duly authorized representatives the day and year first above written.
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Signed by, for and on behalf of the Procuring Entity

..........................................................................................[Signature]

......................................................................................... [Title]
in the presence of

Signed by, for and on behalf of the Contractor

......................................................................................... [Signature]

......................................................................................... [Title]
in the presence of
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APPENDICES
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APPENDIX 1: TERMS AND PROCEDURES OF PAYMENT
In accordance with the provisions of GCC Clause12 (Terms of Payment), the Procuring Entity shall pay the
Contractor in the following manner and at the following times, on the basis of the Price Break down given
in the section on Price Schedules. Payments will be made in the currencies quoted by the Tenderer unless
otherwise agreed between the Parties. Applications for payment in respect of part deliveries may be
made by the Contractoras work proceeds.

TERMS OF PAYMENT

Schedule No. 1. Plant and Equipment Supplied from Abroad
In respect of plant and equipment supplied from abroad, the following payments shall be made:

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring
Entity. The advance payment security may be reduced in proportion to the value of the plant and
equipment delivered to the site, as evidenced by shipping and delivery documents.

Eighty percent (80%)of the total or pro rata CIP amount upon Incoterm “CIP”, upon delivery to the
carrier withinforty- five (45) days after receipt of documents.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion Certificate, within forty-five
(45) days after receipt of invoice.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Operational Acceptance
Certificate,within forty- five (45) days after receipt of invoice.

Schedule No. 2. Plant and Equipment Supplied fromwithin Kenya
In respect of plant and equipment supplied from Kenya, the following payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and an
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring
Entity. The advance payment security may be reduced in proportion to the value of the plant and
equipment delivered to the site, as evidenced by shipping and delivery documents.

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery to
the carrierwithin forty-five (45) days after receipt of invoice and documents.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate,
within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance
Certificate,within forty-five (45) days after receipt of invoice.

Schedule No. 3. Design Services

In respect of design services for both the foreign currency and the local currency portions, the following
paymentsshall be made:

Ten percent (10%) of the total design services amount as an advance payment against receipt of
invoice, and anirrevocable advance payment security for the equivalent amount made out in favor of
the Procuring Entity.

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design in
accordance withGCC Clause 20 by the Project Manager within forty-five (45) days after receipt of
invoice.
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Schedule No. 4. Installation Services

In respect of installation services for both the foreign and local currency portions, the following
payments shallbe made:

Ten percent (10%) of the total installation services amount as an advance payment against receipt of
invoice, andan irrevocable advance payment security for the equivalent amount made out in favor of the
Procuring Entity. The advance payment security may be reduced in proportion to the value of work
performed by the Contractor as evidenced by the invoices for installation services.

Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the
said Program of Performance, during the preceding month, as evidenced by the Procuring Entity's
authorization of the Contractor's application, will be made monthly within forty-five (45) days after
receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as
evidenced by the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of
the Completion Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as
evidenced by the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of
the Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice.

In the event that the Procuring Entity fails to make any payment on its respective due date, the Procuring
Entity shallpay
to the Contractor interest on the amount of such delayed payment at the rate of

] percent (%) per month for period of delay until payment has been made in full.

PAYMENT PROCEDURES

The procedures to be followed in applying for certification and making payments shall be as follows:
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Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months,
it is normal procedure that prices payable to the Contractor shall be subject to adjustment during
the performance of the Contract to reflect changes occurring in the cost of labor and material
components. In such cases the Tendering document shall include in this Appendix 2 a formula of
the following general type, pursuant to GCC Sub-Clause 11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be
no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated
under this Appendix 2 that the prices are to remain firm and fixed for the duration of the Contract.

APPENDIX 2. PRICE ADJUSTMENT

Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate
the priceadjustment:
Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during
performance ofthe Contract to reflect changes in the cost of labor and material components, in accordance
with the following formula:

P1 P0 (a b L1 c M 1 P0
L0 M 0

in which:
P1 = adjustment amount payable to the Contractor

P0 = Contract price (base price)

= percentage of fixed element in Contract price (a = %)

= percentage of labor component in Contract price (b= %)

= percentage of material and equipment component in Contract price (c= %)

L0, L1 = labor indices applicable to the appropriate industry in the country of origin on the base date and the date
foradjustment, respectively

M0, M1= material and equipment indices in the country of origin on the base date and the date for
adjustment,respectively
N.B. a+b+c= 100%.

Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor and materials indices, source of exchange rates and the base
date indicesin its Tender.

Item Source of Indices Used Base Date Indices
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The base date shall be the date twenty-eight (28) days prior to the Tender closing date.

The date of adjustment shall be the mid-point of the period of manufacture or installation of

component or Plant.The following conditions shall apply:

No price increase will be allowed beyond the original delivery date unless covered by an extension of time
awardedby the Procuring Entity under the terms of the Contract. No price increase will be allowed for periods
of delay for which the Contractor is responsible. The Procuring Entity will, however, be entitled to any price
decrease occurringduring such periods of delay.

If the currency in which the Contract price, P0, is expressed is different from the currency of the country of
origin ofthe labor and/or materials indices, a correction factor will be applied to avoid incorrect adjustments of
the Contract price.The correction factor shall be: Z0 / Z1, where,

Z0 = the number of units of currency of the origin of the indices which equal to one unit of the currency of
the ContractPrice P0 on the Base date, and

Z1 = the number of units of currency of the origin of the indices which equal to one unit of the currency of the
ContractPrice P0 on the Date of Adjustment.

No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as
an advancepayment.
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APPENDIX 3. INSURANCE REQUIREMENTS

Insurances to be Taken Out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the
Contract, the insurances set forth below in the sums and with the deductibles and other conditions
specified. The identity of the insurers and the form of the policies shall be subject to the approval of the
Procuring Entity, such approval not to be unreasonably withheld.

Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier's or manufacturer's works or stores
until arrival at the Site, to the Facilities (including spare parts therefor) and to the construction equipment
to be provided by the Contractor or its Subcontractors.

Amount Deductible Limits Parties insured from To

Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the Facilities,
with an extended maintenance coverage for the Contractor's liability in respect of any loss or damage
occurring during the defect liability period while the Contractor is on the Site for the purpose of
performing its obligations during the defect liability period.

Amount Deductible Limits Parties insured from To

Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Procuring Entity's personnel) and
loss of or damage to property (including the Procuring Entity's property and any parts of the Facilities that
have been accepted by the Procuring Entity) occurring in connection with the supply and installation of
the Facilities.

Amount Deductible Limits Parties insured from To

Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by them) in
connectionwith the supply and installation of the Facilities. Comprehensive insurance in accordance with
statutory requirements.

Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Facilities or any part
thereof isexecuted.

Procuring Entity's Liability

In accordance with the statutory requirements applicable in any country where the Facilities or any part
thereof isexecuted.

Other Insurances

The Contractor is also required to take out and maintain at its own cost the following insurances:
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Details:

Amount Deductible Limits Parties insured from To The Procuring Entity shall be named as co-insured under all
insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for the Third-Party
Liability, Workers' Compensation and Procuring Entity's Liability Insurances, and the Contractor's
Subcontractors shall be named as co-insureds under all insurance policies taken out by the Contractor
pursuant to GCC Sub-Clause 34.1, except for the Cargo, Workers' Compensation and Procuring Entity's
Liability Insurances. All insurer's rights of subrogation against such co-insureds for losses or claims arising out of
the performance of the Contract shall be waivedunder such policies.



137

Insurances to Be Taken Out by the Procuring Entity

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the
Contractthe following insurances.

Details:

Amount Deductible Limits Parties insured from To
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APPENDIX 4. TIME SCHEDULE



139

APPENDIX 5. APPROVED SUBCONTRACTORS

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are approved for carrying out the items of the
Facilities indicated below. Where more than one Subcontractor is listed, the Contractor is free to choose
between them, but it must notify the Procuring Entity of its choice in good time prior to appointing any
selected Subcontractor. In accordance with GCC Sub-Clause 19.1, the Contractor is free to submit proposals
for Subcontractors for additional items from time to time. No Subcontracts shall be placed with any such
Subcontractors for additional items until the Subcontractors have been approved in writing by the
Procuring Entity and their names have been added to this list of Approved Subcontractors.

Major Items of Plant and
Installation Services

Approved Subcontractors/Manufacturers Nationality
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APPENDIX 6. SCOPE OF WORKS AND SUPPLY BY THE PROCURING ENTITY

The following personnel, facilities, works and supplies will be provided/supplied by the Procuring
Entity, and theprovisions of GCC Clauses 10, 21 and 24 shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good time so as not
to delaythe performance of the Contractor, in accordance with the approved Time Schedule and Program
of Performance pursuant to GCC Sub-Clause18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of
charge to theContractor.

Personnel Charge to Contractor (if any)

Facilities Charge to Contractor (if any)

Works Charge to Contractor (if any)

Supplies Charge to Contractor (if any)
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APPENDIX 7. LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare,
and present to the Project Manager in accordance with the requirements of GCC Sub-Clause 18.2
(Program of Performance),the following documents for

Approval

1.

2.

3.

Review

1.

2.

3.
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APPENDIX 8. FUNCTIONAL GUARANTEES

General

This Appendix sets out
The functional guarantees referred to in GCC Clause 28 (Functional Guarantees)
The pre-conditions to the validity of the functional guarantees, either in
productionand/or consumption, set forth below
The minimum level of the functional guarantees
The formula for calculation of liquidated damages for failure to attain the functional guarantees.

Preconditions

The Contractor gives the functional guarantees (specified herein) for the facilities, subject
to thefollowing preconditions being fully satisfied:

Functional Guarantees

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

Production Capacity

and/or

Raw Materials and Utilities Consumption

Failure in Guarantees and Liquidated Damages

4.1 Failure to Attain Guaranteed Production Capacity
If the production capacity of the facilities attained in the guarantee test, pursuant to GCC Sub-Clause
25.2, is less than the guaranteed figure specified in para. 3.1 above, but the actual production
capacity attained in the guarantee test is not less than the minimum level specified in para. 4.3
below, and the Contractor elects to pay liquidated damages to the Procuring Entity in lieu of
making changes, modifications and/or additions to the Facilities, pursuant to GCC Sub-Clause 28.3,
then the Contractor shall pay liquidated damages at the rate of for every complete one percent
(1%) of the deficiency in the production
capacity of the Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of
less thana complete one percent (1%).

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level
If the actual measured figure of specified raw materials and utilities consumed per unit (or their
average total cost of consumption) exceeds the guaranteed figure specified in para.3.2 above (or
their specified average total cost of consumption), but the actual consumption attained in the
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guarantee test, pursuant to GCC Sub-Clause 25.2, is not more than the maximum level specified in
para. 4.3 below, and the Contractorelects to pay liquidated damages to the Procuring Entity in lieu
of making changes, modifications and/or additions to the Facilities pursuant to GCC Sub-Clause
28.3, then the Contractor shall pay liquidated damages at the rate of [ amount in the contract
currency] for every complete one percent (1%) of the excessconsumption of the Facilities, or part
thereof, of less than a complete one percent (1%).

4.3 Minimum Levels
Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the
following minimum levels of performance guarantees (and consumption guarantees) are not
attained by the Contractor, the Contractor shall at its own cost make good any deficiencies until the
Facilities reach any of such minimum performance levels, pursuant to GCC Sub-Clause 28.2:
a) production capacity of the Facilities attained in the guarantee test: ninety-five percent (95%) of the

guaranteed production capacity (the values offered by the Contractor in its Tender for
functionalguarantees represents 100%).
and/or
average total cost of consumption of all the raw materials and utilities of the Facilities: one
hundred and five percent (105%) of the guaranteed figures (the figures offered by the
Contractor in its Tender for functional guarantees represents 100%).

4.4 Limitation of Liability
Subject to para.4.3 above, the Contractor's aggregate liability to pay liquidated damages for
failure to attainthe functional guarantees shall not exceed percent ( %) of the Contract
price.
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PERFORMANCE SECURITY FORM

OPTION 1 – Demand Bank Guarantee

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity]

Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the Form
head]

We have been informed that (herein after called “the Applicant”) has entered into
Contract No. dated with the Beneficiary, for the
executionof

(herein after called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ( )1,such sum being payable in the types and
proportions of currencies inwhich the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by theBeneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifyingthe demand, stating that the Applicant is in breach of its
obligation (s) under the Contract, without the Beneficiaryneeding to prove or to show grounds for your
demand or the sum specified there in.

This guarantee shall be reduced by half upon our receipt of:
A copy of the Operational Acceptance Certificate; or
a registered Form from the Applicant (i) attaching a copy of its notice requesting issuance of the

Operational Acceptance Certificate and (ii) stating that the Project Manager has failed to issue such
Certificate within the time required or provide in writing justifiable reasons why such Certificate has
not been issued, so that Operational Acceptance is deemed to have occurred.

This guarantee shall expire no later than the earlier of:2

twelve months after our receipt of either (a) or (b)
above; oreighteen months after our receipt of:

a copy of the Completion Certificate; or
a registered Form from the Applicant, attaching a copy of the notice to the Project Manager
that the Facilities are ready for commissioning, and stating that fourteen days have elapsed
from receipt of such notice (or seven days have elapsed if the notice was a repeated notice)
and the Project Manager has failed to issue a Completion Certificate or in form the Applicant
in writing of any defects or deficiencies; or
a registered Form from the Applicant stating that no Completion Certificate has been issued
but theProcuring Entity is making use of the Facilities; or

c) the day of____ ,2 .3
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Consequently, any demand for payment under this guarantee must be received by us at this
office on orbefore that date.

1The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract and
denominated either in the currency (ies) of the
Contract or a freely convertible currency acceptable to the Procuring Entity.
2This text shall be revised as and where necessary to take into account (i) partial acceptance of the Facilities
in accordance with Sub-Clause 25.4 of the GCC; andextension of the Performance Security when the
Contractor is liable for an extended warranty obligation pursuant to Sub-Clause 27.10 of the GCC

(although in this latter case the Procuring Entity might want to consider an extended warranty security in lieu of the
extension of the Performance Security).

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICCPublication No.758, except that the supporting statement under Article15 (a) is
hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the finalproduct
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3Insert the date twenty-eight days after the expected expiration date of the Defect Liability Period. The
Procuring Entity should note that in the event of an extension of the time for completion of the Contract,
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In
preparing this guarantee, the Procuring Entity might consider adding the following text to the form, at
the end of the pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee
for a period not to exceed [six months] [one year], in response to the Procuring Entity's written request
for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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PERFORMANCE SECURITY OPTION 2 – (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank
Guaranteeinstead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity]

Date: [Insert date of issue]
PERFORMANCE BOND No.:
Guarantor: [Insert name and address of place of issue, unless indicated in the Form

head]

By this Bond as Principal (herein after called “the Contractor”)
and ] as Surety (herein after called “the Surety”), are held
and firmly bound
unto

] as Obliged (herein after called “the Procuring
Entity”) in

the amount of for the payment of which sum well and truly to be made in the types and
proportions of

currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves,
their heirs,executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered in to a written Agreement with the Procuring Entity dated
the day of,20, for in accordance with the documents, plans, specifications, and
amendments there
to, which to the extent herein provided for, are by reference m a depart here of and are herein after
referred toas the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments there to), then this obligation shall
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity
having performed the Procuring Entity's obligations there under, the Surety may promptly remedy
the default, or shall promptly:

Complete the Contract in accordance with its terms and conditions; or
Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a
Contract between such Tenderer, and Procuring Entity and make available as work progresses
(even though there should be a default or a succession of defaults under the Contract or
Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price;but not exceeding, including other costs and
damages for which the Surety may be liable here under, the amount set for thin the first
paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the
amount properly paid by Procuring Entity to Contractor; or
Pay the Procuring Entity the amount required by Procuring Entity to complete the
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Contract inaccordance with its terms and conditions up to a total not exceeding the
amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use
of any person or corporation other than the Procuring Entity named here in or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative,
this day of 20 .
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SIGNED ON on behalf of

By in the

capacity

of in the presence of

SIGNED ON on behalf of

By in the

capacity

of in the presence of

ADVANCE PAYMENT SECURITY - Demand Bank

Guarantee [Guarantor Form head or SWIFT identifier code]

Beneficiary: [Name and Address of Procuring

Entity]

Date: [Insert date of issue]

Advance Payment Guarantee No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the Form

head]

We have been informed that (herein after
Contract No. dated with

(herein after called “the Contract”).

called “the Applicant”) has entered into the
Beneficiary, for the execution of,

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
( ) is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ( )4 upon receipt by us of the Beneficiary's complying
demand supportedby the Beneficiary's statement whether in the demand itself or in a separate signed
document accompanying oridentifying the demand, stating either that the applicant:

Has used the advance payment for purposes other than the costs of mobilization in
respect of theFacilities; or
has failed to repay the advance payment in accordance with the Contract conditions,
specifying theamount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from theBeneficiary's bank stating that the advance payment referred to above has been
credited to the Applicant on its account number at .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
paymentrepaid by the Applicant as indicated in copies of interim statements or payment certificates which
shall bepresented to us. This guarantee shall expire, at the latest, upon our receipt of documentation
indicating full repayment by the Applicant of the amount of the advance payment, or on the day of
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, 5, whichever is earlier.Consequently, any demand for payment under this guarantee must be received
by us at this office on or before thatdate.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC
PublicationNo. 758, except that the supporting statement under Article 15 (a) is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the finalproduct.

4The Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a freely
convertible currency acceptable to the Procuring Entity.
5InserttheexpectedexpirationdateoftheTimeforCompletion.TheProcuringEntityshouldnotethatintheeventofanextensi
onofthetimeforcompletionofthe

Contract,theProcuringEntitywouldneedtorequestanextensionofthisguaranteefromtheGuarantor.Such

requestmustbeinwritingandmustbemadepriorto

theexpirationdateestablishedintheguarantee.Inpreparingthisguarantee,theProcuringEntitymightconsid

eraddingthefollowingtexttotheform,attheendof

thepenultimateparagraph:“TheGuarantoragreestoaone-

timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear],inresponsetothe

Beneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantorbeforetheexpi

ryoftheguarantee.”
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INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership
information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns
or controls the Tenderer by meeting one or more of the following conditions:

Directly or indirectly holding 25% or more of the shares.
Directly or in directly holding 25%or more of the voting rights.
Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer.

BENEFICIAL OWNERSHIP DISCLOSURE

Tender Reference No.: [insert identification no]
Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial

Owner

Directly or

indirectly holding

25% or more of
the
shares
(Yes / No)

Directly or indirectly

holding 25 % or
more
of the Voting Rights

(Yes / No)

Directly or indirectly having the
right
to appoint a majority of the board
of
the directors or an equivalent

governing body of the Tenderer
(Yes / No)

[include full name
(last, middle, first),
nationality, country
of
residence]

OR
We declare that there is no Beneficial Owner meeting one or more of the following conditions:

directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or
more of the votingrights. Directly or indirectly having the right to appoint a majority of the
board of directors orequivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [Ifthis option is selected, the Tenderer shall provide explanation on why it is unable to identify
any Beneficial Owner]



152

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of
the votingrights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing bodyof the Tenderer]”

Name of the Tenderer:...................*[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete nameof person duly authorized to sign the Tender]

Title of the person signing the Tender..................... [insert complete title of the person signing the Tender]

Signature of the person named above..................... [insert signature of person whose name and capacity
are
shown
above]

Date signed ....................... [insert date of signing] day of................ [Insert month], [insert year
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KENYATTANATIONALHOSPITAL S site VISIT CERTIFICATE

TENDER NO: KNH/T/117/2022-2023

Bidders Name………………………………………………………………………………..

Address: …………………………………………………………………………………………….

This is to confirm the above noted bidder visited KNH site 16/05/2023 at 10.30Am.

Bidder’s Representative

Name…………………………………Sign………………………… date………………

KNH Representative:

Name……………………………… ……………….. Sign……………………….. Date……………………………………

This is to confirm the above noted bidder visited KNH site on………………………………………………………………………
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