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INVITATION TO TENDER 

 
KENYATTA NATIONAL 

HOSPITALTENDER 

NOTICE 

Kenyatta National Hospital wishes to invite sealed tenders for the following: 

 
S/No Tender Number Tender Description Eligibility Closing Date 

1. KNH/T/80/2025-2026 PROPOSED CONSTRUCTION OF 
CANCER TREATMENT CENTRE 
(PHASE 2) FOR KENYATTA 
NATIONAL HOSPITAL 

National 

Open 

Tender 

25/06/2026 
10:00am 

Interested eligible candidates may obtain further information and inspect the Tender Documents at 
Kenyatta National Hospital (KNH), Administration Block Supply Chain Management Department offices, 
Room No.6, from Monday to Friday between 9:00am to 4:00pm. Tender documents with detailed 
Specifications and Conditions can be downloaded free of charge from the KNH Website 
(www.knh.or.ke) or www.tenders.go.ke PPIP Portal. Hard copies can be obtained from the office of 
the Director, Supply Chain Management located at the Hospital's Main Administration Block Room 
6 from Monday to Friday between 9.00 a.m. to 4.00 p.m. upon payment of a non-refundable fee of 
Kshs.1,000.00 per tender document via the dedicated hospital payment platform. Account Number 
– Name of Supplier and obtain an official receipt from Cash Office (Administration Block) or bankers 
Cheque made payable to Kenyatta National Hospital. 
Bidders who choose to download the tender documents from the website free of charge should 
immediately email their name and contact details (cell phone number, email, and company name) to: 
procurement@knh.or.ke and info@pleng.net for records and communication of any tender 
clarifications and/or addenda. KNH will ONLY respond to queries or clarifications sought in writing by 
interested bidders, which will be received not later than 19/06/2026 at 4.00pm. 

Completed tender documents must be returned as specified in the tender document and deposited in 
the Tender Box situated at the Kenyatta National Hospital Administration Block, ground floor Supply 
Chain Management entrance office before on 26/06/2026 before or at 10:00am and be addressed to: 

The Chief Executive Officer 

Kenyatta National Hospital 

Hospital Rd. Along, Ngong 

Rd. 

P.O. Box 20723, NAIROBI 
 

 

There shall be paid a levy by supplier on all procurement contracts signed between the supplier 
and the hospital at the rate of zero-point zero three percent (0.03%) of the value of the signed 

contract, exclusive of applicable taxes. 

 
FOR: CHIEF EXECUTIVE OFFICER 

http://www.knh.or.ke/
http://www.tenders.go.ke/
mailto:procurement@knh.or.ke
mailto:info@pleng.net
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SECTION I -INSTRUCTIONS TO TENDERERS 

 
General 

 
Scope of Tender 

 
1.1 In connection with the Invitation to Tender (ITT), specified in the Tender Data Sheet (TDS), the 
Procuring Entity, issues this Tendering document for the Design, Supply and Installation of Plant and 
equipment as specified in Section VII, Procuring Entity's Requirements. 

 
Definitions 

 

2.1 Throughout this Tender document: 

 
The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, including if specified 
in the TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) 
with proof of receipt; 
if the context so requires, “singular” means “plural” and vice versa; and 

“Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is any day 
that is an official working day in Kenya. It excludes the Kenya's official public holidays. 

Fraud and Corruption 

 

3.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person 
shall include a declaration that the person shall not engage in any corrupt or fraudulent practice and a 
declaration that the person or his or her sub-contractors are not debarred from participating in public 
procurement proceedings. 

 
3.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to 
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

 
3.3 Unfair Competitive Advantage-Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from having 
provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the 
Data Sheet and make available to all the firms together with this tender document all information that 
would in that respect give such firm any unfair competitive advantage over competing firms. 

 
3.4 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub 
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all 
accounts, records and other documents relating to any initial selection process, prequalification process, 
tender submission, proposal submission, and contract performance (in the case of award), and to have 
them audited by auditors appointed by the Procuring Entity. 

Eligible Tenderers 

4.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
4.6, or any combination of such entities in the form of a joint venture (JV) under an existing agreement or 
with the intent to enter into such an agreement supported by a Form of intent. In the case ofa joint venture, 
all members shall be jointly and severally liable for the execution of the entire Contract in accordance with 
the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the Tendering process and, in the 
event the JV is awarded the Contract, during contract execution. The maximum number of JV members 
shall be specified in the TDS. 
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4.2 Public Officers of the Procuring Entity and their relatives (i.e. spouse, child, parent, brother or sister 
and a child, parent, brother or sister of a spouse) their business associates or agents and firms/organizations 
in which they have a substantial or controlling interest shall not be eligible to tender or be awarded a 
contract. Public Officers are also not allowed to participate in any procurement proceedings. 

 
4.3 A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest shall 
be disqualified. A Tenderer may be considered to have a conflict of interest for the purpose of this 
Tendering process, if the Tenderer: 

Directly or indirectly controls, is controlled by or is under common control with another Tenderer; or 
Receives or has received any direct or indirect subsidy from another Tenderer; or Has the same legal 
representative as another Tenderer; or Has a relationship with another Tenderer, directly or through 
common third parties, that puts it in a position to influence the Tender of another Tenderer, or influence 
the decisions of the Procuring Entity regarding this Tendering process; or any of its affiliates participated 
as a consultant in the preparation of the design or technical specifications of the Plant and Installation 
Services that are the subject of the Tender; or any of its affiliates has been hired (or is proposed to be 
hired) by the Procuring Entity as Project Manager for the Contract implementation; or would be providing 
goods, works, or non-consulting services resulting from or directly related to consulting services for the 
preparation or implementation of the project specified in the TDS ITT 2.1 that it provided or were provided 
by any affiliate that directly or indirectly controls, is controlled by, or is under common control with that 
firm; or has a close business or family relationship with a professional staff of the Procuring Entity who: 
are directly or indirectly involved in the preparation of the Tendering document or specifications of the 
Contract, and/or the Tender evaluation process of such Contract; or (ii) would be involved in the 
implementation or supervision of such contract unless the conflict stemming from such relationship has 
been resolved in a manner acceptable to the Procuring Entity. 

4.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer 
that is proven to have been involved in any of these practices shall be automatically disqualified and 
would not be awarded a contract 

4.5 A firm that is a Tenderer (either individually or as a JV member) shall not participate as a Tenderer or 
as JV member in more than one Tender except for permitted alternative Tenders. Such participation shall 
result in the disqualification of all Tenders in which the firm is involved. However, this does not limit the 
participation of a Tenderer as subcontractor in another Tender or of a firm as a subcontractor in more 
than one Tender. 

 
4.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.9. A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 
or registered in and operates in conformity with the provisions of the laws of that country, as evidenced 
by its articles of incorporation (or equivalent documents of constitution or association) and its registration 
documents, as the case may be. This criterion also shall apply to the determination of the nationality of 
proposed subcontractors or sub-consultants for any part of the Contract including related Services. 

 
4.7 A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, initially 
selected for, Tender for, propose for, financially or otherwise, during such period of time as the PPRA 
shall have determined. The list of debarred firms and individuals is available at PPRA Website 
www.ppra.go.ke. 

4.8 Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete and be 
awarded a Contract(s) only if they can establish that they (i) are legally and financially autonomous (ii) 
operate under commercial law, and (iii) are not under supervision of the Procuring Entity. 

 
4.9 Firms and individuals may be ineligible if so indicated in Section V and (a)as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country; or (b)by an act of compliance with a 
decisionof the United Nations Security Council taken under Chapter VII of the Charter of the United 
Nations, Kenya prohibits any import of goods or contracting of works or services from 

http://www.ppoa.go.ke/
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that country, or any payments to any country, person, or entity in that country. Where the procurement 
is implemented across jurisdictional boundaries, then exclusion of a firm or individual on the basis of ITT 
4.8 (a) above by any country may be applied to that procurement across other countries involved. 

4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer 
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting 
this criterion will be automatically disqualified. Information required to enable the Procuring Entity determine 
if this condition is met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION 
AND QUALIFICATION CRITERIA, Item 9”. 

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if it is 
registered in Kenya, has less than 51 percent ownership by nationals of Kenya and if it does not subcontract 
foreign contractors more than 10 percent of the contract price. JVs are considered as foreign tenderers if 
the individual member firms are registered in Kenya have less than 51 percent ownership by nationals of 
Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price. 

 
4.12 The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings which 
may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Act. JVs will be required to seek for exemption from the 
Competition Authority of Kenya. Exemption shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke 

 
4.13 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

Eligible goods, Plant and equipment for Installation Services 

 
5.1 The Plant and equipment for Installation Services to be supplied under the Contract may have their 
origin in any eligible country. 

 
5.2 For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts thereof 
are mined, grown, produced or manufactured, and from which the services are provided. Plant components 
are produced when, through manufacturing, processing, or substantial or major assembling of components, 
a commercially recognized product results that is substantially in its basic characteristics or in purpose or 
utility from its components. 

5.3 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to human 
beings and to the environment shall not be eligible for procurement. 

Contents of Tendering Document 

Sections of Tendering Document 

6.1 The Tendering document consists of Parts 1, 2, and 3, which include all the sections indicated below, 
and should be read in conjunction with any Addenda issued in accordance with ITT 10. 

http://www.cak.go.ke/
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PART 1 - Tendering Procedures Section I-

Instructions to Tenderers (ITT) Section II-

Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria 

Section IV-Tendering Forms 

Section V- Eligible Countries 

Section VI- Fraud and Corruption 

PART2 - ProcuringEntity's Requirements 

vii) Section VII-Procuring Entity's Requirements 

PART 3 - Conditions of Contract and Contract Forms 

Section VIII- General Conditions of Contract (GCC) 

Section IX- Special Conditions of Contract (SCC) Section 

X- Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Tendering document. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the document, responses to requests for clarification, the Minutes of the pre-Tender 
meeting (if any), or Addenda to the Tendering document in accordance with ITT 10. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 
6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tendering 
document and to furnish with its Tender all information or documentation as is required by the Tendering 
document. 

Site Visit 

 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine the 
Site of the Required Services and its surroundings and obtain all information that may be necessary for 
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at 
the Tenderer's own expense. 

Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works 

 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when and where. 
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit of the site of the works 

will be held and when. The Tenderer's designated representative is invited to attend a pre- arranged 
pretender visit of the site of the works. The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

 
8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

 
8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the works, if 
applicable, including the text of the questions asked by Tenderers and the responses given, together with 
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired 
the Tender Documents in accordance with ITT6.3. Minutes shall not identify the source of the questions 
asked. 
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8.4 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-Tender 

meeting and the pre-arranged pretender visit of the site of the works at the webpage identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-Tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to 
ITT10 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting 
will not be a cause for disqualification of a Tenderer. 

Clarification of Tender Documents 

 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 
meeting and the pre-arranged pretender visit of the site of the works if provided for in accordance with 
ITT8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such 
request is received no later than the period specified in the TDS prior to the deadline for submission of 
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the 
Tender Documents in accordance with ITT6.3, including a description of the inquiry but without identifying 
its source. If so specified in the TDS, the Procuring Entity shall also promptly publish its response at the 
webpage identified in the TDS. Should the clarification result in changes to the essential elements of the 
Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately following the 
procedure under ITT10. 

Amendmentof Tendering Document 

 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing 
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT6.3. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's webpage in accordance 
with ITT8.1. 

 
10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of 
Tenders, in accordance with ITT24.2 below. 

Preparation of Tenders 

Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conductor outcome of 
the Tendering process. 

Languageof Tender 

 

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by the 
Tenderer and the Procuring Entity, shall be written in the English language. Supporting documents and 
printed literature that are part of the Tender may be in another language provided they are accompanied 
by an accurate translation of the relevant passages in the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

Form of Tender prepared in accordance with ITT 14.1; 
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Price Schedules completed in accordance with ITT 14 and ITT 19; 

Tender Security or Tender Securing Declaration, in accordance with ITT 22; 

Alternative Tender, if permissible, in accordance with ITT 15; 

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, 

in accordance with ITT 23.3; 

Eligibility of Plantand Installation Services: documentary evidence established in accordancewith ITT 

16.1 that the Plant and Installation Services offered by the Tenderer in its Tender or in any alternative 
Tender, if permitted, are eligible; 

Tenderer's Eligibility and Qualifications: documentary evidence in accordance with ITT 17.1establishing 

the Tenderer's eligibility and qualifications to perform the Contract if its Tender is accepted; 

Conformity: documentary evidence in accordance to ITT18 that the Plant and Installation Services 

offered by the Tenderer conform to the Tendering document; 

Subcontractors: list of subcontractors in accordance with ITT18.2; and 

Any other document required in the TDS. 

13.1 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered in to by all members. Alternatively, a Form of intent to execute a Joint 
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted with 
the Tender, together with a copy of the proposed Agreement. The Tenderer shall serialize pages of all tender 
documents submitted. 

 
13.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender 

Form of Tender and Price Schedules 

 

14.1 The Form of Tender and Price Schedules shall be prepared, using the relevant forms furnished in 
Section IV, Tendering Forms. The forms must be completed as instructed in each form without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 21.3. All blank 
spaces shall be filled in with the information requested. 

Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 
15.2 When alternatives to the Time Schedule are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different time schedules will be described in Section III, 
Evaluation and Qualification Criteria. 

 
15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to the 
Procuring Entity's requirements as described in the Tendering document must also provide: (i) a price at 
which they are prepared to offer a Plant meeting the Procuring Entity's requirements; and 
all information necessary for a complete evaluation of the alternatives by the Procuring Entity, including 
drawings, design calculations, technical specifications, breakdown of prices, and proposed installation 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with the 
Best Evaluated Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

15.4 When Tenderers are invited in the TDS to submit alternative technical solutions for specified parts of 
the facilities, such parts will be identified in the TDS, as will the method for their evaluation, and described 

in Section VII, Procuring Entity's Requirements. 
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Documents Establishing the Eligibility for works 

 

16.1 To establish the eligibility of the Plant and Installation Services in accordance with ITT 5, Tenderers 
shall complete the country-of-origin declarations in the Price Schedule Forms, included in Section IV, 
Tendering Forms. 

Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

17.1 To establish its eligibility and qualifications to perform the Contract in accordance with Section III, 
Evaluation and Qualification Criteria, the Tenderer shall provide the information requested in the 
corresponding information sheets included in Section IV, Tendering Forms. 

 
17.2 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification established 

by the Procuring Entity a supplier or group of suppliers qualifies for a margin of preference. Further the 

information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to 

the procurement and/or contract management processes, or a possibility of collusion between tenderers, 

and thereby help to prevent any corrupt influence in relation to the procurement process or contract 

management. 

17.3 The purpose of the information described in ITT 15.1 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to 
keep information relating to its ownership and control confidential where it is tendering to undertake public 
sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring 
Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on its 
ownership and control. 

17.4 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any changes to the 
information which was provided by the tenderer under ITT 15.1. The obligations to require this information 
shall continue for the duration of the procurement process and contract performance and after completion 
of the contract, if any change to the information previously provided may reveal a conflict of interest in 
relation to the award or management of the contract. 

17.5 All information provided by the tenderer pursuant to these requirements must be complete, current 
and accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

 
17.6 If a tenderer fails to submit the information required by these requirements, its tenderer will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 
rejected. 

17.7 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 
conflict of interest which could materially and improperly benefit the tenderer in relation to the procurement 
or contract management process, then: 

if the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process, 

if the contract has been awarded to that tenderer, the contract award will be set aside, 

 
the tenderer will be referred to the relevant law enforcement authorities for investigation of whether 
the tenderer or any other persons have committed any criminal offence. 
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17.8 If a tenderer submits information pursuant to these requirements that is in complete, inaccurate or 
out- of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue 
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was 
not material, or was due to genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tenderer. 

Documents Establishing the Conformity of works 

 

18.1 The Tenderer shall furnish the information stipulated in Section IV, Tendering Forms in sufficient 
detail to demonstrate substantial responsiveness of the Tenderers' proposal to the work requirements 
and the completion time. 

 
18.2 For major items of Plant and Installation Services as listed by the Procuring Entity in Section III, 
Evaluation and Qualification Criteria, which the Tenderer intends to purchase or subcontract, the Tenderer 
shall give details of the name and nationality of the proposed Subcontractors, including manufacturers, for 
each of those items. In addition, the Tenderer shall include in its Tender information establishing 
compliance with the requirements specified by the Procuring Entity for these items. Quoted rates and prices 
will be deemed to apply to whichever Subcontractor is appointed, and no adjustment of the rates and 
prices will be permitted. 

 
18.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies with the 
requirements of ITT 4, and that any plant, or services to be provided by the Subcontractor comply with 
the requirements of ITT 5 and ITT 15.1. 

Tender Prices and Discounts 

 
19.1 Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and Installation 
Services on a “single responsibility” basis. The total Tender price shall include all the Contractor's obligations 
mentioned in or to be reasonably inferred from the Tendering document in respect of the design, 
manufacture, including procurement and subcontracting (if any), delivery, construction, installation and 
completion of the Plant. This includes all requirements under the Contractor's responsibilities for testing, 
pre-commissioning and commissioning of the plant and, where so required by the Tendering document, 
the acquisition of all permits, approvals and licenses, etc.; the operation, maintenance and training services 
and such other items and services as specified in the Tendering document, all in accordance with the 
requirements of the General Conditions. Items against which no price is entered by the Tenderer will not 
be paid for by the Procuring Entity when executed and shall be deemed to be covered by the prices for other 
items. 

19.2 Tenderers are required to quote the price for the commercial, contractual and technical obligations 
outlined in the Tendering document. 

 
19.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price 
Schedules included in Section IV, Tendering Forms. 

19.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the nine (9) 
schedules listed below. Separate numbered Schedules included in Section IV, Tendering Forms, from those 
numbered 1 to 4 below, shall be used for each of the elements of the Lift and Installation Services. The 
total amount from each Schedule corresponding to an element of the Plant and Installation Services shall 
be summarized in the schedule titled Grand Summary, (Schedule 5), giving the total Tender price (s) to be 
entered in the Form of Tender. Tenderers shall note that the plant and equipment included in Schedule 
Nos. 1 and 2 below exclude materials used for civil, building and other construction works. All such materials 
shall be included and priced under Schedule No.4, Installation Services. The Schedules comprise: 
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Schedule No. 1: Mobilization cost including storage 

Schedule No. 2: construction cost including handing over to client 

Schedule No. 3: Builders work including venting, all chasing, cutting away and making good 

Schedule No. 4: Electrical works including installation, isolation and protection. 

Schedule No. 5: Commissioning cost including handing over, and maintenance during defect liability period. 

Schedule No. 6: 
i. Allow for factory inspection for 4 persons 
ii. Allow for contingency sum. 

 

 
19.5 In the Schedules, Tenderers shall give the required details and a breakdown of their prices as 
follows: 

Plant to be supplied from a broad (Schedule No.1): 

The price of the Plant shall be quoted on CIP-named place of destination basis as specified in the TDS, including all 

taxes payable in Kenya. Plant manufactured within Kenya (Schedule No.2): 

The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-works,” “ex-factory,” “ex-
warehouse” or “off-the-shelf,” as applicable); 

Sales tax and all other taxes payable in Kenya on the plant if the contract is awarded to the Tenderer; 
and 

The total price for the item. 

Design Services (Schedule No.3); 

Installation Services shall be quoted separately (Schedule No.4) and shall include rates or prices for local 
transportation to named place of final destination as specified in the TDS, insurance and other services 

incidental to delivery of the plant, all labor, contractor's equipment, temporary works, materials, consumables 
and all matters and things of whatsoever nature, including operations and maintenance services, the 
provision of operations and maintenance manuals, training, etc., where identified in the Tendering document, 
as necessary for the proper execution of the installation and other services, including all taxes, duties, levies 
and charges payable in Kenya as of twenty-eight (28) days prior to the deadline for submission of Tenders; 

Recommended spare parts shall be quoted separately (Schedule 6) as specified in either subparagraph 

(a) or (b) above in accordance with the origin of the spare parts. 

 
19.6 The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in the current 
edition of Incoterms, published by the International Chamber of Commerce, as specified in the TDS. 

19.7 The prices shall be either fixed or adjustable as specified in the TDS. 

 
19.8 In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the Tenderer's 
performance of the contract and not subject to variation on any account. A Tender submitted with an 
adjustable price quotation will be treated as non-responsive and rejected. 

 
19.9 In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to adjustment during 
performance of the contract to reflect changes in the cost elements such as labor, material, transport and 
contractor's equipment in accordance with the procedures specified in the corresponding Appendix to the 
Contract Agreement. A Tender submitted with a fixed price quotation will not be rejected, but the price 
adjustment will be treated as zero. Tenderers are required to indicate the source of labor and material indices 
in the corresponding Form in Section IV, Tendering Forms. 

19.10 If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any 
combination of lots (packages). Tenderers wishing to offer any price reduction (discount) for the award of 
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more than one Contract shall specify in their Form of Tender the price reductions applicable to each package, 
or alternatively, to individual Contracts within the package, and the manner in which the price reductions will 
apply. 

19.11 Tenderers wishing to offer any unconditional discount shall specify in their Form of Tender the offered 
discounts and the manner in which price discounts will apply. 

Currencies of Tender and Payment 

 
20.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The Tenderer 
shall quote in the currency of Kenya the portion of the Tender price that corresponds to expenditures 
incurred in the currency of Kenya, unless otherwise specified in the TDS. 

 
20.2 The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be paid in a 
combination of amounts in different currencies, it may quote its price accordingly but shall use no more than 
three foreign currencies in addition to the currency of Kenya. 

Period of Validity of Tenders 

 

21.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the Tender submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 23.1). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-

responsive. 

21.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 
may request Tenderers to extend the period of validity of their Tenders. The request and the responses shall 
be made in writing. If a Tender Security is requested in accordance with ITT 20, the Tenderer granting the 
request shall also extend the Tender Security for twenty-eight (28) days beyond the deadline of the extended 
validity period. A Tenderer may refuse the request without forfeiting its Tender Security. A Tenderer granting 
the request shall not be required or permitted to modify its Tender, except as provided in ITT 19.3. 

 
21.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial 
Tender validity period, the Contract price shall be determined as follows: 

In the case of fixed price contracts, the Contract price shall be the Tender price adjusted by the factor 
or factors specified in the TDS; 

In the case of adjustable price contracts, no adjustment shall be made; or in any case, Tender evaluation shall be 

based on the Tender price without taking into consideration the applicable correction from those indicated above. 

Tender Security 

 
22.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and 
currency specified in the TDS. 

 
22.2 A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms. 

 
22.3 If a Tender Security is specified pursuant to ITT 20.1, the Tender security shall be a demand 
guarantee in anyof the following forms at the Tenderer's option: cash, 

cash; a bank guarantee; a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; or a guarantee issued by a financial institution approved 
and licensed by the Central Bank of Kenya, 

22.4 If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 20.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 



18  

by the Procuring Entity as non-responsive. 

22.5 If a Tender Security is specified pursuant to ITT 20.1, the Tender Security of unsuccessful Tenderers shall 
be returned as promptly as possible upon the successful Tenderer's furnishing of the Performance Security 
pursuant to ITT 47. 

 
22.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security. 

 
22.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

If a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on 
the Form of Tender; or 

If thesuccessful Tenderer fails to: 

Sign the Contract in accordance with ITT 47; or Furnish a performance security in accordance with ITT 48. 
 

22.8 Where the Tender-Securing Declaration is executed the Procuring Entity will recommend to the PPRA 
to debar the Tenderer from participating in public procurement as provided in the law. 

 
22.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of 
Tendering, the Tender Security or the Tender Securing Declaration shall be in the names of all future 
members as named in the Form of intent referred to in ITT 4.1and ITT 11.2. 

Formatand Signing of Tender 

 

23.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 
11 and clearly mark it “Original.” Alternative Tenders, if permitted in accordance with ITT 13, shall be 
clearly marked “Alternative”. In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “Copy.” In the event of any discrepancy between the original 
and the copies, the original shall prevail. 

 
23.2 Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is confidential to 
business. This may include proprietary information, trade secrets their or commercial or financially 
sensitive information. 

23.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by 
each person signing the authorization must be typed or printed below the signature. All pages of the Tender 
where entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

 
23.4 In the case that the Tenderer is a JV, the Tender shall be signed by an authorized representative of 
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

23.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 

Submission and Opening of Tenders 

 

Submission, Sealing and Marking of Tenders 

 
24.1 The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope process). The 
Tenderer shall place the following separate, sealed envelopes: 

Inner Envelops: 

In an envelope marked “ORIGINAL”, all documents comprising the Tender, as described in ITT 11; and 



In an envelope marked “COPIES”, all required copies of the Tender; and 
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If alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

In an envelope marked “ORIGINAL–ALTERNATIVE TENDER” the alternative Tender; and 

in the envelope marked “COPIES – ALTERNATIVE TENDER” all required copies of the alternative Tender. 

The inner envelopes shall: 

Bear the name and address of the Tenderer; 

Be addressed to the Procuring Entity in accordance with ITT 23.1; 

Bear the specific identification of this Tendering process indicated in accordance with ITT 

1.1 ; and Bear a warning not to open before the time and date for Tender opening. 

The outer envelope (s) in which the inner envelops are enclosed shall: 

Be addressed to the Procuring Entity in accordance with ITT 23.1; 

Bear the specific identification of this Tendering process indicated in accordance with ITT 

1.1 ; and Bear a warning not to open before the time and date for Tender opening. 

24.2 If all envelopes are not sealed and marked as required, the Procuring Entity will assume no 
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or 
opened prematurely will not be accepted. 

 
Deadline for Submission of Tenders 

 

25.1 Tenders must be received by the Procuring Entity at the address and no later than the date and time 
indicated in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting their 
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

25.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tendering document in accordance with ITT8, in which case all rights and obligations of the 
Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline 
as extended. 

Late Tenders 

 
26.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
Tenders, in accordance with ITT 23. Any Tender received by the Procuring Entity after the deadline for 
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

Withdrawal, Substitution, and Modification of Tenders 

 

27.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the authorization 
in accordance with ITT 21.3, (except that withdrawal notices do not require copies). The corresponding 
substitution or modification of the Tender must accompany the respective written notice. All notices must 
be: 

prepared and submitted in accordance with ITT 21 and ITT 22 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “Withdrawal,” 
“Substitution,” “Modification”; and received by the Procuring Entity prior to the deadline prescribed for 
submission of Tenders, in accordance with ITT 23. 

 
27.2 Tenders requested to be withdrawn in accordance with ITT25.1 shall be returned unopened to the Tenderers. 

 
27.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the 



Form of Tender or any extension thereof. 
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Tender Opening 

28.1 Except as in the cases specified in ITT24 and ITT25.2, the Procuring Entity shall publicly open and 
read out in accordance with ITT26.5 all Tenders received by the deadline at the date, time and place 
specified in the TDS in the presence of Tenderers' designated representatives and anyone who choose to 
attend. Any specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 23.1, shall be as specified in the TDS. 

 
28.2 First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be opened and 
read out and the envelope with the corresponding Tender shall not be opened, but returned to the 
Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains a 
valid authorization to request the withdrawal and is read out at Tender opening. 

 
28.3 Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to 
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at Tender opening. 

 
28.4 Next, envelopes marked “Modification” shall be opened and read out with the corresponding Tender. 
No Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorization to request the modification and is read out at Tender opening. 

28.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and the Tender Price(s), including any discounts and alternative Tenders, and indicating whether there is a 
modification; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate. 

28.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further. The Form of Tender and the Price Schedules are to be initialed by 
representatives of the Procuring Entity attending Tender opening in the manner specified in the TDS. 

 
28.7 The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except for 
late Tenders, in accordance with ITT 24.1). 

28.8 The Procuring Entity shall prepare a record of the Tender opening that shall include, as a minimum: 

The name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; The Tender Price, per lot if applicable, including any discounts; 
Any alternative Tenders; and 

The presence or absence of a Tender Security or a Tender-Securing 
Declaration. Number of pages for each tender 

28.9 The Tenderers' representatives who are present shall be requested to sign the record. The omission 
of a Tenderer's signature on the record shall not invalidate the contents and effect of the record. A copy of 
the record shall be distributed to all Tenderers. 

Evaluation and Comparison of 

Tenders Confidentiality 

29.1 Information relating to the evaluation of Tenders and recommendation of contract award, shall not be 
disclosed to Tenderers or any other persons not officially concerned with the Tendering process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 42. 

29.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its Tender. 

29.3 Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract Award, if any 
Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering process, it should 
do so in writing. 
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Clarification of Tenders 

 

30.1 To assist in the examination, evaluation, and comparison of the Tenders, and qualification of the 
Tenderers, the Procuring Entity may, at its discretion, ask any Tenderer for a clarification of its Tender. Any 
clarification submitted by a Tenderer that is not in response to a request by the Procuring Entity shall not 
be considered. The Procuring Entity's request for clarification and the response shall be in writing. No 
change in the prices or substance of the Tender shall be sought, offered, or permitted, except to confirm 
the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the Tenders, in 
accordance with ITT32. 

 
30.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in the Procuring 
Entity's request for clarification, its Tender may be rejected. 

 
Deviations, Reservations, and Omissions 

31.1 During the evaluation of Tenders, the following definitions apply: 

“Deviation” is a departure from the requirements specified in the Tendering document; 

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirement 
specified in the Tendering document; and 

“Omission” is the failure to submit part or all of the information or documentation 
required in the Tendering document. 
Determinationof Responsiveness 

32.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the Tender itself, as defined in ITT 11. 
32.2 A substantially responsive Tender is one that meets the requirements of the Tendering document 

without material deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that: 

If accepted, would: 

Affect in any substantial way the scope, quality, or performance of the Plant and 
Installation Services specified in the Contract; or 

Limit in any substantial way, in consistent with the Tendering document, the Procuring Entity's 
rights or the Tenderer's obligations under the proposed Contract; or 

if rectified, would unfairly affect the competitive position of other Tenderers presenting substantially responsive 
Tenders. 

32.3 The Procuring Entity shall examine the technical aspects of the Tender in particular, to confirm that 
all requirements of Section VII, Procuring Entity's Requirements have been met without any material 
deviation, reservation, or omission. 

32.4 If a Tender is not substantially responsive to the requirements of the Tendering document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the material 
deviation, reservation, or omission. 

Non material Non-conformities 

33.1 Provided that a Tender is substantially responsive, the Procuring Entity may waive any nonconformity 
in the Tender. 

33.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the Tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify non 
material non- conformities in the Tender related to documentation requirements. Requesting information 
or documentation on such non-conformities shall not be related to any aspect of the price of the Tender. 
Failure of the Tenderer to comply with the request may result in the rejection of its Tender. 

 
33.3 Provided that a Tender is substantially responsive, the Procuring Entity shall rectify quantifiable non 
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or non-conforming item or component in the 
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manner specified in the TDS. 

 
Correction of Arithmetical Errors 

34.1 Provided that the tender is substantially responsive, the Procuring Entity shall correct arithmetical 
errors on the following basis: 

 
If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the 
opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit 
price, in which case the total price as quoted shall govern and the unit price shall be corrected; 

If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and 

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount 
expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject 
to (a) and (b) above. 

34.2 Any error detected if considered a major deviation that affects the substance of the tender, shall lead 
to disqualification of the tender as non-responsive. The method of determining the error as a major 
deviation shall be specified in the TDS. 

34.3 Corrected tender prices shall not be used in the evaluation of tenders, comparison of tender prices. 

34.4 The Procuring Entity shall calculate the difference between the corrected price and tender price and 
work out the percentage difference, which will be plus or minus tender price as the case may be; [i.e. 
(corrected tender price– tender price)/ tender price X100]. This percentage difference between corrected 
tender price and tender price may be used to determine if the error so detected is considered a major 
deviation that affects the substance of the tender. 

34.5 On award of contract, all payment valuation certificates, variation orders on omissions and additions 
valued based on rates in the Bill of Quantities will be adjusted by such a percentage specified in ITT 31.4 
to ensure contractor is not paid less or more relative to the contract price which would be the tender price. 

Conversion to Single Currency 

35.1 For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted 
into a single currency as specified in the TDS. 

Margin of Preference 

 

36.1 A margin of preference may be allowed on locally manufactured goods (plant and equipment) only 
when the contract is open to international tendering, where the tender is likely to attract foreign goods and 
where the contract exceeds the threshold specified in the Regulations. 

36.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

 
36.3 Contracts procured on basis of international tendering and competition shall not be subject to 
reservations exclusive/ specific groups under women, youth and persons living with disability. 

36.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with 
disability, as the case may be), and who are appropriately registered as such by a competent authority, a 
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. Tender shall be reserved to only one group. If not 
so stated in the Tender documents, the invitation to tender will be open to all interested tenderers. 

Evaluation of Tenders 

 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification criteria. No other evaluation criteria or methodologies shall be permitted. By 
applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender. 
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This is the Tender of the Tenderer that meets the qualification criteria and that has been determined to be: 

Most responsive to the Tendering document; and The lowest evaluated cost. 

37.2 Technical Evaluation. The Procuring Entity will carry out a detailed technical evaluation of the 

Tenders not previously rejected to determine whether the technical aspects are incompliance with the 
Tendering document. The Tender that does not meet minimum acceptable standards of completeness, 
consistency and detail, and the specified minimum (or maximum, as the case may be) requirements for 
specified functional guarantees, will be rejected for non-responsiveness. In order to reach its determination, 
the Procuring Entity will examine and compare the technical aspects of the Tenders on the basis of the 
information supplied by the Tenderers, taking into account the following: 

Overall completeness and compliance with the Procuring Entity's Requirements; conformity of the 

Plant and Installation Services offered with specified performance criteria, including conformity with the 
specified minimum (or maximum, as the case may be) requirement corresponding to each functional 
guarantee, as indicated in the Specification and in Section III, Evaluation and Qualification 
Criteria; suitability of the Plant and Installation Services offered in relation to the environmental and 

climatic conditions prevailing at the site; and quality, function and operation of any process control concept 
included in the Tender; type, quantity and long-term availability of mandatory and recommended spare 
parts and maintenance services; and other relevant factors, if any, listed in Section III, Evaluation and 
Qualification Criteria. 

37.3 Where alternative technical solutions have been allowed in accordance with ITT 13, and offered by 
the Tenderer, the Procuring Entity will make a similar evaluation of the alternatives. Where alternatives 
have not been allowed but have been offered, they shall be ignored. 

37.4 Economic Evaluation. To evaluate a Tender, the Procuring Entity shall consider the following: 

the Tender price, excluding provisional sums and the provision, if any, for contingencies in the Price 

Schedules; price adjustment due to discounts offered in accordance with ITT 17.11; price adjustment due 

to quantifiable non material non-conformities in accordance with ITT 31.3; 

converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in 
accordance with ITT 33; and 

the evaluation factors specified in the TDS and in Section III, Evaluation and Qualification Criteria. 

 
37.5 If price adjustment is allowed in accordance with ITT 17.7, the estimated effect of the price 
adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, 
shall not be taken into account in Tender evaluation. 

 
37.6 In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots and 
the methodology to determine the lowest evaluated cost of the lot (contract) and for combinations, 
including any discounts offered in the Form of Tender, is specified in Section III, Evaluation and 
Qualification Criteria. 

Comparison of Tenders 

 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.4 to determine the Tender that has the lowest evaluated cost. 

Abnormally Low Tenders and Abnormally High Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
Tender, appears so low that it raises material concerns as to the capability of the Tenderer to perform the 
Contract for the offered Tender Price or that genuine competition between Tenderers is compromised. 

 
39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in correlation 
to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any other requirements of the Tendering document. 
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39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to deliver the contract for the offered tender price, the 
Procuring Entity shall reject the Tender. 

 
39.4 An abnormally high price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned 
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for 
the contract compared with market prices or that genuine competition between Tenderers is compromised. 

 
39.5 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check 
if the specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for the 
high tender price. The Procuring Entity shall proceed as follows: 

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 
Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender 
prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised 
estimates, specifications, scope of work and conditions of contract, as the case may be. 

 
39.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

Unbalanced or Front Loaded Tenders 

40.1 If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's opinion, 
seriously unbalanced or front loaded the Procuring Entity may require the Tenderer to provide written 
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 
Tender prices with the scope of works, proposed methodology, schedule and any other requirements of 
the Tendering document. 

 
40.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may: 

Accept the Tender; or 

If appropriate, require that the total amount of the Performance Security be increased, at the 
expense of the Tenderer, to a level not exceeding twenty percent (10%) of the Contract Price; or 

Reject the Tender. 

Eligibility and Qualification of the Tenderer 

 

41.1 The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected as 
having submitted the lowest evaluated cost and substantially responsive Tender is eligible and meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

41.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 15.1. The determination shall not take 
into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tendering document) or 
any other firm (s) different from the Tenderer. 

 
41.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring Entity 
shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated 
cost to make a similar determination of that Tenderer's qualifications to perform satisfactorily. 
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41.4 The capabilities of the manufacturers and subcontractors proposed in its Tender to be used by the 
Tenderer with the Lowest Evaluated Tender for identified major items of supply or services will also be 
evaluated for acceptability in accordance with Section III, Evaluation and Qualification Criteria. Their 
participation should be confirmed with a Form of intent between the parties, as needed. Should a 
manufacturer or subcontractor be determined to be unacceptable, the Tender will not be rejected, but the 
Tenderer will be required to substitute an acceptable manufacturer or subcontractor without any change to 
the Tender price. Prior to signing the Contract, 

The corresponding Appendix to the Contract Agreement shall be completed, listing the 
approved manufacturers or subcontractors for each item concerned. 

Procuring Entity's right to Accept Any Tender and to Reject Any or All Tenders 

 

42.1 The Procuring Entity reserves the right to accept or reject any Tender, and to annul the Tendering 
process and reject all Tenders at any time prior to Contract Award, without there by incurring any liability 
to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities shall be 
promptly returned to the Tenderers. 

 
Award of Contract 

Award Criteria 

43.3 Subject to ITT 40, the Procuring Entity shall award the Contract to the successful Tenderer. This is the 
Tenderer who’s Tender has been determined to be the Lowest Evaluated Tender. This is the Tender of the Tenderer 
that meets the qualification criteria and who’s Tender has been determined to be: 

Substantially responsive to the Tendering Document; 

and The lowest evaluated cost 

Notice of Intention to Enter intoa Contract/ Notification of Award 

 

44.1 When a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Award the Contract to the successful Tenderer. The Notification of 
Intention to Award shall contain, at a minimum, the following information: 

The name and address of the Tenderer submitting the successful 

Tender; The Contract price of the successful Tender; 

A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom the Form is 
addressed) was unsuccessful, unless the price information in c) above already reveals the reason; 

The expiry date of the Standstill Period; and 

Instructions on how to request a debriefing and/ or submit a complaint during the standstill period. 

Standstill Period 

 

45.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall 
not apply. 

45.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to enter in to a Contract with the successful Tenderer. 

Debriefing by the Procuring Entity 

 

46.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on 
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within 
five days of receipt of the request. 
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46.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 
own costs of attending such a debriefing meeting. 

Letter of Award 

 

47.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 
ITT 43.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity 
shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 
successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

Signing of Contract 

 

48.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 
Tenderer the Contract Agreement. 

48.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

48.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period 

48.4 Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented by any 
export restrictions attributable to the Procuring Entity, to the country of the Procuring Entity, or to the use 
of the Plant and Installation Services to be supplied, where such export restrictions arise from trade 
regulations from a country supplying those Plant and Installation Services, the Tenderer shall not be bound 
by its Tender, always provided, however, that the Tenderer can demonstrate to the satisfaction of the 
Procuring Entity that signing of the Contact Agreement has not been prevented by any lack of diligence on 
the part of the Tenderer in completing any formalities, including applying for permits, authorizations and 
licenses necessary for the export of the Plant and Installation Services under the terms of the Contract. 

 
Performance Security 

49.1 Within twenty-one (21) days of the receipt of the Form of Acceptance from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security in accordance with the General Conditions GCC 
13.3, subject to ITT 38, using for that purpose the Performance Security Form included in Section X, 
Contract Forms, or another form acceptable to the Procuring Entity. If the Performance Security furnished 
by the successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance company 
that has been determined by the successful Tenderer to be acceptable to the Procuring Entity. A foreign 
institution providing a bond shall have a correspondent financial institution located in Kenya, unless the 
Procuring Entity has agreed in writing that a correspondent financial institution is not required. 

 
49.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign the 
Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender 
Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

Publication of Procurement Contract 

 

50.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract 
at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall 
contain the following information: 
Name and address of the Procuring Entity; 

Name and reference number of the contract being awarded, a summary of its scope and the selection 
method used; the name of the successful Tenderer, the final total contract price, the contract duration. 
Dates of signature, commencement and completion of contract; 
Names of all Tenderers that submitted Tenders and their Tender prices as read out at Tender opening. 
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Appointment of Adjudicator 

 
51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with 

this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring 
Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General 
Conditions of Contract (GCC), to appoint the Adjudicator. 

Procurement Related Complaint and Administrative Review 
 

51.1 The procedures for making a Procurement-related Complaint are as specified in the TDS. 

 

51.2 A request for administrative review shall be made in the form provided under contract forms. 
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SECTION II - TENDER DATA SHEET 

 

The following specific data for the Facilities to be procured shall complement, supplement, or amend the 
provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions here in shall 
prevail over those in ITT. 

[Where an e-procurement system is used, modify the relevant parts of the TDS accordingly to reflect thee – procurement 
process.] 

[Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics 
mentioned for the relevant ITT.] 

 

Reference toITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 

ITT 1.1 The reference number of the Invitation to Tender (ITT) is: KNH/T/80/2025-2026 

The Procuring Entity is: Kenyatta National Hospital 

The name of the ITT is: PROPOSED CONSTRUCTION OF CANCER TREATMENT 
CENTRE (PHASE 2) FOR KENYATTA NATIONAL HOSPITAL 

The number and identification of lots (contracts)comprising this ITT is: [insert 
number and identification of lots (contracts) if any] N/A  

ITT 2.1 The name of the Project is: PROPOSED CONSTRUCTION OF CANCER 

TREATMENT CENTRE (PHASE 2) FOR KENYATTA NATIONAL HOSPITAL 

Electronic –Procurement System is not applicable for this tender 

The Procuring Entity shall use the following electronic-procurement system to 
manage this Tendering process: N/A 

ITT 4.1 Maximum number of members in the Joint Venture (JV) shall be: N/A 

B. Tendering Document 

ITT 8.1 The pre-tender conference and MANDATORY site visit will be held on 19/06/2026 

starting at 10:00 East African Time. Prospective bidders will converge at the entrance of 

Supply Chain Management offices, administration block at exactly 10.00 am for 
debriefing before walking to the site. Interested bidders or their representatives MUST 

sign an attendance register and be issued with a site visit certificate signed by 
authorized official of the Hospital. 

ITT 8.2 Any questions in writing, shall reach the Procuring Entity not later than 

19/06/2026 at 4.00pm 

ITT 8.4 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of 
the works will be published at the website i.e. www.knh.or.ke 

ITT 9.1 The Procuring Entity shall publish its response at the website www.knh.or.ke 

C. Preparation of Tenders 

ITT 13.1 (j) The Tenderer shall submit the following additional documents in its Tender: 

. 

http://www.knh.or.ke/
http://www.cda.go.ke/
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ITT 15.1 Alternative Tenders shallnot be considered. 

Reference toITC 

Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 15.2 Alternatives to the Time Schedule shall not be considered /permitted. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Plant 
and Installation Services: [insert parts of the Plant]  N/A   as further detailed 

in the Specification. 

ITT 19.1 Tenderers shall quote for the following components or services on a single 
responsibility basis: 
PROPOSED CONSTRUCTION OF CANCER TREATMENT CENTRE (PHASE 2) FOR 
KENYATTA NATIONAL HOSPITAL and/or The following components or services 

will be provided under the responsibility of the Procuring Entity: 

 NONE  

ITT 19.5 (a) and (d) Final destination (Project Site): Kenyatta National Hospital. 

ITT 19.6 The Incoterms edition is: [Internationally Accepted Current Incoterms]. 

ITT 19.7 The prices quoted by the Tenderer shall not be subject to adjustment during the 

performance of the Contract. 

ITT 20.1 The Tenderer is required to quote in Kenya Currency the portion of the Tender 

price that corresponds to expenditures incurred in that currency. 

ITT 21.1 The Tender validity period shall be 119 days. 

ITT 21.3 (a) The Tender price shall be adjusted by the following factor(s): N/A  

[The local currency portion of the Contract price shall be adjusted by a factor 
reflecting local inflation during the period of extension, and the foreign currency 
portion of the Contract price shall be adjusted by a factor reflecting the 
international inflation (in the country of the foreign currency) during the period of 
extension.] 

ITT 22.1 A Tender Security shall be required of Ksh. 1,000,000.00 

A Tender Security shall be required, the amount and currency of the Tender Security 
as stated above in form of; 

Bank Guarantee or Guarantee by Insurance Company Registered by IRA and Listed 
by the Authority or Guarantee Issued by Financial Institutions Approved and 
licensed by Central Bank of Kenya. 

ITT 23.1 In addition to the original of the Tender, the number of copies is: One. 
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ITT 23.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of Power of Attorney. 

D. Submissionand Opening of Tenders 

ITT 25.1 For Tender submission purposes, the Procuring Entity’s address is: 
The Chief Executive Officer 

Kenyatta National Hospital 

Hospital Road, Along Gong Road 

P.O Box 20723 - 00202 
Nairobi 

Reference toITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

Tenders will be opened immediately thereafter in the presence of candidates or 

their representatives who choose to attend. 

Attention: [The Chief Executive Officer] 
The Chief Executive Officer 

Kenyatta National Hospital 

P.O Box 20723 - 00202 

Nairobi 

The deadline for Tender submission is: 

Date: 25/06/2026 at 10:00 am East African Time. 

[The date and time should be the same as those provided in the Specific Procurement 
Notice -Request for Tenders, unless subsequently amended pursuant to ITT 23.2] 

Tenderers shall not have the option of submitting their Tenders electronically. 

ITT 28.1 The Tender opening shall take place at: 

Physical Address (Nairobi City County Upper hill off Hospital Road, Kenyatta 
National Hospital Administration block, supply Chain Management Office Entrance) 

Date: 25/06/2026 at 10:00 am East African Time. 

ITT 28.6 The Form of Tender and Price Schedules shall be initialed by at least Three 

representatives of the Procuring Entity conducting Tender opening. 

E. Evaluation, and Comparison of Tenders 

ITT 33.3 The adjustment shall be based on the price of the item or component as quoted in 

other substantially responsive Tenders. If the price of the item or component cannot be 
derived from the price of other substantially responsive Tenders, the Procuring Entity 
shall use its best estimate. N/A 

ITT 34.2 The error shall be determined as a major deviation if it is more than 0.0001% or less 
than 0.0001 %. 
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ITT 35.1 The currency that shall be used for Tender evaluation and comparison purposes to convert 
(selling exchange rate) all Tender prices expressed in various currencies into a single currency 
is: Kenyan Shillings. 

The source of exchange rate shall be: Central Bank of Kenya. 

Date of exchange rate shall be as per the date of submission of the Tender (opening and 
closing date) 25/06/2026 

ITT 36.2 A margin of preference shall not be allowed. 

ITT 37.4 (e) The adjustments shall be determined using the following criteria, from amongst those set out in 
Section III, Evaluation and Qualification Criteria: [refer to Section III, Evaluation and 
Qualification Criteria; insert complementary details if necessary] 

Reference 
to ITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Deviation in Time for Completion: NO. 

Life cycle costs: the projected operating and maintenance costs during the life of the goods or 
equipment Yes – include maintenance and accessories cost required for one 
(1) year post warranty period. This should be quoted separately in the price schedule but 
NOT in the Form of Tender 

Functional and Guarantees of the Facilities [insert Yes or No, If Yes, insert methodology 
and criteria in Section III, Evaluation Qualification Criteria] 

Work, services, facilities, etc., to be provided by the Procuring Entity [insert Yes or No,if yes, 
insert the Methodology and criteria in Section III, Evaluation and Qualification Criteria]; 

[insert any other specific criteria here and provide details in Section III, Evaluation and 
Qualification Criteria] 

ITT 37.6 Tenderers shall be allowed (select one) to quote separate prices for different lots 

(contracts) and the methodology to determine the lowest tenderer is specified in Section 
III, Evaluation and Qualification Criteria. N/A 

ITT 45 

Standstill 
Period 

The Standstill Period is 14 Business Days [note: the minimum number of Business Days is 
fourteen (14)] after the date the Procuring Entity has transmitted to all Tenderers that 

submitted a Tender, the Notification of its Intention to Award the Contract to the successful 
Tenderer. 

ITT 51 The hourly fee specified is plus reimbursable expenses. N/A 

ITT 52.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice 
of Intention to Award the Contract” herein and are also available from the PPRA website 
info@ppra.go.ke or complaints@ppra.go.ke. 

For the attention: [The Chief Executive Officer] 

Procuring Entity: [Kenyatta National Hospital]Email 

address: knhadmin@knh.or.ke 

In summary, a Procurement-related Complaint may challenge any of the following: the 

terms of the Tendering Documents; and 

the Procuring Entity’s decision to award the contract. 

mailto:info@ppoa.go.ke
mailto:complaints@ppoa.go.ke
mailto:knhadmin@knh.or.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

General Provision 

 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 

For construction turn over or financial data required for each year -Exchange rate prevailing on the last day of the 
respective calendar year (in which the amounts for that year is to be converted) was originally established. 

Value of single contract -Exchange rate prevailing on the date of the contract signature. 

Exchange rates shall be taken from the publicly available source identified in the ITT 33.1. Any 
error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

1.3 This section contains the criteria that the Procuring Entity shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender document. 
The Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity should use the Standard Tender Evaluation Report for Goods and Works for 
evaluating Tenders. 

1.4 Evaluation and contract award Criteria 

 

1.4 The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 
Lowest Evaluated Tender price shall be selected for award of contract. 

Preliminary examination for Determination of Responsiveness 

 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria (including requirements in the qualification forms, tenderer's eligibility- confidential business 
questionnaire) and other requirements in the ITT and that the tender is complete in all aspects in meeting 
the requirements of “Part 2 - Procuring Entity's Requirements”, including checking for tenders with 

unacceptable errors, abnormally low tenders, and abnormally high tenders. The Standard Tender Evaluation 
Report for Goods and Works provides clear guidelines on how to deal with review of these requirements. 
Tenders that do not pass the Preliminary Examination will not be considered further. 

Evaluation 

3.1 Technical Evaluation 

 

In addition to the criteria listed in ITT 35.2(a) - c) the following factors shall apply: 
No additional criteria 
Tenders that fail technical evaluation will not be considered further. 

 
3.2 Economic Evaluation 

Price evaluation: in addition to the criteria listed in ITT 35.4 (a) – (e) the following criteria shall apply: 

Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

…………………………N/A……………………………………… 

Alternative technical solutions for specified parts 

 

The acceptability of alternative technical solutions for parts of the facilities, if permitted under ITT 13.4, 
will be determined as follows: 
……………………………………N/A………………………………………………… 
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TECHNICAL PROPOSAL 

 

NO. REQUIREMENT 
1. Site Organization 
2. Method Statement 
3. Mobilization Schedule 
4. Construction Schedule 
5. Contractor's Equipment 
6. Personnel 
7. Proposed Subcontractors for Major Items 

Life Cycle Costs 

 
[Lifecycle costing should be used when the costs of operation and/ or maintenance over the specified life 
of the goods or works are estimated to be considerable in comparison with the initial cost and may vary 
among different Tenders/proposals. It shall be evaluated on a net present value basis. When using lifecycle costing, the 
Procuring Entity shall specify the following information:] 

Since the operating and maintenance costs of the facilities being procured form a major part of the life 
cycle cost of the facilities, these costs will be evaluated according to the principles given here after, 
including the cost of spare parts for the initial period of operation stated below and based on prices furnished 
by each Tenderer in Price Schedule Nos. 1 and 2, as well as on past experience of the Procuring Entity or 
other Procuring Entity's similarly placed. Such costs shall be added to the Tender price for evaluation. The 
operating and maintenance costs factors for calculation of the life cycle cost are: 

Number of years for lifecycle: N/A 

Operating costs depending on the functionality of the machine 

Maintenance costs, including the cost of spare parts for the initial period of operation as indicated in 
the specifications, and 

iv) Discount rate: [insert discount rate in percent] to be used to discount 

to present value all annual future costs calculated under (ii) and (iii) above for the period specified 

in(i). 

The price of recommended spare parts quoted in Price Schedule No.6 shall be considered for 
evaluation. 

Functional Guarantees of the Facilities 

 

The minimum (or maximum) requirements stated in the Specification for functional guarantees required 
in the Specification are: 

 

Functional Guarantee Minimum (or Maximum, as appropriate) 
Requirement 

1. As specified in the detailed specifications 

2.  

3.  

…  

For the purposes of evaluation, for each percentage point that the functional guarantee of the proposed 
Plant and Installation Services is below the norm specified in the Specification and in the above table, but 
above the minimum acceptable levels also specified there in, an adjustment of will be added to the 
Tender price. If the drop below the norm or the excess above the minimum acceptable levels is less than 
one percent, the adjustment will be appropriated accordingly. 

Work, services, facilities, etc., to be provided by the Procuring Entity. 
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Where Tenders include the under taking of work or the provision of services or facilities by the Procuring 
Entity in excess of the provisions allowed for in the Tendering document, the Procuring Entity shall assess 
the costs of such additional work, services and/or facilities during the duration of the contract. Such costs 
shall be added to the Tender price for evaluation. 

 
Specific addition criteria the relevant evaluation method, if any, shall be as follows: 

 
Any adjustments in price that result from the above procedures shall be added, for purposes of comparative 
evaluation only, to arrive at an “Evaluated Tender Price.” Tender prices quoted by Tenderers shall remain 
unaltered. 

Multiple Contracts (ITT 35.6) 

 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option 
of the two Options listed below for award of Contracts. 

OPTION1 

 

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer 
meets the Eligibility and Qualification Criteria for that Lot. 

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the 
tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be 
awarded the combination of Lots for which the tenderer qualifies and the others will be considered for 
award to second lowest the tenderers. 

OPTION 2 

 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers 
in the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all 
the won Lots. 

MARGIN OF PREFERENCE 

 

5.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 15% (fifteen percent) 

to Tenderers offering goods manufactured, mined, extracted, grown, assembled or semi- processed in 
Kenya. Goods assembled or semi-processed in Kenya shall have a local content of not less than 40%. 

 
5.2 The margin of preference will be applied in accordance with, and subject to, the following provisions: 

Tenderers applying for such preference on goods offered shall be asked to provide, as part of the data for 
qualification, such information, including details of the goods produced in Kenya, so as to determine 
whether, according to the classification established by the Procuring Entity, a particular category of goods 
or group of goods qualifies for a margin of preference. 

After Tenders have been received and reviewed by the Procuring Entity, goods offered in the responsive 
Tenders shall be assessed to ascertain they are manufactured, mined, extracted, grown, assembled or semi-
processed in Kenya. Responsive tenders shall be classified in to the following groups: 

Group A: Tenders offering goods manufactured in Kenya, for which (a) labor, raw materials, and 

components from within Kenya account for more than forty (40) percent of the Ex-Works price; and the 

production facility in which they will be manufactured or assembled has been engaged in manufacturing 

or assembling such goods at least since the date of Tender submission date; 

Group B: All other Tenders offering Goods manufactured in Kenya; 

Group C: Tenders offering Goods manufactured outside Kenya that have been already imported or 
that will be imported. 
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5.3 To facilitate this classification by the Procuring Entity, the tenderer shall complete whichever version 
of the Price Schedule furnished in the Tendering document is appropriate, provided however, that the 
completion of an in correct version of the Price Schedule by the Tenderer shall not result in rejection of its 
Tender, but merely in the Procuring Entity's reclassification of the Tender into its appropriate Tender group. 

 
5.4 The Tenders in each group will then be compared to determine the Tender with the lowest evaluated 
cost in that group. The lowest evaluated cost Tender from each group shall then be compared with each 
other and if as a result of this comparison a Tender from Group A or Group B is the lowest, it shall be 
selected for the award. 
5.5 If as a result of the preceding comparison, a Tender from Group C is the lowest evaluated cost, an 
amount equal to or 15% of the respective tender price, including unconditional discounts and excluding 
provisional sums, if any, shall be added to the evaluated price offered in each tender from Group C. If the 
tender from Group C is still the lowest tender, it shall be selected for award. If not, the lowest evaluated 
tender from 

 
Group A or B based on the first evaluation price shall be selected. 

Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Procuring Entity's 
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

Postqualification and Contract award (ITT39), more specifically, 

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 
evaluated tenderer, subject to confirmation of prequalification data, if so required. 

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest 
evaluated tenderer shall be considered for contract award, subject to meeting each of the following 

conditions. 

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real 
assets, lines of credit, and other financial means (independent of any contractual advance payment) 
sufficient to meet the construction cash flow of Kenya Shillings 40,000,000 

Minimum average annual construction turnover of Kenya Shillings 50,000,000, equivalent calculated as 
total certified payments received for contracts in progress and/ or completed within the last 5 years. 

At least one (1) similar contract (s) of a similar nature executed within Kenya or the East African 

Community or abroad, that have been satisfactorily and substantially completed as a prime contractor, or 
joint venture member or sub-contractor each of minimum value of Kenya shillings 40,000,000 or equivalent. 

Contractor's Representative and Key Personnel, which are specified as   

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically 

listed as 
[specify requirements for each lot as applicable] 

Other conditions depending on their seriousness. 

History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-performance of 
a contract did not occur because of the default of the Tenderer, or the member of a JV in the last 5 years. 
The required information shall be furnished in the appropriate form. 

Pending Litigation 

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with 
respect to Financial Capability under Paragraph (i) above i fall pending litigation will be resolved against the 
Tenderer. Tenderer shall provide information on pending litigations in the appropriate form. 
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Litigation History 

There shall be no consistent history of court/ arbitral award decisions against the Tenderer, in the last 5 
years. All parties to the contract shall furnish the information in the appropriate form about any litigation 

or arbitration resulting from contracts completed or ongoing under its execution over the years specified. 
A consistent history of awards against the Tenderer or any member of a JV may result in rejection of the 
tender. 



 

 

Qualification 

2.24 Evaluation and Comparison of Tenders 

MANDATORY EVALUATION 
SECTION 1 – MAIN CONTRACTOR 
The criteria for this stage is as tabulated below. 

Responsive No. Requirements YES/NO 

MR 1 Tender security Kenya Shillings 1,000,000.00 valid for 149 days 
from the date of Tender Opening and must be from a reputable Bank 
Issued by Financial Institutions Approved and licensed by Central Bank 
of Kenya or Guarantee by Insurance Company Registered by IRA and 
Listed by the Authority 

 

MR 2 Submission of two Tender documents securely bound (book bound) and 
clearly marked (original and copy) by tenderer. No loose or stapled 
documents will be accepted. 

 

MR 3 Bid document MUST be in original and copy and MUST be sequentially and 
Chronologically serialized (paginated 1, 2, 3, 4) on every page by the 
tenderer. Including table of contents 

 

MR 4 Must submit a copy of the certificate of incorporation or registration 
certificate. 

 

MR 5 Must submit a copy of valid Tax Compliance Certificate from Kenya 
Revenue Authority. (TCC checker will be done) 

 

MR 6 Tender data consent form dully filled-stamped and signed  

MR7 Must submit dully filled up tenderers eligibility Confidential, signed and 
stamped. 

 

MR 8 Must submit dully filled up form of tender on company letter head, signed 
and stamped in the prescribed format. 

 

MR 9 Must submit current CR12 from the Registrar of Companies (generated 
within the last 6 months) 

 

MR 10 Must submit proof of power of attorney to the authorize person to sign 
the tender document 

 

MR 11 Valid copy of current business license or evidence of renewal  

MR 12 Must attach Site Visit Certificate duly signed and stamped by authorized 
KNH personnel. 

 

MR 13 Must submit dully filled Certificate of Independent Tender Determination, 
signed and stamped. 

 

MR 14 Must submit duly completed and signed self-declaration that the 
person/tenderer is not debarred in the matter of the public procurement and 
Asset Disposal Act 2015 (SD1) by the authorized signatory. All of them MUST 
be signed and stamped by authorized signatory. 

 

MR 15 Must submit dully filled Self Declaration Forms (SD1, that the person is not 
engaged in any corrupt or fraudulent practice). All of them MUST be  
signed and stamped by authorized signatory. 

 

MR 16 Must submit dully filled, signed and stamped Declaration and commitment 
to the code of ethics). All of them MUST be signed and stamped by 
authorized signatory. 

 

MR 17 Bank details form duly filled, signed and stamped by both the tenderer and 
the bank 

 

MR 18 Attach written proof that any director is not involved in the same tender  

MR 19 Must have NCA 2 and above – Building works.  



 

 

 

MR 20 Attach a signed and stamped good standing letter from your bank 
indicating bidder has satisfactorily operated the account not earlier than 5th 

June 25 

 

MR 21 Attach a valid copy of NSSF compliance certificate. (Validity will be 
verified) 

 

MR 22 Must have done and completed similar works satisfactorily within a 
hospital environment 

 

MR 23 Inspection and Certificate of Goods - Must submit a duly filled signed 
and stamped commitment to comply with Inspection and Acceptance 
requirements 

 

MR 24 Supplier Performance – Must submit duly filled signed and stamped 
commitment to comply with the supplier evaluation requirements 

 

 

 
MANDATORY REQUIREMENTS FOR DOMECTIC SUB-CONTRACTORS 

The Main Contractor MUST team up with domestic Sub-Contractors registered by National Construction 
Authority (NCA) and MUST meet/provide the requirements below for every service works where 
applicable: 

Section 2 – ELECTRICAL CONTRACTOR 
The criteria for this stage is as tabulated below. 

Responsive No. Requirements YES/NO 

MR 1 Copy of Registration Certificate /Certificate of Incorporation.  

MR 2 Valid Copy of Business Permit from County Government.  

MR 3 Valid Tax Compliance Certificate - issued by Kenya Revenue Authority 
valid at least up to date of tender opening. 

 

MR 4 Copy of National Construction Authority (NCA) Registration Certificate 
of category 6 and above in Electrical Installation Works. 

 

MR 5 Copy of Current Annual Practicing License from the NCA of category 6 
and above in Electrical Installation Works. 

 

MR 6 Copy of valid class B or A-1 licenses with Energy and Petroleum 
Regulatory Authority (EPRA) for a worker or the company. 

 

MR 7 Completed contracts in the last five (5) years (a maximum of 3No. 
Projects) attach reference letters on client letterhead accompanied by 
copy of contracts/LPO and completion certificates. 

 

 
Section 3 – MECHANICAL CONTRACTOR 
The criteria for this stage is as tabulated below. 

Responsive No. Requirements YES/NO 

MR 1 Copy of Registration Certificate /Certificate of Incorporation  

MR 2 Valid Copy of Business Permit from County Government.  

MR 3 Valid Tax Compliance Certificate - issued by Kenya Revenue Authority 
valid at least up to date of tender opening. 

 

MR 4 Copy of National Construction Authority (NCA) Registration Certificate 
of category 6 and above in Mechanical Engineering Contractor carrying 
out Plumbing and Drainage Sanitary Fittings and Fire Engineering 
Services. 

 

MR 5 Copy of Current Annual Practicing License from the NCA of category 6 

and above in Mechanical Engineering Contractor with 
• Plumbing and Drainage Sanitary Fittings 
• Fire Engineering Services 

 



 

 

MR 6 Completed contracts in the last five (5) years (a maximum of 3No. 
Projects) attach reference letters on client letter head accompanied by 
copy of contracts/LSO and completion certificates. 
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PROPOSED CANCER TREATMENT CENTRE, PHASE 2, AT KENYATTA NATIONAL HOSPITAL – NAIROBI 
A: TECHNICAL EVALUATION/ QUALIFICATION CRITERIA 
The committee reviewed the documents submitted and scored them as tabulated below: 

Responsive No. Requirements Score 

1 Work Experience. 

Five (5) reference projects completed in the last 5 years of similar scope, 
nature project value, and/or complexity to the requirement shall be 
submitted. 
(Attach proof of Award letters/ Certified completion certificates and 
recommendation letter. No points to be awarded if this is not attached) 
Points to be awarded in the following scheme: 

• Project cost Kshs 300 million and above project ----------------- 4 

• Project cost Kshs 200-299 million project -------------------------- 3 

• Project cost Kshs 100-199 million ------------------------------------- 2 

• Project cost Kshs 50-99 million --------------------------------------- 1 

• Project cost Kshs 49 million and below ----------------------------- 0 

Note: 
1. Marks shall be awarded only for completed projects supported by 
evidence of a duly filled stamped and signed completion certificate. 

2. Contractors that present more than five projects, only 5 projects will 
be considered i.e. the ones with the highest value and having a 
completion certificate. 

20 

2 On-going projects 

Provide Evidence of 2No. projects (Award letter, LPO and/or Contract 
Agreement) 
Main Contractor -Project 1 

• Project cost Kshs 50 million and above project ------------------ 5 

• Project cost Kshs 40-49 million --------------------------------------- 4 

• Project cost Kshs 30-39 million --------------------------------------- 3 

• Project cost Kshs 20-29 million --------------------------------------- 2 

• Project cost Kshs 19 million and below project -------------------- 1 

Note: 
1. Marks shall be awarded only for on-going projects supported by 
evidence of a duly filled stamped and signed award letter, /LPO and/or 
Contract Agreement. 

2. Contractors that present more than 2 projects, only 2 projects will be 
considered i.e. the ones with the highest value and having an award 
letter, /LPO and/or Contract Agreement. 

10 

3 Maturity in the Market 

The bidder shall demonstrate their maturity in the market by providing a 
Corporate Background Statement, which documents their ability to 
provide the required services. Experience is deemed most accurately 
expressed through the number of years in the market in a requirement 
related field and area of operation. 
Points will be allocated in accordance with the following scheme: 

 Experience of 10 years or more in the market ---------------------- 10 

 Experience of 5 – 9 years in the market --------------------------- 7.5 

 Less than 5 years’ experience in the market ------------------------- 3 

 
Note: 
1. Marks shall be awarded only for experience supported by certified 
copy of Certificate of Incorporation. 

10 
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4 Financial Resources 

a) Average Annual Turnover (From Audited Accounts for the last 
3years -, (21/22, 22/23, 23/24) for Main Contractor only 

• Kshs 60 million and above 10 
• 45-59 million 7.5 
• 25-44 million 5 
• 24 million and below 0 

10 

b) Evidence of Financial Resources and access to credit facility (cash in 
hand, lines of credit, Over draft facility etc.)- Bank/Creditors/Letters 
dated not earlier than May 2025) 

• Kshs 60 million and above 10 
• 45-59 million 7.5 
• 25-44 million 5 
• 24 million and below 0 

10 

5 Work program. 

The bidder’s detailed program shall include mobilization, 
implementation, demobilization, and defects liability periods for the 
service delivery. 
The schedule shall be prepared in form of a bar chart (with dependency 
ties) or a network analysis system for all required bidder activities and 
the proposed milestones. 
Points will be allocated in accordance with the following scheme: 

5 Marks - Program is comprehensive, logical, and detailed. 
Clearly shows all project phases, realistic durations, critical path, 
resource allocation, and milestones. Demonstrates excellent 
understanding of project sequencing and time management. 
3 Marks - Program covers key tasks, but lacks detail or accuracy 
in some areas. Sequencing may be slightly off or durations too 
optimistic/pessimistic. Limited task breakdown or unclear 
timeline. Likely underestimates project duration or lacks key 
milestones. 
1 Marks - Program is vague or generic. Major omissions, no clear 
sequencing, and unrealistic duration estimates. 
0 Marks - No program submitted, or completely inadequate and 
irrelevant to the project. 

5 

6 Schedule of contractor’s equipment - Main Contractor 

(Lorries for transport, and equipment to support the project. Provide a 
list of at least Ten (10) key equipment owned or leased by the company 
that will be used in the execution of the works. Key equipment requires: 
Hoisting Equipment, Scaffolding, Ladders, cross cutter machine, mixer, 
poker vibrator, electric drill, tile cutter, Grinder, welding machine 
(provide proof or evidence of ownership/Lease e.g log book contract 
lease agreement) 
Points will be allocated in accordance with the following scheme: 

5 Marks - Equipment schedule is complete, detailed, and 
relevant. All critical equipment is listed, available, and suited to 
project needs. Ownership/lease details provided. 
2 Marks - Equipment list is basic. Some key machinery missing or 
vaguely described. Availability is assumed but not well 
supported. 
0 Marks - No equipment schedule submitted or entirely 
inadequate. 

Note: 
1. Marks shall be awarded only for equipment supported by evidence of 
ownership/Lease e.g log book contract lease agreement. 

5 

 Sub Total 70 
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B: KEY COMPETENCY: CRITERIA 
ITEM QUALIFICATION Score 

Key Personnel 

Project 
Manager 

Degree holder in Bachelor of quantity surveyor/ Civil 
Engineer/Architect/Construction Manager with over 10 years of relevant 
experience. 
Must be a registered quantity surveyor/ Civil 
Engineer/Architect/Construction Manager with the relevant professional 
body. (Attach proof of employment by the bidding firm) 
• Holder of degree in the relevant area -------------------------------- 5 
• Registered with the relevant professional body ---------------------- 5 
• Over 10 years of relevant work experience --------------------------- 5 
• Proof of employment/contract by bidding firm ---------------------- 5 
• 5-9 years of relevant experience -------------------------------------- 2 

• Under 5 years of relevant experience -------------------------------- 0 

Copies of certificates to be provided as evidence 

20 

Site 
Supervisor 

Must have a Diploma in building Management/ Civil Engineer/ Architect 
/Construction Manager and at least 10 years’ experience. 
• Holder of diploma (or above) in the relevant area -------------------- 3 
• Over 10 years of relevant work experience ---------------------------- 2 
• 5-9 years of relevant experience -------------------------------------- 1 

• Under 5 years of relevant experience -------------------------------- 0 

5 

Safety 
Supervisor 

Should have a degree in the relevant field and with a diploma/certificate 
in a Safety related field. 
• Holder of degree (or above) in the relevant area -------------------- 2 
• diploma/certificate in a Safety related field -------------------------- 3 

• No diploma/certificate in a Safety related field ---------------------- 0 

5 

 Sub Total 30 

 GRAND TOTAL 100 

At this stage the bidders are expected to score a minimum of 80 marks out of the 100-maximum score for them to 

proceed to the next stage. All the bidders who meet the pass mark and shall be subjected to the financial evaluation. 

Financial Evaluation 

 
(a). Determination of evaluated price for each bid using the Following 

i) There will be no corrections of arithmetic errors as per Public Procurement & 
Assets Disposal Act 2015 Section82. 

 
ii) Conversion of all tender to same currency using a uniform exchange rate prevailing at 

the Closing date of the Tender. 

 
iii) Application of any discount offered on the tender 

iv) Establish if items quoted for are within prevailing market rates from the known retail 
outlets & 

Public Procurement Regulatory Authority price index. A written undertaking that the 
prices shall remain valid for12 months from date of contract in line with the Public 
Procurement and Asset Disposal Act 2015 section 139(3). 

(a) Ranking of Tenders according to their evaluated prices 
 

All documents indicated above and all other technical documents required to qualify 
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for the tender participation should be submitted together with the bid on or 
before the closing date. Any bid not accompanied by the documents shall be 
rejected as non-responsive. 

POST QUALIFICATION DUE DILIGENCE 

 
After ranking the tender, the Evaluation Committee will carry out a post Qualification Due 

diligence to determine the Accuracy of information and documentation availed for Evaluation 

of the bid document. 

 
Full Name…………………………Title or Designation.................... (Signature)……………………. 
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SECTION IV - TENDERING FORMS FORM OF TENDER INSTRUCTIONS TO TENDERERS 

 

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer’s complete name and business address. 

All italicized text is to help Tenderer in preparing this form. 

Tenderer must complete and sign and TENDERER'S ELIGIBILITY- 

CONFIDENTIAL BUSINESS 
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF 
DECLARATION OF THE TENDERER, all attached to this Form of Tender. 

 
The Form of Tender shall include the following Forms duly completed and signed 

by the Tenderer.Tenderer's Eligibility-Confidential Business Questionnaire 

Certificate of Independent Tender Determination Self-Declaration of the Tenderer 

Date of this Tender submission: [insertdate(as day, month and year) of Tender submission] 

• ITT No.: [insert number of ITT process] Alternative No.:[insert 
identification No if this is a Tender for an alternative] 

• To: [insert complete name of Procuring Entity] 

 

No reservations: We have examined and have no reservations to the Tendering 

document, including Addenda issued in accordance with ITT 8; 

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 

ITT 4; 

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender Securing Declaration or Proposal-
Securing Declaration in Kenya in accordance with ITT 4.7; 
Conformity: We offer to provide design, supply and installation services in 
conformity with the Tendering document of the following: [insert a brief 
description of the Plant, Design, Supply and Installation Services]; 
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Breakdown of the Tender Price 

 

 NB: Mandatory Compliance by All Contractors/Service Providers/Consultants Reference is 
made  to the Public Procurement Regulatory Circular PPRA/6/5 Vol II 

(224) ; Circular No 01/2024 dated 30th August 2024. In order, to provide funds for the 
capacity development of persons involved in Public Procurement and Asset Disposal 
proceedings through mentoring, and technical assistance, the Cabinet Secretary, National 
Treasury and Economic Planning, pursuant to Sections 24(5)(d) and 180 of the Act, issued the 
Public Procurement Capacity Building Levy Order, 2023 (hereinafter referred to as ‘The Levy 
Order, 2023’) vide Legal Notice No. 206 of 6th November, 2023. Paragraph 3(1) of The Levy 
Order, 2023; provides that there shall be paid a Levy by a supplier on all procurement 
contracts signed between the supplier and a Procuring Entity, at the rate of zero point zero 
three per centum (0.03%) of the value of the signed contract, exclusive of applicable taxes. 

 

 

Item Description Amount (in Kshs) 

1 PROPOSED CONSTRUCTION OF CANCER TREATMENT 
CENTRE 
(PHASE 2) FOR KENYATTA NATIONAL HOSPITAL 

 

TOTAL (KSHS) 
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Tender Price: The total price of our Tender, excluding any discounts offered in item (f) below is: [Insert 
one of the options below as appropriate] 
Option1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; 

Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot in 
words and figures, indicating the various amounts and the respective currencies]; and (b) Total price 
of all lots (sum of allots) [insert the total price of all lots in words and figures, indicating the various 
amounts and the respective currencies]; 

Discounts: The discounts offered and the methodology for their application are: 

The discounts offered are: [Specify in detail each discount offered.] 

The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 19.1 (as amended if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 23.1 (as amended if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

 
Performance Security: I four Tender is accepted; we commit to obtain a Performance Security in 

accordance with the Tendering document; 

 
One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we 

are not participating in any other Tender (s) as a Joint Venture member, and meet the requirements of ITT 
4.3, other than alternative Tenders submitted in accordance with ITT 13; 
Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, 

manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension. Further, we are not ineligible under the 
Kenya laws or official regulations or pursuant to a decision of the United Nations Security Council; 

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 

state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the 
requirements of ITT4.6]; 
Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the Tendering process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount and 
currency of each such commission or gratuity] 

 

Name of Recipient Address Reason Amount 
    

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; Not Bound to Accept: We understand that you are not bound to accept the lowest 
evaluated cost Tender, the Best Evaluated Tender or any other Tender that you may receive; and 
Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for 
us or on our behalf engages in any type of Fraud and Corruption. 
Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent tender Determination” attached below. 
Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons Participating 
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in Public Procurement and Asset Disposal Activities in Kenya, copy available from www.pppra.go.ke during 
the procurement process and the execution of any resulting contract. 

We, the Tenderer, have fully completed and signed the following Forms as part of our Tender: 
 

Tenderer‟s Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to interest. 

 
Certificate of Independent Tender Determination – to declare that we completed the tender without 
colluding with other tenderers. 

Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any form of 
fraud and corruption. 

 
Declaration and commitment to the code of ethics for Persons Participating in Public Procurement and Asset Disposal 
Activities in Kenya, 

 
Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete name o f person duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
Signature of the person named above: [insert signature of person whose name and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year]. 

http://www.pppra.go.ke/
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TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

Tenderer’s details 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity Kenyatta National Hospital 

2 Reference Number of the Tender KNH/T/80/2025-2026 

3 Date and Time of Tender Opening 25/06/2026 

4 Name of the Tenderer  

5 Full Address and Contact Details of the Tenderer. 
1. Country 
2. City 
3. Location 
4. Building 
5. Floor 
6. Postal Address 
7. Name and email of contact person. 

 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and 
physical 
addresses, email, and telephone number) of 
Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 
handles. 

 

10 State if Tenders Company is listed in stock 
exchange, 
Give name and full address (postal and physical 

addresses, email, and telephone number) of 

state which stock exchange 

 

11 BANK DETAILS 
BANK NAME: 
BANK ACCOUNT NO: 
(in case of change of bank details 
provide written communication after 
contract signing) 

 

General and Specific Details 
Sole Proprietor, provide the following details. 

 
Name in  Age 
full 

Nationality Country of Origin 

Citizenship 

Partnership, provide the following details. 
 Names of Partners Nationality Citizenship % Shares owned 

1 
    

2 
    

3 
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Registered Company, provide the following details. 

Private or public Company   

State the nominal and issued capital of the Company: - 

Nominal Kenya Shillings (Equivalent)   

Issued Kenya Shillings (Equivalent)   

Give details of Directors as follows. 

 

1 

2 

3 

DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity. 
i) Are there any person/ persons in ........................................ (Name 

who has/ have an interest or relationship in this firm? 

Yes/No ............................... If yes, provide details as follows. 

 
 
 
 

 
of Procuring Entity) 

 

 

 

 
 Names of Person Designation in the 

Procuring Entity 
Interest or Relationship with 
Tenderer 

1    

2    

3    

Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is 

controlled by or is under common control with another 
tenderer. 

  

2 Tenderer receives or has received any direct or 

indirect subsidy from another tenderer. 

  

3 Tenderer hasthe samelegal representative as 

another tenderer 

  

4 Tender has a relationship with another tenderer, 

directly or through common third parties, that puts it in a position 
to influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the works that are the subject of the 
tender. 

  

6 Tenderer would be providing goods, works, non- 
consulting services or consulting services during 
implementation of the contract specified in this Tender 
Document. 

  

 Names of Director Nationality Citizenship % Shares owned 
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7 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
are directly or indirectly involved in the preparation of the Tender 
document or specifications of the 
Contract, and/or the Tender evaluation process of such contract. 
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 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the 

relationship with Tenderer 
8 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity 
who 
would be involved in the implementation or 
supervision of the such Contract. 

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity 
throughout the tendering process and execution 
of the Contract. 

  

Certification 

 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 
the date of submission. 

 
Full Name     

Title or Designation   

 

 
(Signature) (Date) 



 

 

CERTIFICATE OFINDEPENDENT TENDER DETERMINATION 
 

I, the undersigned, in submitting the accompanying Letter of Tender to the 

_  _   [Name of 

Procuring Entity] for: [Name and 
number of tender] in response to the request for tenders made by:  [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in 
every respect: 

 

I certify, on behalf of [Name 

of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true 
and complete in every respect; 

 
3. I am the authorized representative of the Tenderer with authority to sign this 

Certificate,and to submit the Tender on behalf of the Tenderer; 

 

4. For the purposes of this Certificate and the  Tender, I understand that the word 

—competitor‖ shall include any individual or organization, other than the 
Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, 
based on their qualifications, abilities or experience; 

 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or 
arrangements with one or more competitors regarding this request for tenders, and the 
Tenderer discloses, in the attached document(s), complete details thereof, including 
the names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the 
request for Tenders; except as specifically disclosed pursuant to paragraph 
(5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the 
works or services to which this request for tenders relates, except as specifically authorized 
by the procuring authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed bythe Tenderer, 



 

 

directly or indirectly, to any competitor, prior to the date and time of the official tender 
opening, or of the awarding of the Contract, whichever comes first, unless otherwise 
required by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

Name…………………Title………………….Signature ………………….Stamp………………………. 

Date 

 

 
[Name, title and signature of authorized agent of Tenderer and Date] 



SELF-DECLARATION FORMS 
 

 

 
 

 
FORM SD1 

 
SELF DECLARATION THAT THE PERSON /TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, ……………………………………., of Post Office Box ........................................ being a resident of 
………………………………….. in the Republic of ...................................... do hereby make a statement as 
follows: - 

 
THAT I am the Company Secretary/ Chief Executive/ Managing Director/ Principal Officer/ Director of 
… ........................................................... (Insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (Insert tender title/description) for ............................ (Insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 
THAT the afore said Bidder, its directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

 
THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
 

 

………………………………… …………………………… ……………………… 

(Title) 

 
Bidder's Official Stamp 

(Signature) (Date) 



FORM SD2 
 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

I, .........................................................of P. O. Box ................................................... beinga resident of 
..................................in the Republic of ......................................... do hereby make a statement as follows: - 

 
THAT I am the Chief Executive/ Managing Director/ Principal Officer/ Director of………..................................... 
… ........................................................ (Insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (Insert tender title/description) for ....................(insert name of the 
Procuringentity) and duly authorized and competent to make this statement. 

 
THAT the afore said Bidder, its servants and/ or agents/ subcontractors will not engage in any corrupt or 
fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of .............................. (Insert name of the Procuring 
entity) which is the procuring entity. 

 
 

THAT the aforesaid Bidder, its servants and/ or agents/ subcontractor shave not offered any inducement 

to any member of the Board, Management, Staff and/ or employees and/ or agents of 

 
… ............................ (name of the procuring entity). 

 
THAT the aforesaid Bidder will not engage/ has not engaged in any corrosive practice with other bidders 
participating in the subject tender. 

 
THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

 
 

 

………………………………… …………………………… ……………………… 

(Title) 

 
Bidder's Official Stamp 

(Signature) (Date) 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I,.......................................................................................................................... (person) on behalf of 
(Name of the Business/ Company/ Firm) ..................................................... declare that I have read 

and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and 
the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities 
under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized signatory.............................................................................................................................. 

Sign...................................................................................................................................................................... 

 
Position................................................................................................................................................................ 

Office address............................................................................Telephone........................................................... 

 
E-mail................................................................................................................................................................... 

 
Name of the Firm/Company................................................................................................................................. 

 
Date............................................................................................................................................. 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness 

Name........................................................................................................................................................ 

Sign............................................................................................................................................................ 

 

Date.......................................................................................................................................................... 
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Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it is normal 
procedure that prices payable to the Contractor shall be subject to adjustment during the performance of the 
Contract to reflect changes occurring in the cost of labor and material components. In such cases the Tendering 
document shall include in this form a formula of the following general type, pursuant to SCC Sub-Clause11.2. 

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be no Price 

Adjustment, the following provision shall not be included. Instead, it shall be indicated under this form that the 

prices are to remain firm and fixed for the duration of the Contract. 

Price schedule summary 
 

Price Adjustment 
 

1Specify currency in accordance ITT with 18. Create and use as many columns for Foreign Currency requirement as 
there are foreign currencies 



Sample Price Adjustment Formula 
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P 

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate 
the price adjustment: 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 
performance of the Contract to reflect changes in the cost of labor and material components, in 
accordance with the following formula: 

P1 (a b 
L
1 

c 
M 

1 
P0  

L0 M0 

 
P1 =adjustment amount payable to the 

Contractor 

P0 =Contract price (base price) 

a =percentage of fixed element in Contract price (a=%) 

b =percentage of labor component in Contract price (b=%) 
c =percentage of material and equipment component in Contract price (c=%) 
L0,L1 =labor indices applicable to the appropriate industry in the country of origin on the base date and 
the date 

For aednjtu, sretmspectively 
M0,M1 

= 
material and equipment indices in the country of origin on the base date and the date for 
adjustment, 

 
 

 
respectively 

 
N.B. a + b + c= 100%. 

Conditions Applicable to Price Adjustment 

 

The Tenderer shall indicate the source of labor, source of exchange rate and materials indices and the 
base date indices in its Tender. 

Item Source of Indices Used Base Date Indices. 

 
The base date shall be the date thirty (30) days prior to the Tender closing date. 

The date of adjustment shall be the mid-point of the period of manufacture or installation of 

component or Plant. The following conditions shall apply: 

No price increase will be allowed beyond the original delivery date unless covered by an extension of time 
awarded by the Procuring Entity under the terms of the Contract. No price increase will be allowed for 
periods of delay for which the Contractor is responsible. The Procuring Entity will, however, be entitled to 
any price decrease occurring during such periods of delay. 

 
If the currency in which the Contract price, P0, is expressed is different from the currency of the country 
of origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect 
adjustments of the Contract price. The correction factor shall be: Z0/Z1, were, 
Z0=the number of units of currency of the origin of the indices which equal to one unit of the 
currency of the Contract Price P0 on the Base date, and 

Z1=the number of units of currency of the origin of the indices which equal to one unit of the 

currency of the Contract Price P0 on the Date of Adjustment. 

No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as 



SaanmapdlevaPnrciceepAadyjmusetmnte.nt Formula 
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Contractor's Equipment 
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Form EQU 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key Contractor's equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment 
proposed by the Tenderer. 

 

Item of equipment 

Equipment 

information 
Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicatesource of the equipment 

Owned Rented Leased Specially manufactured 

 

 
Omit the following information for equipment owned by the Tenderer. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 
Functional Guarantees 

The Tenderer shall copy in the left column of the table below, the identification of each functional guarantee 
required in the Specification and stated by the Procuring Entity in para.1.2 (c) of Section III, Evaluation 
and Qualification Criteria, and in the right column, provide the corresponding value for each functional 
guarantee of the proposed plant and equipment. 

 

Required Functional Guarantee Value of Functional Guarantee of the Proposed Plant and Equipment 

1. 
 

2. 
 

3. 
 

… 
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Personnel 

 
Form PER -1- Proposed Personnel 

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements 
stated in Section III. The data on their experience should be supplied using the Form below for each 
candidate. 

 

1. Title of position* 

Name 

2. Title of position* 

Name 

3. Title of position* 

Name 

4. Title of position* 

Name 
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*As listed in Section III. 

Form PER-2 

 
Resumeof Proposed Personnel 

 
Name of Tenderer  

 

 

 Position  

Personnel information Name Date of birth 

 Professional qualifications 

Present employment Name of Procuring Entity 

 Address of Procuring Entity 

 Telephone Contact(manager/personnel 
officer) 

 Fax E-mail 

 Job title Years with present Procuring Entity 

 

 

Summarize professional experience over the last 20 years, in reverse chronological order.Indicate 
particular technical and managerial experience relevant to the project. 

 

 

From To Company / Project/ Position/ Relevanttechnicalandmanagement 
experience 

   

   

   

   

   

   

   

   



Proposed Subcontractors for Major Items of Plant and Installation Services 
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A list of major items of Lift and Installation Services is provided below. 

 
The following Subcontractors and/or manufacturers are proposed for carrying out the item of the facilities indicated. 
Tenderers are free to propose more than one for each item 

 

 
Major Items of Plant 
and Installation 
Services 

Proposed Subcontractors/Manufacturers Nationality 

   

   

   

 
Others - Time Schedule 

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2) 
 

 
Tenderers Qualification without prequalification 

 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included here under. 



Form ELI 1.1 

Tenderer Information Sheet 

Date:   

ITT No.:   
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Tenderer’s Legal Name 

In case of JV, legal name of each party: 

Tenderer’s actual or intended Country of Registration: 

Tenderer’s Year of Registration: 

Tenderer’s Legal Address in Country of Registration: 

Tenderer’s Authorized Representative Information Name: 

Address: 

Telephone/Fax 
numbers: 

Email Address: 

Attached are copies of original documents of: 

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT 

4.4. In case of JV, Form of intent to form JV including a draft agreement, or JV agreement, in 
accordance with ITT 4.1 and ITT 11.2. 
In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial 
autonomy and compliance with the principles of commercial law, and is not under the supervision of the 
Procuring Entity in accordance with ITT 4.6. 

 
Please note that a written authorization needs to be attached to this sheet as required by ITT 21.3 



Form ELI 1.2 

Party to JV Information Sheet 

Date:   

ITT No.:   
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Tenderer’s Legal Name: 

JV‟s Party legal name: 

JV‟s Party Country of Registration: 

JV‟s Party Year of Registration: 

JV‟s Party Legal Address in Country of Registration: 

JV‟s Party Authorized 

Representative Information 

Name: Address: 

Telephone/Fax 

numbers: 
Email Address: 

Attached are copies of original documents of: 

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and 
ITT 4.4.In case of state-owned enterprise or institution from Kenya, documents establishing legal and 
financial autonomy and compliance with the principles of commercial law and is not under the 
supervision of the Procuring Entity, in accordance with ITT 4.6. 



Form CON – 2 
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Historical Contract Non-Performance 

Tenderer's Legal Name:   

 
Date:   

JV Member Legal Name:   

ITT No.:   

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

Contract non-performance did not occur since 1st January [insert year] specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 

Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- performed Contract Identification Total Contract 

portion of Amount (current 
contract value, currency, 
 exchange rate and 
 K Shilling 

 equivalent) 

[insert [insert amount Contract Identification: [indicate complete contract 
name/ 

[insert amount] 

year] and percentage] number, and any other identification]  

  Name of Procuring Entity: [insert full name]  

  Address of Procuring Entity: [insert City/  

  street/building/floor number/room number/country] 
  Reason(s) fornonperformance: [indicatemain 

reason(s)] 
Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 

2.3 as indicated below. 

Year of Amountin  Contract Identification   

TotalContract Amount  

dispute dispute (currency) (currency), K Shilling  

  Equivalent (exchange rate)  

  Contract Identification:    

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute:   

Party who initiated the dispute:   

Status of dispute:   

  Contract Identification:  

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 
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Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 

 

 

Yearof 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification Total ContractAmount 
(currency), K Shilling 

Equivalent (exchange rate) 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub- 
Factor 2.4 

as indicated below. 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 
complete 
contract name, number, and any other 
identification] 
Nameof ProcuringEntity: [insert full 

name] 

Address of ProcuringEntity: [insert City/ 

street/building/floor number/room 

number/country] 
Matter in dispute: [indicate mainissues 
in 
dispute] 
Party who initiated the dispute: 
[indicate 
“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award 
decision 
[indicate main reason(s)] 

[insert amount] 
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Form CCC 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

Name of contract Procuring 
Entity, 
contact 
address/tel 

Valueofoutstanding 
work 
(current K Shilling 
equivalent) 

Estimated 

completion date 

Averagemonthly invoicing 

over last six months 
(K Shilling /month) 

1.     

2.     

3.     

4.     

5.     

etc.     
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Form FIN – 3.1 

Financial Situation 

 
Historical Financial Performance 

 

Tenderer’s Legal Name:   
JV Member Legal Name:    
To be completed by the Tenderer and, if JV, by each 
member 

Date:  
ITT No.:   

 

 
 

 

 

 

Financial 
information in 

Kenya Shilling 
equivalent 

Historicinformationfor previous ( ) years 
(Kenya Shilling equivalent in 
000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 

Ratio 

Informationfrom Balance Sheet 

Total Assets (TA)        

Total Liabilities (TL)       

Net Worth (NW)        

Current Assets (CA)        

Current Liabilities 

(CL) 

      

Informationfrom Income Statement 

Total Revenue(TR)        

Profits Before Taxes 

(PBT) 

      

 
Attached are copies of financial statements (balance sheets, including all related notes, and income 
statements) for the years required above complying with the following conditions: 

Must reflect the financial situation of the Tenderer or member to a JV, and not sister or parent 

companies. Historic financial statements must be audited by a certified accountant. 

Historic financial statements must be complete, including all notes to the financial statements. 

Historic financial statements must correspond to accounting periods already completed and 

audited (no statements for partial periods shall be requested or accepted). 
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Form FIN - 3.2 

 
Average Annual Turnover 

 

Tenderer's Legal Name: Date:  

JV Member Legal Name: ITT No.:   

 

Annual turnover data 

Year Amount and Currency KSHILLING equivalent 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

*Average 
Annual 
Turnover 

 
 

 
 

 
*Average annual turnover calculated as total certified payments received for work in progress or completed, 
divided by the number of years specified in Section III, Evaluation Criteria, Sub-Factor 2.3.2. 

 

 
Form FIN3.3 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total cash flow demands of the 
subject contractor contracts as indicated in Section III, Evaluation and Qualification Criteria. 

 

Source of financing Amount(Kenya Shilling equivalent) 

1.  

2.  

3.  

4.  
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Form EXP 4.1 

 
General Experience 

 

Tenderer's Legal Name:   

JV Member Legal Name:   

ITT No.:   

Date:   

 

Starting 
Month/ Year 

Ending Month / 
Year Years* 

Contract Identification Role of 

Tenderer 

 

 
 

 

 
 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 

 
 

 

 
 

 

 
 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 

Address: 

 

 
 

 

 
 

 

 
 

 Contract name: 

Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 

 
 

 

 
 

 

 
 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 

Name of Procuring Entity: 
Address: 

 

 
 

 

 
 

 

 
 

 Contract name: 

Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 

Address: 

 

 
 

 

 
 

 

 
 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 

Address: 

 

 
 

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest 

year 

Form EXP –4.2(a) 

 
Specific Experience 

 

Tenderer's Legal Name:   

JV Member Legal Name:    
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Similar Contract No. [insert specific number] of [total 

number of contracts] required 

Description of the similarity in accordance with Sub-
Factor 
4.2a) of Section III: 

Information 

 

Amount  

 
 

Physical size  

 
 

Complexity  

 
 

Methods/Technology  

 
 

Physical Production Rate  

 
 

 

 
Form EXP –4.2(b) 

Specific Experience in Key Activities 

 

Tenderer’s Legal Name:     
JV Member Legal Name:    
Subcontractor’s Legal Name: _  

Date:  
ITT No.:   

 

 
 

 

 
 

 
 Information 

Contract Identification  
 

Award date 

Completion 

date 

 
 

 
 

 
 

Role in Contract 
Contractor Managementn 

Contractor 

Subcontractor 

  

Total contract amount  
 

 KSHILLING 

 

If member in a JV or subcontractor, 

specify participation of total 

contract 

Amount 

 % 
 

 
 

 

KSHILLING 

 

Procuring Entity’s Name:  
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Address: 

 
Telephone/fax 

number: E- 

mail: 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 
Beneficiary:  

Request for Tenders No: 

 

Date:  

TENDER GUARANTEE No.:  

Guarantor:   

 

1. We have been informed that  (here in after called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 

 
Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 
supported by a Tender guarantee. 

 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of ( ) upon receipt by us 

of the Beneficiary's complying demand, 
supported by the Beneficiary's statement, whether in the demand itself or a separate signed document 
accompanying or identifying the demand, stating that either the Applicant: 

 
has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 
or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or 
(ii) has failed to furnish the Performance. 

 
This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant 
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification 
to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender 
Validity Period. 

 
Consequently, any demand for payment under this guarantee must be received by us at the office 
indicated above nor before that date. 

 
 

 

 

[signature(s)] 

 
Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 
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TENDER GUARANTEE No.:   

 

Whereas .............. [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the ..............[Name and/or description of the tender] (hereinafter 

called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”). 

 
KNOW ALL PEOPLE by these presents that WE ………………… of ............... [Name of Insurance Company] 

having our registered office at .............. (hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity] (hereinafter called “the    Procuring  Entity”)  in  the  sum 

of 

………………… (Currency and guarantee amount) for which payment well and truly to be made 
to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and 
severally, firmly by these presents. 

Sealed with the Common Seal of the said Guarantor this day of  20 . 

 
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

 
having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the 
Contract agreement; or 
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers 
(“ITT”)of the Procuring Entity's Tendering document. 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon 
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate 
its demand, provided that in its demand the Procuring Entity shall state that the demand arises from the 
occurrence of any of the above events, specifying which event(s) has occurred. 

4. This guarantee will expire: (a) if the Applicant 
is 

the successful Tenderer, upon our receipt of 
copies 

 
 
 

 
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 

Beneficiary's notification to the Applicant of 
the days after the end of the Tender Validity 
Period. 

results of the Tenderin 
g 

process; or (ii) twenty- 
eight 

 
 
 

 
Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 
 

 

[Date ] [Signature of the Guarantor] 
 



FORMAT OF TENDER SEC[WURitITnYes[sO] ption 2–Insurance Guarantee] [Seal] 
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TENDER-SECURING DECLARATION FORM {r 46 and 155(2)} 
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[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: [insert date (as day, month and year) of 
Tender 

Submission] Tender 

No.: 

[insert number of tendering process] 
 

 
 
 
 

 

To: [insert complete name of 

Purchaser] I/We, the under signed, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

 
I/We accept that I/ we will automatically be suspended from being eligible for tendering in any 

contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if weare in breach of our obligation (s) under the bid conditions, because we–(a) 
have withdrawn our tender during the period of tender validity specified by us in the Tendering 
Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the 
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the instructions to tenders. 

I/ We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 

Our receipt of a copy of your notification of the name of the successful 

Tenderer; or Thirty days after the expiration of our Tender. 

I/ We understand that if I am/ we are/ in a Joint Venture, the Tender Securing Declaration must be 
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all 
future partners as named in the letter of intent. 

 
Signed: 

............................................................................................................................................................................. 

 

Capacity/title (director or partner or sole proprietor, etc.) 
 

. .................................................................................... Name: 
 

.............................................................................................................................................................................. 

Duly authorized to sign the bid for and on behalf of ............................... [insert complete name of Tenderer] 

Dated on.................................................................day of ....................................... [Insert date of signing] 

 

Seal or stamp 
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MANUFACTURER'S AUTHORIZATION FORM 

 

Date:  

 
ITT No.: 

 

 
To: 

 

WHEREAS 

We  , who are official manufacturers o , having 
factories at 
 , do hereby authorize to submit a Tender the 
purpose of 

w 
hichis to provide the following goods, manufactured by us , and to 
subsequently negotiate andsign the Contract. 

 
We hereby extend our full guarantee and warranty in accordance with Clause 27 of 
the GeneralConditions, with respect to the goods offered by the above firm. 

 
Signed:  

 

 
Name:  

 

 
Title:  

 

 
Duly authorized to sign this Authorization on behalf of:  

 

 
Dated on day of ,  
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TENDERER DATA CONSENT FORM 

Tender 

Number:  

 

 

 

Tender Description: _  

Kenyatta National Hospital is committed to processing your personal 

information in accordance with the Hospital’s Data Protection Policy, Data 

Protection Act, 2019 and its Regulations. 
The personal data submitted in the tender as detailed will therefore be 
processed in line with the relevant Data Protection, Policies, Laws and 
Regulations in the way(s) and purpose(s) detailed in this Data Subject 

Consent Form. 
I/we _hereby give 

explicit consent to processing of my personal data by Kenyatta National 
Hospital for the purposes of compliance with the Data Protection Act, 2019. 

Signed BY: 

 
Name: (tenderers name): _ Signature: Date:  

Stamp:  
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BANK DETAILS FORM 

 
INSTITUTION/COMPANY NAME: 

 
 
 
 
 
 
 

 
AUTHORIZED PERSONS NAME: 

 
 

 
POSITION: 

 
EMAIL ADDRESS: 

 
TELEPHONE NO.: 

SIGNATURE: 

DATE: 

ACCOUNT NO.: 

BANK NAME: 

BRANCH NAME: 

 
BANKERS CONFIRMATION THAT ACCOUNT DETAILS ARE AS STATED ABOVE 

AUTHORIZED SIGNATORY: 

 
BANKERS STAMP: 

 

ADDRESS OFFICIAL STAMP 

 

(1) (2) 

  

  

  

  

  

 

 BANK CODE 

 BRANCH CODE 

 

(1) (2) 
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TENDERER DATA CONSENT FORM 

Tender Number:   

Tender Description:   

Kenyatta National Hospital is committed to processing your personal information in 

accordance with the Hospital’s Data Protection Policy, Data Protection Act, 2019 and its 

Regulations. 

The personal data submitted in the tender as detailed will therefore be processed in line 

with the relevant Data Protection, Policies, Laws and Regulations in the way(s) and 

purpose(s) detailed in this Tenderer Data Consent Form. 

I/we  hereby give explicit consent to processing of my personal data by Kenyatta 

National Hospital for the purposes of compliance with the Data Protection Act, 2019. 

 

 
Signed: 

 

 
Name: (tenderers name):   

 

 
Signature:   

 

 
Date:   

 

 
Stamp:   
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SUPPLIER PERFORMANCE EVALUATION AND COMMITMENT FORM 

Procuring Entity:         

Contract/Tender No.:         

Tender Description:       

Contract Period: From   To        

Name of Supplier:        

Supplier Address:     

Contact Person:      

Telephone:  Email:       

SECTION A: SUPPLIER PERFORMANCE COMMITMENT 

We, the undersigned supplier, hereby commit to providing goods/services/works in 

accordance with the contract terms, specifications, delivery timelines and applicable 

procurement laws. 

1. Timely delivery of goods/services as per contract schedule. 

2. Compliance with technical specifications and quality standards. 

3. Prompt response to orders, communication and service requests. 

4. Availability of adequate technical support and after-sales service where applicable. 

5. Compliance with all statutory obligations including taxes, licenses, and regulatory 

requirements. 

6. Acceptance to collect goods rejected when on use and refund of payments already made. 

7. Immediate notification to the procuring entity of any challenges that may affect contract 

performance. 

DECLARATION 

Supplier Declaration 

I certify and commit to fulfilling all contractual obligations as outlined above and the same 

shall form the basis for performance evaluation under SECTION B below. 

Name:      

Designation:   

Signature:    

Date:    

Stamp:     
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SECTION B: PERFORMANCE EVALUATION BY PROCURING ENTITY 
 

Evaluation Criteria Score Guidance Score 

Awarded 

(1–5) 

Quality of Goods/Services 100% – All items 

accepted with no 

rejection. 

 

40% – Goods rejected 

but replaced within 

agreed timelines. 

0% – Goods rejected 

and no replacement 

supplied. 

Timeliness of Delivery 100% – All deliveries 

within agreed 

timelines. 

 

40% – Delivery delayed 

leading to cancellation 

and replacement of 

expired LPO. 

0% – Delivery failure 

resulting in 

cancellation of LPO 

without supply. 

Responsiveness & Communication 100% – Prompt 

response within 24 

hours. 

 

40% – Delayed response 

but issue resolved. 

0% – No response or 

persistent failure to 

respond. 



79 

 

 

Compliance with Contract Terms 100% – Full compliance 

with contract terms 

and specifications. 

 

40% – Minor deviations 

corrected after 

notification. 

0% – Major breach of 

contract terms. 

Acceptance to Collect Rejected 

Goods and Refund Payments Made 

100% – Supplier 

collects rejected goods 

and refunds payments 

promptly. 

 

40% – Goods collected 

but refund delayed. 

0% – Supplier fails to 

collect rejected goods 

or refund payments. 

Value for Money 100% – Goods perform 

as per intended 

purpose. 

 

40% – Goods rejected 

while on use but 

supplier accepts 

responsibility. 

0% – Goods rejected 

while on use and 

supplier fails to accept 

responsibility. 
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Additional Performance Incidents Affecting Scores 

Rejection of goods without replacement – 0 score under Quality. 

Rejection of goods with acceptable replacement – 40% score under Quality. 

Cancellation and replacement of expired LPO due to supplier delay – 40% score under 

Delivery. 

Cancellation of LPO due to supplier failure – 0 score under Delivery. 

Failure to respond to purchase order – 0 score under Responsiveness. 

Issuing of credit note will be calculated based on value of credit note against the total value 

of the LPO. 

Repeated delivery of substandard goods – Automatic contract performance review and 

possible termination. 

Acceptance of termination of contract on goods rejected while on use. i.e. value for money. 
 

 
Overall Rating Calculation 

 

Rating Percentage Score / Interpretation 

5 90–100% – Excellent 

4 80–89% – Very Good 

3 70–79% – Satisfactory 

2 60–69% – Poor 

1 Below 60% – Unsatisfactory 



81 

 

 

 

 
INSPECTION AND ACCEPTANCE OF GOODS 

 
The Supplier hereby acknowledges and agrees that all goods, works, or services supplied under the 
contract shall be subject to inspection and acceptance by the Procuring Entity through the Inspection 
and Acceptance Committee (IAC). 

 
The Supplier further commits to the following; 

 
1. To deliver goods, works, or services strictly in accordance with the specifications, quantities, 

and quality standards stipulated in the contract and tender documents. 
2. To ensure that the goods supplied conform to the approved samples, where applicable, and 

meet all technical and regulatory requirements. 
3. To accept that the Procuring Entity may subject the goods to independent testing by 

accredited third-party agencies where necessary to confirm compliance. 
4. To bear the cost of testing and certification where such testing is required due to doubts 

regarding compliance with specifications. 
5. To collect and replace rejected goods promptly where inspection confirms that the goods 

supplied do not meet the required specifications. 
6. To refund any payments already made where goods supplied are rejected and cannot be 

replaced in accordance with the contract terms. 
7. To acknowledge that failure to comply with the inspection and acceptance requirements may 

lead to contract enforcement measures, including rejection of goods, cancellation of LPO, or 
termination of the contract in accordance with applicable procurement laws and contract 
provisions. 

 

Supplier Declaration 

 
I/We hereby certify that we have read, understood, and agree to comply with the above Inspection 
and Acceptance requirements and commitments. 

 
Name of Supplier:   

 
Authorized Representative:   

 
Designation:   

 
Signature:   

 
Date:   

 
Company Stamp:   
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Procedure for Inspection and Acceptance 

 
Upon delivery of goods, works, or services, the Inspection and Acceptance Committee (IAC) shall 
conduct inspection and verification before acceptance. 

 

a) Documents to be used during Inspection 

The Inspection and Acceptance Committee shall inspect the goods using the following documents; 

 

1. Local Purchase Order (LPO) 
2. Supplier Delivery Note 
3. Tender Document as submitted by the Supplier 
4. Contract Agreement (where applicable) 
5. Approved Sample (where applicable) 

 

b) Verification during Inspection 

The Inspection and Acceptance Committee shall verify the following; 

 

i. Conformance to the awarded products as specified in the bid/tender document. 
ii. Conformance to the approved sample, where applicable. 

iii. Compliance with technical specifications indicated in the contract. 
iv. Quantity delivered against the quantities specified in the LPO. 
v. Country of origin, where applicable. 

vi. Product labeling, packaging and expiry dates where applicable. 

vii. Functional performance, where applicable. 

 

c) Third-Party Testing and Certification 

 
Where goods require specialized testing or regulatory verification, samples may be submitted to 
recognized third-party testing agencies for independent verification and certification at 
suppliers cost but limited to; 

 
Such agencies may include; 

 

i. Kenya Bureau of Standards (KEBS) 
ii. Government Chemist Department 

iii. National Public Health Laboratories 
iv. Other accredited regulatory authorities depending on the nature of the goods. 

 
The third-party testing agency shall issue a certificate or a report confirming compliance and 
conformance. 

 

d) Rejection of Non-Compliant Goods 

If the goods fail and are rejected; 

 

i. The Inspection and Acceptance Committee shall document the non-compliance. 
ii. The committee shall recommend rejection, replacement or corrective action in accordance 

with the contract terms. 
iii. The supplier shall be formally notified of the rejection and required to replace where 

applicable. 
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PART 2 - PROCURING ENTITY'S 

REQUIREMENTS 



 

 

PROPOSED CANCER TREATMENT CENTRE (PHASE 2) FOR 

KENYATTA NATIONAL HOSPITAL 

 

 
IN 

NAIROBI-COUNTY 
 
 
 

 

 
 
 
 

BILLS OF QUANTITIES 
 
 
 
 
 
 

 

 
 
 

 
JUNE 2026 



 

 

 
 
 
 
 
 
 
 
 

 

PRELIMINARIES 



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

PP/1 

 

 

 

ITEM DESCRIPTION AMOUNT 

 
 
 
 

 
A 

 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 

 
C 

 
 
 
 
 
 
 

 
D 

 
SECTION NO. 1 

 
PARTICULAR PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES GENERALLY 
Preliminaries to the contract are mandatory contiditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contractor. The contractor is advised to rea and understand all his obligations 

under preliminary. Should he find fulfillment of any of the items will lead him 

incurring any cost covered under measured works he shall price such works 

accordingly otherwise failure to price any item will be construed to mean that 

the tenderer has included it in other priced items of the bill of quatities. Prices 

SHALL BE INSERTED against items of ''preliminaries'' in tenderer's priced Bills of 

Quantities. 

 
DESCRIPTION OF THE WORKS 

 
The works to be carried out under this contract involves the addition of 2 No. 

floors at the Cancer Treatment Centre with all associated facilities, electro-

mechanical services and external works. 

 

 
MEASUREMENTS 

 
In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be 

referred to the PROJECT MANAGER in accordance with Clause 22 of the 

Conditions of Contract. The discrepancies shall then be treated as a variation 

and be dealt with in accordance with Clause 22 of the said Conditions. 

 
LOCATION OF SITE 

 
The site is located within the compound of Kenyatta National Hospital, along 

Hospital Road in Upper Hill Nairobi County. The Contractor is advised to visit 

the site, to familiarize with the nature and position of the site. No claims arising 

from the Contractor’s failure to do so will be entertained. The site is within an 

existing hospital and site activities ahall not be allowed to interfere with the 

operations of the hospital. 

 

 Carried to Collection  



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

PP/2 

 

 

 

ITEM DESCRIPTION AMOUNT 

 
A 

 
 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 

 
C 

 
 
 
 

 
D 

 
 
 
 
 
 

 
E 

 
CLEARING AWAY 

 

 
The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate. Upon completion of the works, he 

shall remove and clear away all plant, equipment, rubbis, and unused materials. 

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager.The whole 

works shall be delivered up clean, complete and in perfect condition in every 

respect to the satisfaction of the Project Manager. 

 

 
CLAIMS 

 
It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and/or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such claim or intent to claim notice to the PROJECT MANAGER within 

the contract period. No claims shall be entertained upon the expiry of the said 

contract period. 

 
PAYMENTS 

 
The tenderer’s attention is drawn to the fact that the GOVERNMENT SHALL 

NOT MAKE ADVANCE PAYMENTS and that KENYATTA NATIONAL HOSPITAL pay 

for work done and materials delivered on site 

 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other normal activities. The Contractor is 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of normal activities being carried out 

by the Client. The Contractor shall allow in his rates any expense he deems 

necessary by taking such care within the site. 

 
BID SECURITY 

 
The contractor shall provide a bid security duly signed, sealed and stamped 

from an approved Insitution in an approved Bank of 10/% of the bid value. 

 

 Carried to Collection  



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

PP/3 

 

 

 

ITEM DESCRIPTION AMOUNT 

 

 
A 

 
 
 
 

 
B 

 
 
 
 
 
 

 
C 

 
 
 
 
 
 

 
D 

 
 
 
 

 
E 

 
 
 
 
 
 
 

 
F 

 

 
SIGNBOARD 

 
Allow for providing, erecting, maintaining throughout the course of the Contract 

and afterwards clearing away the signboard as designed, specified and 

approved by the Project Manager. 

 
SECURITY 

 
The Contractor shall allow for providing adequate security for the works and the 

workers in the course of excecution of this contract. No claim will be 

entertained from the contractor for not maintaining adequate security for both 

the works and workers. 

 

 
EXISTING SERVICES 

 
Prior to commencement of any work, the contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in 

the area and he/she shall make whatever provisions may be required by the 

authorities concerned for the support, maintainance and protection of such 

services 

 
PRICING OF PRELIMINARIES 

 
The tenderer is required to price the items covered in the preliminaries as items 

for which no price is entered will not be paid for but shall be deemed covered by 

other rates and prices in this Bill of Quantities 

 
PERFOMANCE BOND 

 
A bond of 10% of the contract sum will be required in accordance with clause 

6.5 on award of contract of the Instructions to Tender's. No payment on 

account for the works executed will be made to the contractor until he has 

submitted the Perfomance Bond to the Project Manager duly signed, sealed and 

stamped from and approved Bank. 

 

 
CLERK OF WORKS 

 
Allow for sum of Kenya Shillings One Million, Five Hundred Thousand only for 

one clerk of works site office and expenses 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1,500,000.00 
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PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

PP/4 

 

 

 

ITEM DESCRIPTION AMOUNT 

 
 
 

 
A 

 

 
B 

 
PROJECT MANAGEMENT AND CONTRACT ADMINISTRATION EXPENSES 

 
Allow a Provisional Sum of Kenya Shillings Two Million, Five Hundred 

Thousand only for Project Management Expenses 

 
Allow a Provisional Sum of Kenya Shillings Two Hundred Fifty Thousand only 

for stationery 

 
 
 

 
2,500,000.00 

 

 
250,000.00 

 Carried to Collection  



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

PP/5 

 

 

 

ITEM DESCRIPTION AMOUNT 

  
PARTICULARS OF INSERTIONS TO BE MADE 

IN APPENDIX TO CONTRACT AGREEMENT 

 
The following are the insertions to be made in the appendix to the Contract 

Agreement 

 
Period of Final Measurement 3 Months from 

Practical Completion 

 
Defects Liability Period 6 Months from 

Practical Completion 

 
Date for Possession To be agreed with the 

Project Manager 

 
Date for Completion ……. Weeks from date of 

Commencement 

 
Liquidated and Ascertained Damages at a rate of Kshs 250,000 

Per week or part thereof 

 

 
Period of Interim Certificates 30 Days 

 
Period of Honouring Certificates 30 Days 

 
Percentage of Certified Value Retained 10% 

 
Limit of Rrtention Fund 5% 
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PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

PP/6 

 

 

 

ITEM DESCRIPTION AMOUNT 

  

 
COLLECTION 

 

 
Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

 

 TOTAL FOR PARTICULAR PRELIMINARIES 
CARRIED TO GRAND SUMMARY 

 



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/1 

 

 

 

ITEM DESCRIPTION AMOUNT 

  
SECTION NO. 2 

  

 
GENERAL PRELIMINARIES 

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of 

Quantities and Specification. 

Preliminaries to the contract are mandatory contiditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the contractor. 

The contractor is advised to rea and understand all his obligations under preliminary. 

Should he find fulfillment of any of the items will lead him incurring any cost covered 

under measured works he shall price such works accordingly otherwise failure to price any 

item will be construed to mean that the tenderer has included it in other priced items of 

the bill of quatities. Prices SHALL BE INSERTED against items of ''preliminaries'' in 

tenderer's priced Bills of Quantities. 

B. ABBREVIATIONS 
 

 
Throughout these Bills, units of measurement and terms are abbreviated and shall be 

interpreted as follows:- 

 
C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 

 
L.M. Shall mean linear metre 

 
MM Shall mean Millimetre 

 
Kg. Shall mean Kilogramme 

 
No. Shall mean Number 

 
Prs. Shall mean Pairs 

 
B.S. Shall mean the British Standard Specification Published by theBritish 

Standards Institution, 2 Park Street, London W.I., England. 

 
Ditto Shall mean the whole of the preceding description except as qualified in the 

description in which it occurs. 

 
m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described. 
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PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/2 

 

 

 

ITEM DESCRIPTION AMOUNT 

 
A. 

 
EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

 

 
Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the 

 following clause is substituted:- 

 
Attendance on nominated Sub-Contractors shall be given as an item in each case shall be 

 deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 
 accommodation and welfare facilities; provision of special scaffolding where 
 necessary;providing space for office accommodation and for storage of plant and 
 materials;providing light and water for their work: clearing away rubbish; unloading 
 checking and hoisting: providing electric power and removing and replacing duct covers, 
 pipe casings and the like necessary for the execution and testing of Sub- Contractors' work 

 and being responsible for the accuracy of the same. 

 
Fix Only:- 

 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), 

 pay all demurrage charges, load and transport to site where necessary, unload, store, 

 unpack, assemble as necessary, distribute to position, hoist and fix only. 

B. EMPLOYER 

 
The "Employer" is KENYATTA NATIONAL HOSPITAL. 

 
The term "Employer" and "Government" wherever used in the contract document shall 

 be synonymous 

C. PROJECT MANAGER 

 
The term "P.M." wherever used in these Bills of Quantities shall be deemed to be Kenyatta 

 National Hospital or such person or persons as may be duly authorised to represent him 

 on behalf of the Hospital. 

D. SUPERVISING CONSULTANTS 

 
The supervising consultants shall be Kenyatta National Hosptal 

 Carried to collection  



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/3 

 

 

 

ITEM DESCRIPTION AMOUNT 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 
FORM OF CONTRACT 

 
The Contractor will be required to enter into a contract with 

the Employer under the Terms and Conditions of Contract as "Standard Tender Document 

for Procurement of Works (Building and Associated Civil Engineering Works) Issued by the 

Public Procument Regulatory Authority in February 2021 (updated 2022) and in 

association with the latest applicable version of the Public Procurement and Asset Disposal 

Act. 

 
The Contractor's attention is called to the appendix of the conditions of Contract and 

additions and amendments thereto, which shall be read as incorporated herein and he 

shall allow any sums which he considers necessary for the observance of such conditions, 

together with sub clauses used in application. 

 
The prioirity of such documents shall be as stated in the conditions of agreement. 

 

 
PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for the worksexcept 

in so far as may be stated otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described herein. No timber used 

for scaffolding, formwork or temporary works of any kind shall be used afterwards in the 

permanent work. 

 

 Carried to collection  

   



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/4 

 

 

 

ITEM DESCRIPTION AMOUNT 

 
A 

 
 
 
 
 
 

 
B 

 
STORAGE OF MATERIALS 

 
Allow for providing for Storage of Materials. The Contractor shall provide at his own risk 

and cost where directed on the site weather proof lock-up sheds and make good damaged 

or disturbed surfaces upon completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

 
SAMPLES 

 

 
Allow for providing samples. The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes required for the works that may 

be called for by the PROJECT MANAGER for his approval until such samples are approved 

by the PROJECT MANAGER and the PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved samples. The PROJECT MANAGER 

shall arrange for the testing of such materials as he may at his discretion deem desirable, 

but the testing shall be made at the expense of the Contractor and not at the expense of 

the PROJECT MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of Public Works. 

The procedure for submitting samples of materials for testing and the method of marking 

for identification shall be as laid down by the PROJECT MANAGER The Contractor shall 

allow in his tender for such samples and tests except those in connection with nominated 

sub-contractors' work. 

 

 Carried to collection  

   



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/5 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
C 

ACCESS TO SITE AND TEMPORARY ROADS. 

 
Allow for providing access to site. Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the work and Contractor must allow for 

building any necessary temporary access roads for the transport of the materials, plant 

and workmen as may be required for the complete execution of the works including the 

provision of temporary culverts, crossings, bridges, or any other means of gaining access 

to the Site. Upon completion of the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make good and reinstate all works and 

surfaces disturbed to the satisfaction of the PROJECT MANAGER 

 

 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 

 
The Contractor shall provide at his own risk and cost all necessary water, electric light and 

power required for use in the works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering the water used. He must 

also provide temporary tanks and meters as required at his own cost and clear away when 

no longer required and make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No guarantee is 

given or implied that sufficient water will be available from mains and the Contractor must 

make his own arrangements for augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or electric current used and for 

any installation provided especially for their own use. 

 

 
SANITATION OF THE WORKS 

 
Allow for providing Sanitation. The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER 

 

 Carried to collection  

   



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/6 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 

 
B 

INSURANCE 

 

 
The Contractor shall insure as required in Conditions of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an Insurance Policy or and 

Insurance Certificate that the provision of the foregoing Insurance Clauses have been 

complied with in all respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if called upon to do 

so, produce the receipted premium renewals for the PROJECT MANAGER's inspection. 

 
HOARDING 

 
The Contractor shall enclose the site or part of the works under construction with a 

hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly 

secured at 1800 mm centres with two 75 x 50 mm timber rails approximately three 

hundred and fifty metres. The Contractor is in addition required to take all precautions 

necessary for the safe custody of the works,materials, plant, public and Employer's 

property on the site. 

 

 Carried to collection  



PROPOSED CANCER TREATMENT CENTRE (PHASE 2) AT KENYATTA NATIONAL HOSPITAL 

GP/7 

 

 

 

ITEM DESCRIPTION AMOUNT 

  
COLLECTION 

 
Brought Forward From Page GP/1 

Brought Forward From Page GP/2 

Brought Forward From Page GP/3 

Brought Forward From Page GP/4 

 
Brought Forward From Page GP/5 

 

 
Brought Forward From Page GP/6 

 

 TOTAL FOR GENERAL PRELIMINARIES 

CARRIED TO GRAND SUMMARY 

 



 

 

 

 
 
 
 
 

 
Reference is made to the General Specifications for Building Works (1976) by the Ministry of Works, Housing and Physical Planning. 

A copy is available for perusing at the request of the procuring entity. 

Contractors are required to adhere to the latest industry standards as outlined in the most recent version of KS (Kenyan Standards) / 

BS (British Standards) EN International standards. Failure to comply may result in project delays or financial penalties. It is the 

responsibility of the Contractor to stay informed about and apply the current industry standards throughtout the construction process. 

Any disputes arising from non-compliance with updated standards will be subject to resolution through dispute resolution mechanism 

outlined in the contract. 

SPECIFICATIONS 



 

 

 
 
 
 
 
 
 
 
 

 
BUILDING WORKS 



 

 

 
 
 
 
 
 
 
 
 

 
MAIN BUILDING 



4/1 Proposed CTC-KNH 

 

 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 PROPOSED WORKS AT CTC, KNH  

    

 SECTION NO. 4 MAIN BUILDING   

 ELEMENT NO. 01   

 REINFORCED CONCRETE (R.C.)    

 SUPERSTRUCTURE :-   

 Insitu concrete class 25 (20 mm aggregate): vibrated:    

 reinforced; to Structural Engineer's approval.   

A. Columns  m3 173 

B. Beams  m3 385 

C. Staircase steps and string  m3 40 

D. 250 mm thick lift core walls  m2 279 

E. 175mm thick suspended sloping ramps  m2 89 

F. 150 mm landing  m2 44 

 Hollow Pot Suspended slab as described:-    

 400 mm thick hollow pot suspended floor slab    

 comprising of 100 mm thick vibrated reinforced concrete   

G 
Class 25/20 topping (m/s), 125 x 300 mm deep ribs, 

300x375x225mm deep precast concrete hollow pots all 

 
m2 3,597 

 bedded and jointed to adjoning flat beams (m/s) to the    

 Architect's and Structural Engineer's approval.    

 Mesh fabric reinforcement to B.S. 4483: BRC    

 reference A142 weighing 2.22 kg/m2: in    

H. Suspended slab; to receive 100mm concrete topping.  m2 3,597 

 High tension ribbed steel bars reinforcement to BS    

 4449-2005, ISO 6935-2 ; Grade 500 high strength    

 type 2 Ribbed bars with proof stress of 500 N/mm
2
 ;   

 
 

 
I. 

in structural concrete work including cutting, 

bending and all necessary spacer blocks :  

(Provisional) :- 

16 mm diameter 

10 mm diameter 

8 mm ditto 

Fair-faced formwork (marine boards or other equal 

and approved) as described to :-  

Vertical sides of columns. 

Ditto but curved 

Sides and soffits of beams 

Soffit of suspended slab 

Sides of Lift walls 

Sloping soffit of staircase 

Soffit of Landing 

Soffits of ramp 

 

 
Total Carried to Collection 

 
 

 
kg 

 
 

 
105,699 

J. kg 52,850 

K. kg 52,850 

 
L. 

 

m2 
 

1,190 

M. m2 175 

N. m2 1,327 

O. m2 3,597 

P. m2 558 

Q. m2 84 

R. m2 44 

S. m2 89 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 

 
A. 

B. 

C. 

D. 

 
 
 
 
 

 
E. 

 
 
Formwork Cont… 

 
 
 

 
m 

m 

m 

m 

 
 
 
 
 

 
m2 

 
 
 

 
168 

300 

518 

640 

 
 
 
 
 

 
1,850 

  

Edges of staircase cut to profile 200 - 300 mm girth 

Edges of risers 150 - 225 mm girth 

Edges of suspended slab 75 mm - 150 mm girth 

Edges of suspended ramps 75 mm - 150 mm girth 

Liquid waterproofing and mixture : prepare and  

apply "Sika-1 WT render system' : three coats on  

and including cemflex bonding slurry in accordance 

to manufacturer's product data sheet : bid by a  

specialist on roughened and clean wall or concrete  

surfaces; to 

Slabs 

Total carried to collection  

 
 

 
COLLECTION 

Carried forward from page 4/1 

Brought down from Above 

 

Total For Reinforced Concrete (R.C.) Works Carried 

to Summary of Main Building 

 

  



4/3 Proposed CTC-KNH 

 

 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  
ELEMENT NO. 02 

WALLING 

External Wall  

Machine cut stone or other equal and approved  

walling in Cement : sand ( 1:3 ) mortar and  

reinforced with 25mm wide x 20 gauge hoop iron 

every alternate course :- 

200mm thick walling externally. 

    

 
 
 
 
 
 

 
A. 

 
 

 
 
 

 
 

 
 

 

m2 

 
 
 
 
 
 

 
2,228 

B. 
Extra over ditto for 10 mm neat horizontal key and 

vertical key joints in (1:4) mortar. 

Internal Walls 

Machine cut stone or other equal and approved  

walling in Cement : sand ( 1:3 ) mortar and 

reinforced with 25mm wide x 20 gauge hoop iron 

every alternate course :- 

m2 2,228 

C. 200 mm thick internally. m2 4,941 

D. Ditto but to 150 mm thick internally. m2 202 

E. Ditto but to 100 mm thick internally. m2 50 

 
F. 

Approved 200 mm wide damp proof course laid to 

breaking joints with 150 mm laps in cement : sand (1:3) 

mortar. 

 

 
m 

 

 
230 

 
G. 

 
 
 
 
 

 
H. 

DRY WALL PARTITIONS 

100mm thick Gypsum Plasterboard partitions: Plain 

linings: butt jointed one side and vee jointed on the other 

side : in and including 75 x 75mm with vertical 

aluminium studs at 400mm centres and horizontally at 

300mm c/c; 12 mm thick gypsum plasterboard on both 

sides; i; with and including skimming with approved 

putty 

Ditto but 100mm thick partitions comprising 9mm thick 

fibre cement board panels on both sides 

 
 
 

 
 

 
 

 
 
 

 

m2 

m2 

 
 
 
 
 
 

 
450 

 
300 

 Total For Walling Carried to Summary of Main 

Building 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  
ELEMENT NO. 03 
ROOF CONSTRUCTION & RAINWATER GOODS 

    

 (ALL PROVISIONAL) 

Preamble 

  

 The Tenderer to refer to the roof designs in the plans, 

sections and elevations in the attached Architectural  

and Structural designs; the roof shall be hoisted  

approximately 12 metres above ground level 

  

 
 

 
A. 

 

 
B. 

 

 
C. 

 
 
 
 

 
D. 

E. 

 

 
F. 

 
G. 

H. 

Flat Roof  

Light weight cement sand and pumice (1:3:7) roof 

screeds : on concrete 

50mm Thick (average) roof screeds laid to falls and 

cross falls to receive waterproofing (m.s) 

APP Water-Proofing Works 

Supply and lay 4mm mineral APP waterproofing or any 

other equal and approved waterproofing material with 10-

years warranty 

Allow for cutting a groove along the parapet wall 

300mm from flat roof tacking the APP in the groove and 

making good with sand and cement mortar (1:3) 

20mm thick cement and sand mix (1;4) screed; wood 

floated; to receive concrete floor tiles (m/s); generally 

to 

Exposed slab; laid to falls and cross falls 

Allow for dressing all the pipes projecting from the slab 

with liquid rubber (Approx. 20 No.) 

Rainwater Disposal :-  

200 mm diameter PVC rainwater downpipe imbedded to 

walls or boxed in walls and all necessary clamping. 

Extra over ditto for swan neck 

Ditto for shoe 

TRUSSED ROOF (PROVISIONAL) 

26 Gauge prepainted both sides galvanised iron 

troughed roofing sheets type: IT5 

 
 

 
 

 

m2 

 

 

 

m2 

 

 
 

 

m 

 
 

 
m2 

item 

m 

No. 

No. 

 
 

 
20 

 

 
20 

 
 

 
50 

 
 

 
20 

 
 

 
320 

20 

20 

I Roof coverings m2 
2200 

J Ridge capping m 216 

K 

L 

Hip/valley capping 

Extra over labour item for raking cutting on iron sheets 

m 

m 

150 

150 

 1000 gauge polythene sisalation sheet ; with 150mm side and end 

 
M 

laps; on timber members: to 

Underlay to roofs m2 

 
2200 

 Flashing   

 
N 

26 Gauge galvanised sheet 

350mm girth Flashing with one side wedged 

and grooved into walls and other side laid flush over iron sheets 

 

 including pointing in cement/sand mortar mix. 

 
Total Carried to Collection 

m 366 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
A 

 
 
 
 
 

 
B 

C 

D 

E 

F 

G 

H 

 
I 

 

 
Cont… 

600mm girth metal sheet wedged both sides and tucked 

under sheets to form valley gutters. 

Structural timbers: sawn cypress: celcure treated 

including making holes,nailing plates & cleats, 

bolting, nailing, joining with hoop iron and fixing all 

structural members and hoisting members to roof to 

the satisfaction of the structural engineer. 

 
 
 

 
m 

 
 
 

 
152 

  

100 x 50 mm Wall plate 

150 x 50 mm Trussed Rafters 

Ditto; Ceiling joists 

100 x 50 mm Struts and ties 

Ditto; Purlins/Battens 

Ditto; Ridge piece 

Ditto; Hip/Valley ratfers 

Mild steel 

m 

m 

m 

m 

m 

m 

m 

1112 

1808 

1600 

616 

3528 

264 

150 

12 mm Diameter holding down "J" bolts: 300 mm long with 

and including 80 x 80 x 6mm thick washer plate and nut built 

into concrete beam with and including 30mm thick concrete 

 

grout base and sorrounding at 1200mm centres. 

 

 
Total Carried to Collection 

 
 

 
COLLECTION 

Carried forward from page 4/5 

Brought down from Above 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Total For Roof Construction Carried to Summary of 

Main Building 

No 560 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A. 

B. 

C. 

 

 
D 

 
 
 
 
 

 
E 

 
 

 
F 

 

 
ELEMENT NO. 04 

WINDOWS ( All to Architects details ) :- 

Note 

1)  The Client reserves the right to appoint a specialised  

sub-contractor to undertake the works in the Windows  

Section and is not bound to pay for loss of profits on this 

section. 

2)  The Tenderer to refer to the appendices for the 

window designs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
No. 

No. 

No. 

 

 
m 

 
 
 
 

 
m 

 
 

 
m 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
40 

58 

10 

 

 
183 

 
 
 
 

 
183 

 
 

 
183 

  

Powder coated aluminium windows : 100 x 50 mm 

frame and complete with glazing beads and neoprane 

gasket strips : concealed fixing system to approved  

shop drawings and samples supplied and fixed by  

approved domestic specialist sub-contractor : infilled 

with 6mm Bronze Tinted glass to approved sample :  

glazing in weather tight system : include for 

aluminium window cills and boards : opening  

windows to be proprietary projected out type with 

friction and restrictor stays : supplyand fix SAA  

ironmongery to approval : pointed externally with 

approved mastic sealant : all in accordance with 

Architect's Window Schedule Drawing  

Window overall size 600 x 1000 mm high 

Window overall size 2400 x 2400 mm high 

Window overall size 2000 x 1500 mm high 

Window Boards 

Wrot Mahogany : selected and kept clean 

125 x 25 mm Window board : one labour : plugged and 

pellated 

Window Cills 

In cut Meru stone 

Single course precast concrete sill with rounded edge  

: 10 mm drip : bedded, jointed and pointed in 

coloured cement mortar (1:4) : toArchitect's detail 

25 mm Thick x 250 mm wide : splay cutting stone wall 

Painting  

Prepare and apply three coats of polyurethane 

lacquor to :- 

Window board; not exceeding 150 mm wide 

Total For Windows Carried to Summary of Main 

Building 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

ELEMENT NO. 05 

    

 DOORS ( All to Architects details ) :-   

 Internal Doors   

 Wrot Mahogany Panel Doors :-   

A 50 mm thick Solid Mahogany wood panel door overall   

 size 900 x 2400 mm high all to Architect's detail. No. 50 

 Mahogany Veneered Flush Doors :-   

B 50 mm thick semi-solid cored double swing double door;   

 flush door with mahogany veneer to approval overall   

 1800 x 2400 mm in 2 equal leaves; with 2 no. glass view   

 panel size 300x900mm high on each door leaf 
No. 38 

C 45 mm thick semi-solid cored flush door with mahogany 

veneer to approval 800 x 2400 mm 

 
No. 

48 

D Ditto size 1200x2100mm PWC door No. 18 

E Ditto size 900x2100mm door No. 12 
 Frames and Finishings    

 Wrot mahogany or other equal and approved    

 hardwood framed frames and finishings   

F 200 x 50 mm rebated door frame m 566 

G Ditto 200 x 50 mm transome m 76 

H. 150x50mm rebated door frame m 468 

I 40 x 20 mm splayed and rounded architrave m 566 

J 20 mm quadrant m 566 

K 10x20mm glazing beads m 320 

 
Ironmongery  

  

 Supply and fix the following approved as per Assa    

 abloy/Union Catalogue or any other approved quality   

 ironmongery to timber with matching screws :-   

 Five lever mortice lock with a pair of chrome decorative   

L handles as per union or other equal and approaved No. 50 
 catalogue.   

 Three lever mortice lock with a pair of brass decorative   

M handles as per union or other equal and approaved No. 38 
 catalogue.   

N Ditto; Two-lever mortice lock with handles No. 78 

O 
100mm pressed heavy duty double washer stainless steel 

hinges 
Prs. 192 

P 
Ditto special hinges for double swing ward doors; Floor 

or ceiling mounted 
Prs. 76 

 Bronze cast Zink indicating bolt cat. No. 8094   

Q comprising 66 x 42mm indicator case and 66 x 401.50 No. 66 

 bolt case   

R Polished stainless steel double brass Hat and coat hooks No. 128 

 Total carried to collection    
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 
Ironmongery Cont… 

    

A 
150 x 100mm “male” or “female” or "PWC" symbol 

plate cat No MSC/FSC-75 
No. 116 

B 
Automatic overhead door closer as “BRITON” cat. No. 

1005 or other equal and approved 
No. 128 

C 
75 x 300mm Chrome push/pull plate complete with 

200mm D-handle 
No. 104 

D. Rubber door stop floor mounted No. 166 

E 
2 mm thick anodised aluminium kicking plates size 

1800mm x 900mm High screwed to doors 
No. 76 

F Ditto but size 900*900mm high screwed to doors No. 256 
 Painting    

 Prepare and apply one coat aluminium wood primer    

 to back of frame before fixing to :-   

G. Surfaces of girth 100 - 200 mm m 1,920 

H. Surfaces of girth 200 - 300 mm m 642 
 Prepare and apply three coats polyurethane varnish    

 to :-   

I Surfaces of girth 100 - 200 mm m 1,920 

J Surfaces of girth 200 - 300 mm m 642 

K Timber surfaces m2 865 

 Total carried to collection    

  
 
 
 

 
COLLECTION  

   

 Carried forward from page 4/7   

 Brought down from Above   

 Total For Doors Carried to Summary of Main    

 Building   
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

ELEMENT NO. 06 

 
 

 
 
 

 

 

m2 

m2 

m2 

m2 

 
 

 

m2 

 
 
 

 

m2 

m2 

 

 

m 

 

 
m2 

m 

 
 
 
 

 
m2 

m 

 

 
m2 

 

m2 

m2 

 

 
 

 

m2 

   

 FINISHES  

 Floors :-   

 Cement : sand ( 1:4 ) screeds in :-  

A. 30 mm thick paving to receive ceramic floor tiles 2,446 

B Ditto; to receive terazzo paving 160 

C Ditto; to receive epoxy flooring 1,324 

D Ditto ; to receive granito flooring 450 

 Terazzo  

 Terazzo  

E. Floors; internally 160 

 Ditto skirting; 100mm high  

 Saj'' or other equal and approved Non-Slip Ceramic   

 Floor Tiles  

F. 600x300x10mm thick 1,223 

 400x400x10mm thick 1,223 

 Skirting   

G 100 x 10 mm thick ceramic tile skirting with a rounded 

edge and coved at junction with floor. 
1,780 

 Saj'' or other equal and approved Non-Slip Granito   

 Floor Tiles  

H 600x300x10mm thick 450 

 Skirting   

I 100 x 10 mm thick ceramic tile skirting with a rounded 

edge and coved at junction with floor. 
380 

 Epoxy Flooring  

 Supply and Fix only one coat of ''Sika Floor 156ZA   

 primer'' (5sqmtr/Lt) and one coat of ''Sika Floor 261 ZA   

 to 3mm thickness ''DFT'' Epoxy resin floor finish or   

 equal and approved: applied as per the manufacturers   

 instructions and approval;  

J 3mm thick self settling 1,324 

K Extra over for forming 100mm high skirting detail 

complete with coved junctions. 
840 

 
Wall Plaster 

 

L 12 mm thick cement and sand ( 1:4 ) plaster to walls  

 and beams externally applied in two coats. 2,892 

M 12 mm thick cement and sand ( 1:4 ) plaster to walls  

 and beams internally applied in two coats. 12,614 

N Ditto; Lift wall. 279 

 Ceramic Wall Tiles  

 Saj'' tiles size 300x600mm or other equal and approved   

 ceramic wall tiles to  

O Walling; Washrooms 960 

 Total carried to collection   
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 
Painting and Decoration 

  
 
 
 

 
12,893 

1,500 

 
 

 
2,892 

 

 
1,484 

 
 

 
297 

 

 
240 

 
1,805 

 
 
 
 

 
2,896 

 
 
 
 
 

 
44 

172 

172 

 
44 

300 

300 

 
114 

  

 Painting [Paint to be first quality Duracoat Paint   

 Kenya Range] - to Architect's approval :-  

A Prepare and apply three coats silk emulsion paint to 
m2 

 internal wall and beam surfaces. 

B Ditto to gypsum walls m2 

 Weatherproof Textured Paint  

C. Prepare and apply ''ruff n tuff' or any other equal and  

 approved textured paint to external walls as per 

manufacturer's specifications. 

 

m2 

 Ceiling   

 12 mm thick cement : sand ( 1:4 ) plaster to :-   

D. Suspended slab m2 

 Gypsum "False" Ceiling  

 12mm thick gypsum board lining to soffits of ceiling and  

 including minimal dropped bulk heads; all necessary  

E. 
galvanised steel channels, studs and accessories 

brandering in accordance with the manufacturers 
m2 

 instructions; Gypsum surface to be skimmed with 2  

 coats of''Gyproc'' filler  

F. Gypsum cornice m 

 
G. 

Prepare surfaces: apply three coats first grade silk vinyl 

emulsion paint as "Duracoat Paints" or equal approved 
 

m2 

 to ceiling  

 Acoustic Ceiling  

 Amstrong Fissured “MINATONE” suspended ceiling  

 comprising 600 x 600 x 15mm thick tiles, laid on  

H 
concealed ‘Z’ suspension system 680mm below slab, 

both tiles and suspension FIRE RATED and tiles to have 
 

m2 

 guaranteed “SOUND ABSORPTION CO-EFFICIENT;  

 all as supplied by M/S. R.A. RONSKIE LIMITED or  

 other equal and approved  

 
Staircase finishes  

 

 15mm (min) screed, cement and sand mix 1:4 to;  

I Landing m2 

J. 300mm wide treads m 

K. 150mm high risers m 

 
L 

Non-Slip "Saj" Ceramic Floor Tiles to 

Staircase Landing 

 

m2 

M Ditto but to 300mm wide treads ditto. m 

N Ditto but to 150mm high risers ditto. m 

 Skirting   

O 
100 x 10 mm thick ceramic tile skirting with a rounded 

edge and coved at junction with floor. 
m 

 Total carried to collection   
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
E. 

F. 

G. 

 

 
A. 

B. 

C 

D 

 
 
 
 

 
E. 

 
Staircase finishes  

12 mm thick cement : sand ( 1:4 ) plaster to :-  

Soffit of sloping staircase and ramp 

Soffit of landing 

String profile extreme girth 300mm 

Prepare and apply three coats plastic emulsion as 

crown or other equal and approved catalogue to :-

Soffit of sloping staircases and ramps 

Soffit of landing 

String profile extreme girth; 200 - 300mm 

Balustrading  

Supply and fix; 900mm high railing: comprising of 

50mm diameter stainless steel balusters at 900mm 

centres with 50mm diameter easy clean cover at joint 

with floor: 2 No. 25mm diameter horizontal rails: 8mm 

thick laminate glass fixed with glass anchor cleans in 

900 x 1100mm high panels: all joints ground smooth and 

polished: to Architect's approval; Balconies 

Ditto; Staircase balustrading 

 
 

 
m2 

m2 

m 

 

 
m2 

m2 

m 

 
 
 
 
 
 

 
m 

m 

 
 

 
244 

44 

168 

 

 
244 

44 

168 

 
 
 
 
 
 

 
194 

100 

  

Total carried to collection  

 

 
COLLECTION  

Carried forward from page 4/9 

Carried forward from page 4/10 

Brought down from Above 

 

Total For Finishes Carried to Summary of Main 

Building 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 

 
A 

B 

C 

D 

E 

 
 
 

 
F 

 
 
 

 
G 

H 

 
I 

J 

K 

 
L 

M 

N 

O 

P 

Q 

ELEMENT NO. 08 

    

  

JOINERY FIXTURES (ALL PROVISIONAL)  

Note  

1)The Client reserves the right to appoint a specialised   

subcontractor to undertake the works in the Joinery   

Fittings Section and is not bound to pay for loss of   

profits on this section  

2) All Joinery Fixtures to be from PG Bison or other   

equal and approved  

The following in Built-in low level cupboards and worktops  

100mm thick concrete (1:3:6) plinth m2 
60 

75mm thick concrete (1:2:4) suspended slab reinforced 

with and including BRC ref A142 

 

m2 60 

Formwork   

Sawn formwork to edges of plinth 75-150mm high m 212 

To soffits of suspended slab m2 60 

Ditto to Edge of suspended slab exceeding 75mm but not 

exceeding 150mm wide 
m 212 

Masonry walling   

100mm thick Natural machine cut stone(such as   

'Ndarugu stone) walling with a minimum 7.0 N/mm2   

average compessive strength to B.S 5390; of bedded and  180 

jointed in cement and sand (1:4) mortar ; reinforced with   

25 x 3 mm hick hoop iron strips at alternate courses m2  

Finishes   

Cement/sand (1:3) in:   

10mm thick render prepared to receive tiles (m/s) m2 360 

Approved 'Saj' ceramic tiles or other equal and approved    

330 x 330 x 6mm thick white tiles fixed with an 

approved adhesive on prepared render (m/s) 

 

m2 410 

Approved Granite as black galaxy; or other equal   

and approved; polished Granite 

20mm Granite slab on concrete counter worktop (m/s) 

 

m2 
 

60 

Ditto 100mm high fascia m 100 

Extra over 20mm granite top for forming bull nosed 
edges 

m 50 

Medium density fibre (MDF) board in:   

9mm boards as shelving with white waterproof laminate m2 120 

20mm thick medium density fibre (MDF) board in:   

500 x 900mm high doors with matching lipping all No. 160 

Wrot prime grade cypress   

50 x 25mm bearers plugged to walls m 160 

Ironmongery as "UNION" or other equal and approved   

Approved malpha hinges Prs 160 

100mm long stainless steel pull handle No. 160 

Approved cabinet locks No. 160 

Total carried to collection    
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 

 
A 

B 

C 

D 

E 

F 

G 

 
 

 
H 

I 

J 

 
 

 
K 

 
 
 
 

 
L 

 
The following in High level cabinets 

    

Approved Medium density fibre (MDF) board in: 

9mm thick Tops and Bottoms 
 

m2 

 
36 

9mm Shelves m2 18 

Sides ditto m2 11 

20mm thick medium density fibre (MDF) board in:   

500 x 600mm high doors with matching lipping all No. 80 

Wrot prime grade cypress   

50 x 25mm bearers plugged to walls m 40 

Ironmongery as "UNION" or other equal and approved   

Approved malpha hinges PRS 80 

100mm long stainless steel pull handle No. 80 

GENERAL WORKING STATION   

Work stations composed of the following matching    

granite finished components   

L-type desk overall size 1500 x 1200x720mm with 

grommets for wire management 
No. 

2 

Three drawer mobile pedestal No. 2 

Cabinet   

4 drawer filling cabinet cherry finish 400x600mm No. 2 

Store shelving: in 25mm blockboard: fixed with    

countersunk screws: on 25 x 25 x 3mm angle bearers    

fixed to wall at 1000mm centres.   

400mm Wide shelving: in four tiers m 10 

Lockable steel shelves   

Fabricate and fix in position a heavy-duty steel storage   

cabinet, approximate dimensions 4000m long x 2000   

mm high x500 mm deep, from 2 mm thick MS sheet   

framework with stiffeners, 1.5 mm shelves spaced to   

form 5 vertical and horizontal compartments, doors with   

locks, doors reinforced with steel flats, all welded,   

ground, primed with anti-corrosion primer, and finished   

with two coats of gloss oil paint, complete with all   

handles, locks, and accessories, all in accordance with   

Architect’s instructions. NO 10 

Total carried to collection    

COLLECTION  

   

Carried forward from page 4/12   

Brought down from Above   

Total For Joinery Fittings Carried to Summary of    

Main Building   

    



4/14 Proposed CTC-KNH 

 

 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

ELEMENT NO. 08 

    

 BUILDERS WORK IN CONNECTION WITH    

 SPECIALIZED WORKS   

 Electrical work   

 Labour and Material.   

 Cutting chases in block work; running with cement    

 mortar (1:4) for:   

A. Small pipes m 30 
 Cutting recesses in block work; running with cement    

 mortar (1:4) for:   

B Square Meter box size 900 x 900 mm No. 2 

C Ditto but for light fitting size 600 x 600 mm No. 100 

D Ditto but for switch boxes size 100 x 100 mm No. 2 
 Holes for pipes or the like in 200 mm thick block    

 work or stone work.   

E 
For large pipes including making good all works 

disturbed 
No. 40 

 Mechanical works   

 Labour and Material.   

 Holes for anchor bolts or the like in 200 mm thick    

 Vibrated Concrete walling for:   

 Cutting chases in block work; running with cement    

 mortar (1:4) for:   

F Small pipes No. 30 

G Big pipes No. 50 
 Holes for pipes or the like in 100 mm thick block    

 work or stone work :-   

H For extra large pipes including making good all works 

disturbed 
No. 10 

 Holes for pipes or the like in 200 mm thick block    

 work or stone work :-   

I 
For large pipes including making good all works 
disturbed 

No. 20 

 Holes for pipes or the like in 300 mm thick suspended   

 hollow port slab :-   

J 
For large pipes including making good all works 

disturbed 
No. 20 

K 
For small pipes including making good all works 
disturbed 

No. 45 

 Cutting and fitting tiles around:   

L Small Pipes No. 10 

M Large pipes No. 10 

N Medium pipes No. 5 

O Extra large Pipes No. 5 

 Total For Builder's Works In Connection carried to    

 Summary   

     



4/15 Proposed CTC-KNH 

 

 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  
SUMMARY OF MAIN BUILDING 

    

 

 
1 

 

 
Reinforced Concrete Superstructure 

2 Walling 

3 Roofing 

4 Windows 

5 Doors 

6 Finishes 

7 Joinery Fittings 

8 Builder's Work in Connection with Services 

 TOTAL FOR MAIN BUILDING CARRIED TO  

 GRAND SUMMARY 

   



 

 

 
 
 
 
 
 
 
 
 

 
WASHROOM 



SECTION NO 5 

Proposed CTC-KNH 5/1 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 

 
A 

 

 
B 

 
 

 
C 

 
 
 

 
D 

WASHROOMS  
 
 
 
 

 
SM 

 

 
CM 

 
 

 
CM 

 
 
 

 
CM 

 
 
 

 
SM 

 

 
SM 

 
 
 
 

 
SM 

 
 
 
 
 

 
SM 

 
 
 
 
 

 
39.00 

 

 
24.00 

 
 

 
30.00 

 
 
 

 
93.00 

 
 
 

 
34.00 

 

 
34.00 

 
 
 
 

 
39.00 

 
 
 
 
 

 
39.00 

  

ELEMENT NO.1 

SUBSTRUCTURES(PROVISIONAL) 

Excavations and Earthworks 

Excavate oversite to remove top soil average 150mm 

deep and cart away 

Excavate foundation trench commencing at reduced 

level and not exceeding 1.50 m deep 

 
Excavate pits for column bases : not exceeding I.5m 

deep : commencing from the existing ground level 

Disposal 

Load and cart away surplus excavated materials 

Selected Hardcore 

E 
300mm thick well compacted hardcore filling blinded 

 with quarry dust layer to receive surface bed 

 
F 

 
 
 
 

 
G 

 
 
 
 
 

 
H 

 
50 mm thick approved murram filling with dust blinding 

to receive floor bed 

Anti - termite treatment 

Chemical anti-termite treatment, executed complete by 

an approved specialist under a ten-year guarantee,to 

surfaces of hard-core 

Damp-proof membrane 

1000 gauge polythene or other equal and approved damp- 

proof membrane, laid over blinded hardcore (measured 

separately) with 300mm side and end laps (measured 

nett-allow for laps) 

 
Carried to collection 

 

  



SECTION NO 5 

Proposed CTC-KNH 5/2 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 

 
A 

B 

 
 

 
C 

D 

E 

F 

G 

 

 
H 

 
 
 
 

 
I 

 
Concrete work 

    

50mm Thick mass concrete (1:4:8) class 10/20 in  
  

Blinding under:    

Strip footing SM 18.00 

Column bases SM 20.00 

 
Insitu concrete : class 20/20 : vibrated : reinforced 

  

Strip footing. CM 4.00 

Column bases CM 6.00 

Ground floor slab SM 39.00 

Column CM 2.00 

Ground Beam CM 3.00 

Reinforcement to BS 4449:1997 
  

Assorted Nominal Sizes Kg 2,586.00 

 
Steel mesh fabric reinforcement to BS 4483 :  

  

including setting in concrete with   

300mm laps( measured nett : no allowance for laps) SM 39.00 

 

 
Carried to collection 

   

    



SECTION NO 5 

Proposed CTC-KNH 5/3 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
A 

B 

 
C 

 

 
D 

E 

 
 
 
 
 
 
 

 
F 

 
Sawn formwork, as described, to:- 

   
 

 
12.00 

 
20.00 

 

 
34.00 

 

 
25.00 

 
26.00 

 
 
 
 
 
 
 
 
 

 
35.00 

  

Sides of strip footing SM 

Sides of column bases SM 

 
Sides of columns 

 
SM 

  

Sides of ground beam  SM 

LM 

 
 
 
 
 
 
 

 
SM 

Edges of slab exceeding 75mm but not exceeding 150 

mm girth 

 
Foundation Walling 

Medium dressed natural stone wall: load bearing  

7.0N/mm
2
: bedded and jointed in cement and sand 1:4 

mortar: reinforced with 25mm x 3mm hoop iron strips 

laid horizontally at every alternate course as described 

in:  

200mm Thick foundation walling 
 

 

 
Carried to collection below 

  

 
Collection 

  

 
from page -5/1- 

 

from page -5/2- 
 

from Above 
 

TOTAL FOR SUBSTRUCTURE CARRIED TO 

SECTION SUMMARY 

  

   



SECTION NO 5 

Proposed CTC-KNH 5/4 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

ELEMENT NO.2 

    

 
REINFORCED CONCRETE FRAME 

  

  
Insitu concrete : class 20/20 : vibrated : reinforced 

  

A Ring beams CM 3.00 

B 150mm Suspended solid slab SM 34.00 

C 200mm Parapet wall SM 12.00 

 

 
Reinforcement, as described:-(PROVISIONAL). 

  

 Reinforcement to BS 4449:1997, Grade 460B high  

strength type 2 Ribbed bars with proof stress of  

460N/mm2; including all necessary cutting, bending,  

fixing and provision of spacer blocks and stools to S.E's 

detail 

  

D Assorted reinforcement bars KG 1,345.00 

 
Sawn formwork as described to:- 

  

 
E 

 
Sides of ring beams 

 
SM 

 
25.00 

F Soffits of Cantilever slab SM 34.00 

G Edges of cantilever slab LM 26.00 

H Sides of reinforced parapet walls SM 12.00 

 

TOTAL FOR R.C.C FRAME CARRIED TO 

SECTION SUMMARY 

   

     



SECTION NO 5 

Proposed CTC-KNH 5/5 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 

 
A 

 
 

 
B 

 
 
 
 

 
C 

 
 

 
D 

 
 
 
 

 
E 

 
ELEMENT NO. 3 

    

WALLING 
  

100 x 200 mm lintol reinforced with and including 

square twisted high tensile steel bars hooked at ends 

 
LM 

 
14.00 

Approved local stone walling in gauged mortar 
  

200 mm thick masonry stone walling SM 112.00 

Pluvex No.1 or other equal and approved horizontal 

bitumen damp proof course to B.S. 743 (Measured net - 

no allowance of laps ) 

  

200 mm wide under walling LM 46.00 

Parapet wall 
  

200 mm thick parapet wall bedded and jointed in CS 

mortar mix(1:3) 

 
SM 

 
12.00 

 
Coping 

  

300 X 75 mm av PCC coping once weathered twice 

throated bedded and jointed in CS (1:3) 

 
LM 

 
26.00 

 
TOTAL FOR WALLING CARRIED TO 

SECTION SUMMARY 

   

    



SECTION NO 5 

Proposed CTC-KNH 5/6 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 
 
 

 
A 

B 

 
 
 
 

 
C 

D 

 
ELEMENT NO. 4 

 
EXTERNAL WALL FINISHES 

 
12mm thick gauged cement, lime putty and sand (1:2:9)  

plaster to:- 

 
Wall surfaces 

Parappet wall 

painting 

Prepare and apply three coats first quality matt emulsion 

paint on: 

 
Rendered walling surfaces 

Rendered parapet wall 

 
 
 
 
 
 
 

 
SM 

SM 

 
 
 
 

 
SM 

SM 

 
 
 
 
 
 
 

 
64.00 

 
24.00 

 
 
 
 
 

 
64.00 

 
24.00 

  

TOTAL FOR EXTERNAL WALL FINISHES 

CARRIED TO SECTION SUMMARY 

 

  



SECTION NO 5 

Proposed CTC-KNH 5/7 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 

 
A 

 
 

 
B 

 
 
 
 
 
 

 
C 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
D 

 
 
 

 
E 

F 

 
ELEMENT NO.5 

INTERNAL WALL FINISHES 

    

12mm (minimum) plaster as described to:- 
  

Masonry and concrete surfaces internally. SM 84.00 

Cement and sand (1:4) backing etc. 
  

12mm waterproofed cement backing finished to receive 

ceramic wall tiles(m.s) 

 
SM 

 
84.00 

Ceramic wall tiling 
  

 
Supply and fix 300 x 200 x 8mm or approved sizes of 

ceramic tiles as selected by the architect on prepared bed 

(m.s) with proprietary adhesive; jointed and pointed in 

matching coloured proprietary grouting: including pvc 

spacers, aluminium corner strips and expansion joint as 

necessary: all to Architect;s approval 

 
 

 
SM 

 
 

 
56.00 

Internal ceiling finish 
  

Accoustic ceiling 
  

 
Suspended accoustic ceiling comprising V carriers,  

panels suspension hangers complete with flush jointing, 

Levelling , screwing in position include all accessories 

  

Level suspended ceilings SM 28.00 

Prepare and apply three coats first quality matt emulsion 

paint on: 

  

Plastered walls SM 40.00 

ceiling SM 28.00 

 
TOTAL FOR INTERNAL WALL FINISHES 

CARRIED TO SUMMARY SECTION 

   

    



SECTION NO 5 

Proposed CTC-KNH 5/8 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 
 
 
 
 

 
A 

 
 

 
B 

C 

 
ELEMENT NO.6 

    

FLOOR FINISHES 
  

 
Insitu cement sand (1:3) screeded beds, with wood 

trowelled finish, on concrete 

  

 
32 mm screed finished to receive ceramics floor tiles 

SM 56.00 

 ceramic floor tiling 
  

300 x 300 x 8mm non-slip ceramic floor tiles SM 56.00 

100 x 8mm skirting ditto LM 13.00 

 
TOTAL FOR FLOOR FINISHES CARRIED TO 

THE SUMMARY SECTION 

   



SECTION NO 5 

Proposed CTC-KNH 5/9 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 

 
A 

B 

 
 

 
C 

 
 

 
D 

 
 

 
E 

 

 
F 

 
ELEMENT NO.7 

ROOF FINISHES 

50 mm thick screed laid to fall on concrete slab 

30 mm thick asphalt in 3 layers laid on screed 

Rainwater goods 

Full bora Outlet 

100 mm diameter cast iron vertical fullbora encased in 

concrete ; icluding working around the edges 

 
Down pipe 

100 mm diameter UPVC downpipe clipped to the wall at 

300 m centres 

 

 
Swan-neck 

Extra over down pipe to swan-neck bend 

 
Anti splash shoe 

Extra over down pipe to anti splash shoe 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TOTAL FOR ROOF FINISHES CARRIED TO 

SUMMARY SECTION 

 
 
 
 

 
SM 

SM 

 
 

 
NO 

 
 

 
LM 

 
 

 
NO 

 

 
NO 

 
 
 
 

 
34.00 

 
34.00 

 
 
 
 

 
2.00 

 
 

 
6.00 

 
 

 
2.00 

 

 
2.00 

  

 

 



SECTION NO 5 

Proposed CTC-KNH 5/10 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

B 

C 

 

 
D 

 

 
E 

 
 
 

 
F 

 
 
 
 
 
 

 
G 

 
 

 
H 

ELEMENT NO.8 

WINDOWS 

 
Supply, assemble and fix the following purpose made 25 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
NO 

NO 

NO 

 

 
SM 

 

 
SM 

 
 
 

 
LM 

 
 
 
 
 
 

 
LM 

 
 

 
SM 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1.00 

1.00 

9.00 

 
 

 
3.00 

 

 
3.00 

 
 
 

 
4.00 

 
 
 
 
 
 

 
9.00 

 
 

 
7.00 

  

x 3 mm, Z section heavy duty steel casement windows  

with burglar proofing grills to match profile of panes not 

exceeding 300 mm wide x 300 mm high, one coat lead  

oxide primer complete with fixing lugs on, hooded  

mosquito-proofed permanent vent, pin type hinges, all  

necessary cutting and ironmongery as kensmetal or  

equal and approved including cutting and pinning fixing 

lugs to walling and bedding in waterproof cement  

mortar (1:4) and pointing in approved mastic externally 

to the following window openings. Windows complete  

with brass stays and handles and all necessary 

Window overall size 2100 x 900 mm High 

Window overall size 900 x 900 mm High 

Window overall size 600 x 900 mm High 

Glazing 

5mm Ordinary clear glass and glazing to steel windows 

with putty strips, in panes over 0.1 but not exceeding 0.5 

square metres 

 
5mm Obsequre sheet glass and glazing to steel windows 

with putty strips, in panes over 0.1 but not exceeding 0.5 

square metres 

Curtain rods 

 
Approved mild steel curtain rods, complete with 

brackets, gliders and hooks, plugged into walls including 

end stops, fixing screws; painting to approval 

 
Precast concrete class 20 (12mm aggregate) including  

formwork, fair finished face on all exposed surfaces and 

bedding and joining in cement sand (1:3) mortar 

250 x 50mm cill to approved shape and profile 

 
Painting 

Prepare and apply three coats of glass oil paint on metal 

surfaces 

TOTAL FOR WINDOWS CARRIED TO 

SECTION SUMMARY 

 

 



SECTION NO 5 

Proposed CTC-KNH 5/11 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
A 

B 

C 

D 

E 

 
F 

 

 
G 

 
 

 
H 

 

 

I 

J 

 
ELEMENT NO. 9 

DOORS 

20mm glass beading 

20 x 20mm quadrant beading 

75 x 25mm architrave with two labours, plugged 

200 x 50mm frame with two labours; plugged 

200 x 50mm transome 

Panel doors: 

50mm thick solid core panel door overall size 900 x 

2100mm high 

Ditto but to semi solid door overall size 800 x 2100 

mm high 

Glazing 

4mm thick clear sheet glazing to panes over 0.1 but not 

exceeding 0.50 square meters 

Supply and fix the following ironmongery 

100mm washered butt hinges 

2 Lever mortice lock complete with furniture 

 
 

 
LM 

LM 

LM 

LM 

LM 

 
NO 

 

 
NO 

 
 

 
SM 

 
 

 
NO 

NO 

NO 

 
 
 
 

 
LM 

LM 

LM 

LM 

SM 

 
 

 
48.00 

48.00 

48.00 

48.00 

8.00 

 

 
5.00 

 

 
5.00 

 
 

 
2.00 

 
 

 
15.00 

10.00 

23.00 

 
 
 
 
 

 
10.00 

48.00 

48.00 

8.00 

 
32.00 

  

K Door closer as Union 

Painting and Decorations 

 
Knot , prime and stop ;prepare and apply 3no. Coats 2-

pack polyurethane varnish as ''Crown'' or equivalent to: 

L Backs of timber frame not exceeding 100mm girth. 

M Ditto but to architrave 

N Ditto but to quadrant 

O Ditto but to transome 

P e
G

x
e
t
n
er

e
n
r
all

s
y
urfaces of veneered timber doors internally and

 
TOTAL FOR DOORS CARRIED TO SECTION 

SUMMARY 
 



SECTION NO 5 

Proposed CTC-KNH 5/12 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

      

 
 
 

 
I 

 

 
II 

 

 
III 

 

 
IV 

 

 
V 

 

 
VI 

 

 
VII 

 

 
VIII 

 

 
IX 

 
SUMMARY 

 

 
SUBSTRUCTURE 

 
 

 
REINFORCED CONCRETE SUPERSTRUCTURE 

 

 
WALLING 

 

 
EXTERNAL WALL FINISHES 

 

 
INTERNAL WALL FINISHES 

 

 
FLOOR FINISHES 

 

 
ROOF FINISHES 

 

 
WINDOWS 

 

 
DOORS 

    

 TOTAL CARRIED TO GRAND SUMMARY     



 

 

 
 
 
 
 
 
 
 
 

 
WALKWAY 



SECTION NO. 6 

Proposed CTC-KNH 6/1 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 

 
A 

 

 
B 

 
 

 
C 

 
 
 

 
D 

 
 
 
 

 
E 

 
 

 
F 

 
 
 

 
G 

 
 
 
 

 
H 

 
 
 
 
 

 
I 

 
 
 
 

 
J 

COVERED WALKWAYS 

    

Excavation   

Excavate as directed to reduce levels SM 44 

Excavate for column bases commencing at reduced level to a 

depth not exceeding 1.5m. 
 

CM 
 

7 

Disposal 
  

Load and cart away surplus excavated materials CM 20 

Hardcore or other approved filling, as described 
  

300mm thick well compacted hardcore filling blinded with 

quarry dust layer to receive surface bed 
 

SM 
 

38 

Anti - termite treatment 
  

Chemical anti-termite treatment, executed complete by an 

approved specialist under a ten-year guarantee,to surfaces of 

hard-core 

 

 
SM 

 

 
38 

Reinforced concrete class (25) as described, in:- 
  

Column bases CM 7 

Formwork 

  

Edge of slab, over 75mm but not exceeding 150mm high. LM 44 

Floor Finishes 
  

Cement and sand (1:3) screeds, backings, beds etc 
  

32mm thick to receive ceramic floor tiles (m.s) SM 43 

Supply and fix only 400x400x8mm Ceramic tiles to floors on 

prepared bed (m.s) with proprietary adhesive; jointed and 

pointed in matching coloured proprietary grouting: including 

pvc spacers, aluminium corner strips and expansion joint as 

necessary: all to Architect's approval. 

 
 
 
 

 
SM 

 
 
 
 

 
43 

Precast concrete 125 x 100 channel block set on 400 x 100mm 

concrete 1:3:6 foundation and haunching to one side, including 

all necessary moulds, bedding, jointing, excavation disposal and 

formwork 

 
 
 

 
LM 

 
 
 

 
58 

 
 
 

 
Carried Forward 

  



SECTION NO. 6 

Proposed CTC-KNH 6/2 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 
 
 
 
 

 
A 

B 

C 

D 

E 

 

 
F 

 
 
 
 
 
 
 

 
G 

H 

 
 

 

 
I 

 
 
 
 

 
J 

K 

L 

 
 

 

 
M 

 
 
 

 
N 

Brought Forward 

 
STRUCTURAL STEEL WORK 

Mild steel structural sections framed with welded connetions as 

drawing from SE Drws consisting of RHS rafters, purlins, 

columns and struts including hoisting trusses 3metres above  

ground level. 

75x3mm CHS; columns 

75x50 x3mm SHS; Rafters 

140 x 50 x 20 x 2 mm thick; Purlin (4.24kg/l.m) 

25x25x2.5mm RHS; Supports (1.68kg/lm) 

2mm thick Mild steel Plate: Fascia (15.7kg/sm) 

One coat red lead primer before erection on:- 

Steel roof trusses and purlins 

 
ROOF CONSTRUCTION 

 
Roof Covering 

 
Gauge 28 pre-painted IT 5 metal roofing sheet manufactured by 

Mabati Rolling Mills or other approved: fixed with and 

including clips plugged to purlins (ms) fixed approximately 3.0 

metres from ground level, to Engineer's details. 

IT5 profile 28 gauge ridge cap. 

Rainwater Disposal 

22 Gauge galvanised sheet mild steel 

250 x 150mm Box gutter fixed to timber fascia with and 

including approved brackets. 

 
24 Gauge galvanised sheet mild steel 

 

 
100mm Diameter down pipe with welded joints fixed to concrete 

or stone wall with and including approved brackets. 

 
Extra for shoe. 

 
Extra for swanneck 600mm projection. 

 
Painting and Decoration 

Prepare, prime with one coat of zinc chromate primer and paint 

one undercoat and two gloss finishing coats of 'Crown Paints 

Solo' or other equal and approved oil paint on general surfaces 

of metalwork externally. 

Knot, prime, stop and paint one undercoat and two gloss 

finishing coats of 'Crown Paints Solo' or other equal and 

approved oil paint on woodwork surfaces 200 - 300mm girth 

externally. 

TOTAL FOR WALKWAY TO GRAND SUMMARY 

 
 
 
 
 
 

 
KG 

KG 

KG 

KG 

KG 

 

 
KG 

 
 
 
 
 
 
 

 
SM 

LM 

 
 

 

 
LM 

 
 
 
 

 
LM 

NO 

NO 

 
 

 

 
SM 

 
 
 

 
LM 

 
 
 
 
 
 

 
240 

160 

990 

18 

660 

 

 
2,068 

 
 
 
 
 
 
 

 
51 

 
29 

 
 
 
 

 
58 

 
 
 
 

 
16 

 
6 

 
6 

 
 
 
 

 
84 

 
 
 

 
58 

  

- 

 



 

 

 
 
 
 
 
 
 
 
 

 
WAITING BAY 



SECTION NO. 7 

Proposed CTC-KNH 7/1 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 

 
 

 
 

 
A 

 

 
B 

 

 
C 

D 

 

 

 
E 

F 

 
 

 
G 

 

 

 
 

 
H 

 

 

 
I 

J 

 

 
K 

L 

M 

N 

WAITING BAY 

ELEMENT NO.1 

SUBSTRUCTURES (PROVISIONAL) 

 
Excavation. 

 

 
Excavate oversite average depth 150mm and cart away. 

 
Excavate for foundation trenches commencing at reduced 

level to depth not exceeding 1.5M. 

Excavate for column bases commencing at reduced level 

to depth not exceeding 1.5M. 

Ditto but in hard rock 

 
Disposal 

 
Return, fill and ram selected excavated material around 

foundations. 

Load and cart away surplus excavated materials 

 
Hardcore or other approved filling, as described 

 
300mm thick well compacted hardcore filling blinded 

with quarry dust layer to receive surface bed 

Anti - termite treatment 

 
Chemical anti-termite treatment, executed complete by an 

approved specialist under a ten-year guarantee,to surfaces 

of hard-core 

Plain concrete class 15 in: 

 
50mm blinding under foundations. 

Ditto Column bases 

Reinforced concrete class (25) as described, in:- 

 
Strip footing. 

Stub Columns 

Column bases. 

150mm thick ground slab. 

Carried to collection 

 
 

 

 
 

 
 

 
SM 

 
 

 

 
 

 

 
23 

  

 
CM 

14 

 
CM 

9 

CM 12 

 

 
CM 

 
8 

CM 16 

 

 
SM 

 
20 

 

 

 
SM 

 

 
20 

 
SM 

 
9 

SM 6 

 
CM 

 
2 

CM 1 

CM 2 

SM 23 

   



SECTION NO. 7 

Proposed CTC-KNH 7/2 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
A 

 
 

 

 

 
B 

 
 

 

 
C 

 
 

 
D 

 

 
 

 

 
E 

Reinforcement to BS 4449:1997 

 
Assorted Norminal Sizes 

 
Steel mesh fabric reinforcement to BS 4483 : including 

setting in concrete with300mm laps( measured nett : no 

allowance for laps)  

BRC ref. A142 in surface bed 

 
Formwork 

 

 
Edge of slab, over 75mm but not exceeding 150mm high. 

 
Natural hard approved quarry stonewalling 

 
200mm Thick walling 

 
Damp Proof Membrane 

 
1000 gauge polythene or other equal and approved damp 

proof membrane laid over blinded hardcore (ms) with 

300mm side and end laps. 

 
Carried to collection 

COLLECTION 

 
From Page 7/1 

From Above 

 

 
 

 

 
 

 
 

 

 
 

 

 
TOTAL FOR SUBSTRUCTRES CARRIED TO 

SUMMARY SECTION 

 
 

 
KG 

 
 

 
600 

  

 

 
SM 

 

 
23 

 

 
LM 

 
15 

 
SM 

 
19 

 

 

 
SM 

 
23 

   

   

   



SECTION NO. 7 

Proposed CTC-KNH 7/3 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 

 
 

 
 

 

 
 

 

 
A 

B 

C 

D 

E 

 

 
F 

ELEMENT NO. 2 

    

STRUCTURAL STEEL WORK 
  

 
Mild steel structural sections framed with welded  

connetions as drawing from SE Drws consisting of RHS 

rafters, purlins, columns and struts including hoisting  

trusses 3metres above ground level. 

  

75x3mm CHS; columns KG 68 

75x50 x3mm SHS; Rafters KG 107 

140 x 50 x 20 x 2 mm thick; Purlin (4.24kg/l.m) KG 165 

25x25x2.5mm RHS; Supports (1.68kg/lm) KG 5 

2mm thick Mild steel Plate: Fascia (15.7kg/sm) KG 170 

One coat red lead primer before erection on:- 
  

Steel roof trusses and purlins KG 515 

 

 

TOTAL FOR STRUCTURAL STEEL WORK 

CARRIED TO SUMMARY SECTION 

   

    



SECTION NO. 7 

Proposed CTC-KNH 7/4 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 

 
 

 
 

 

 
 

 
H 

 
 

 
 

 

 
I 

 

 
 

 

 
A 

B 

C 

 

 
 

 

 
D 

 

 
 

 
A 

ELEMENT NO. 3 

    

ROOF CONSTRUCTION 
  

Roof Covering 
  

Gauge 28 pre-painted IT 5 metal roofing sheet 

manufactured by Mabati Rolling Mills or other approved: 

fixed with and including clips plugged to purlins (ms) 

fixed approximately 3.0 metres from ground level, to 

Engineer's details. 

 
 

 

 
SM 

 

 
26 

Rainwater Disposal 
  

22 Gauge galvanised sheet mild steel 
  

250 x 150mm Box gutter fixed to timber fascia with and 

including approved brackets. 
 

LM 

 
10 

24 Gauge galvanised sheet mild steel 
  

100mm Diameter down pipe with welded joints fixed to 

concrete or stone wall with and including approved 

brackets. 

 

 
LM 

 
5 

Extra for shoe. NO 2 

Extra for swanneck 600mm projection. NO 2 

Painting and Decoration 
  

Prepare, prime with one coat of zinc chromate primer and 

paint one undercoat and two gloss finishing coats of 

'Crown Paints Solo' or other equal and approved oil paint 

on general surfaces of metalwork externally. 

 

 

 
SM 

 
22 

Knot, prime, stop and paint one undercoat and two gloss 

finishing coats of 'Crown Paints Solo' or other equal and 

approved oil paint on woodwork surfaces 200 - 300mm 

girth externally. 

 

 

 
LM 

 

 
10 

TOTAL FOR ROOF CONSTRUCTION CARRIED 

TO SUMMARY SECTION 

   

    



SECTION NO. 7 

Proposed CTC-KNH 7/5 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 

 
 

 
 

 

 
A 

 

 
 

 
 

 
 

 
B 

ELEMENT NO. 4 

    

FINISHES 
  

Floor Finishes 
  

Cement and sand (1:3) screeds, backings, beds etc 
  

32mm thick to receive ceramic floor tiles (m.s) SM 56 

Ceramic floor tiling  
  

Supply and fix only 400x400x8mm Ceramic tiles to 

floors on prepared bed (m.s) with proprietary adhesive; 

jointed and pointed in matching coloured proprietary 

grouting: including pvc spacers, aluminium corner strips 

and expansion joint as necessary: all to Architect's 

approval. 

 

 
 

 

 
SM 

 

 
 

 

 
23 

TOTAL FOR FINISHES CARRIED TO SUMMARY 

SECTION 

   

    



SECTION NO. 7 

Proposed CTC-KNH 7/6 

 

 

 
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
 

 

 
A 

 

 
B 

 

 
C 

 

 
D 

MAIN SUMMARY 

 

 
PAGE 

  

SUBSTRUCTURES (PROVISIONAL) 7/2 

STRUCTURAL STEEL WORK 
 

7/3 

ROOF CONSTRUCTION 7/4 

FINISHES 
 

7/5 

TOTAL FOR WAITING BAY TO GRAND 
  

SUMMARY  
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PROPOSED ELECTRICAL 

INSTALLATION WORKS FOR KNH 

CANCER CENTRE PHASE 2 
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PROPOSED CANCER TREATMENT CENTRE PHASE 2 ELECTRICAL WORKS 

GENERAL ELECTRICAL INSTALLATIONS 

MAIN SUMMARY OF PRICES 

Item Description Unit Qty Rate KShs. 

1 BILL 01 

    

 Preliminaries & Contractual Requirements 

2 BILL 02 

 Incoming Electricity Supplies 

3 BILL 03 

 Switchboards 

4 BILL 04 

 Cabling 

5 BILL 05 

 Electrical Installation 

6 BILL 06 

 Nurse Call Installations 

7 BILL 07 

 Fire Alarm 

8 BILL 08 

 Public Address System 

9 BILL 09 

 Genset Installations 

  

 

Sub Total 

Total Carried to Main Form of Tender  
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BILL 1.0 TITLE: PRELIMINARIES & CONTRACTUAL REQUIREMENTS 
 

Item Description Unit Qty Rate KShs. 

 
E1 

 
CONTRACTUAL REQUIREMENTS 

    

E1.01 Preparation of working drawings, printing and 
  

 distribution. Sum 1 

E1.02 Preparation of ‘As Installed Drawings”, printing   

 and distribution as specified. Drawings to   

 include: Sum 1 

E1.03 (a) Blue Prints - 4 sets of each. Sum 1 

 (b) AutoCAD on CD – 2 No. Sum 1 

 (c) Operational Instructions, manuals and test   

 

 
E1.04 

certificates Sum 1 

 Preparation of the necessary commencement   

 and completion certificate to KPLC. Sum 1 

E1.05 Any other item necessary to complete the 
  

 installations in this section (please state) Sum 1 

E1.06 Allow a sum of Ksh 1,500,000 for Froject   

 Management Fees,Supervision & facilitation of Sum 1 

 the Technical Team on site   

Total Carried to Main Summary of Prices  
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BILL 2.0 TITLE: INCOMING ELECTRICITY SUPPLIES 

 

Item Description Unit Qty Rate KShs. 

 
E2 

E2.01 

 

 
E2.02 

 
INCOMING ELECTRICITY SUPPLIES 

 

Allow for attendance to Kenya Power & Lighting 

Co. Ltd. and ensuring that power is availed on 

site in good time. 

 

Any other item to complete the installation in 

this section (Please state). 

 
 
 
 

 

Sum 
 

 

Sum 

 
 
 
 

 

1 
 

 

1 

  

Total Carried to Main Summary of Prices  
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BILL 3.0 TITLE: MAIN L.V. SWITCHBOARD 

 

Item Description Unit Qty Rate KShs. 

 
E3 

 
 
 
 
 
 
 
 
 
 
 
 

 
E3.01 

 
 
 
 
 
 
 
 
 
 

 
E3.02 

 
 
 

 
E3.03 

 
 
 

 
E3.04 

 
 SWITCHBOARDS 

Supply and install the following complete as 

specified: 

    

Free standing switch board fabricated from 16 

SWG steel sheet and frames complete with the 

following:- 

- 1 No.800A 4P Adj.MCCB with Shunt trip 

- 1 No.1250A 4P COPPER BUSBARS 

- 14 No.160A 4P MCCB Adjustable 

- 4 No.100A 4P Adjustable MCCB 

- 3 No.200A 4P MCCB 

- 2 No.63A TP MCCB 

- 3 No.Spare ways 

- 800A Inbuilt Changeover unit c/w Contactors 

and associated wiring. 

- 300KVAR PFC Bank 

- I,V & PF Meters 

Free standing LV switchboard, IP-31 Form-3B, 

Fully Type Tested Assemmblies -TTA as 

LEGRAND. Must be approved by the KNH 

Electrical Engineer.c/w purchasing 1 license of 
PV Solarpvsyst for 3 yrs. 

 
 
 
 
 
 
 
 
 

 

No. 

 
 
 
 
 
 
 
 
 

 

1 

  

 

Allow for earthing of the main L.V. switchboard 

and Sub-switchboards above. 

 
DISTRIBUTION BOARDS 

 

Sub Main Distribution Boards c/w MCCBs & 

MCBs as per schematic(SMDB) 

    

Sum 1 
  

    

    

    

    

a) Second Floor No. 1   

b) Third Floor No. 1   

6 way Distribution Board c/w MCBs as per 

schematic 

    

    

a) Second Floor No. 2   

b) Third Floor No. 2   

     

    

    

    

    

    

    

    

    

    

    

    

    

    

Total Carried to Main Summary of Prices  
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BILL 4.0: POWER RETICULATION & CABLING 

 

Item Description Unit Qty Rate KShs. 

 
E4 

 
 

 
E4.01 

 
 
 

 
E4.02 

 
 

 
E4.03 

 

 
E4.04 

 

 
E4.05 

 

 
E4.06 

 

 
E4.07 

 

 
E4.08 

 

 
E4.09 

 

 
E4.10 

 

 
E4.11 

 

 
E4.12 

 

 
E4.13 

 

 
E4.14 

 
CABLES 

Supply,Install Test & Commission 

2 x 300.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from Transformer to Changeover(15 

metres per run) including but not limited 

accessories,Glands, Lugs etc 

 

2 x 300.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from Changeover to MLVP (10 metres 

per run) including but not limited 

accessories,Glands, Lugs etc 

 

1 x 150.0 mm2 PVC/G/Y/PVC 4 Core Copper 

cable for earthing 

 

1 x 50.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from MLVP.1 to SMDB-BF 

 

1 x 50.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from MLVP.1 to SMDB-GF 

 

1 x 50.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from MLVP.1 to SMDB-1F 

 

1 x 50.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from MLVP.1 to SMDB-2F 

 

1 x 50.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from MLVP.1 to SMDB-3F 

 

1 x 25.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from SMDB-2F to DB-2A 

 

1 x 25.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from SMDB-2F to DB-2B 

 

1 x 25.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from SMDB-3F to DB-3A 

 

1 x 25.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from SMDB-3F to DB-3B 

 

1 x 16.0 mm2 XLPE/SWA/PVC 3 Core Copper 

cable from Feeder Pillar to CU-313 

 

1 x 16.0 mm2 XLPE/SWA/PVC 3 Core Copper 

cable from Feeder Pillar to CU-314 

 
 
 
 

 

M 
 
 
 

 

M 
 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

M 
 

 

Lm 
 

 

Lm 

 
 
 
 

 

30 
 
 
 

 

20 
 
 

 

60 
 

 

25 
 

 

30 
 

 

35 
 

 

40 
 

 

45 
 

 

45 
 

 

45 
 

 

45 
 

 

45 
 

 

150 
 

 

200 

  

Total Carried forward to next page  
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Total brought forward from previous page  

 

 
E4.15 

 

1 x 16.0 mm2 XLPE/SWA/PVC 3 Core Copper 

cable from Feeder Pillar to CU-Diabetic Centre 

 

1 x 70.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from CTC Bunker to Feeder Pillar at 

Research centre 

 

Supply Install Test & Commission Feeder pillar 

as per schematic c/w Supply, Deliver & Install 

MODECSOFT Engineering Software Electical 

OM Full package complete with add on 

modules i.e Arc Flash,UK forms, CAD Plan 

Design complete with a LIFETIME license 

 

 

Lm 
 
 

 

Lm 

 

 

200 
 
 

 

200 

  

 
E4.16 

     

 
 

 
E4.17 

 
 

 

Item 

 
 

 

1 

  

      

 

 
E4.18 

Allow for excavation upto a depth of not less 

than 1200mm (4ft) and lay 160mm diameter 

PVC Sleeves Heavy gauge to receive the Low 

Voltage 500V Cables & thereafter cover with 

soil, Hatari Tiles and thereafter compact with 

soil. 

 

Allow for excavation of tarmac roads and 

thereafter make good on completion of works 

 

 

Item 

 

 

1 

  

     

 
E4.19 

 

Item 

 

1 

  

      

E4.20 
Construct 600 x 600mm Manholes complete 

with waterproof covers 
No. 10 

  

      

 
E4.21 

Construct Cable Markers having arrows and 

wordings engraved "HV DANGER" along the LV 

line route 

 

No. 

 

10 

  

      

 
E4.22 

Allow for removal and carting away of the old 

cables to a location determined by the KNH 

Electrical Engineer. 

 

Any other items necessary to complete the 

installations above (State) 

 

Item 

 

1 

  

  

 

ITEM 

 

 

1 

  

E4.23 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total Carried to Main Summary of Prices  
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BILL 5.0: TYPICAL FLOOR 

 

Item Description Unit Qty Rate KShs. 

 
5 

 
 
 

 
E5.01 

 
 
 
 
 
 
 
 
 

 
E5.02 

 
 
 
 
 
 
 
 
 

 
E5.03 

 
 
 
 
 
 

 
E5.04 

A 

 

 
B 

 
 

 
C 

 
 

 
D 

 
TYPICAL FLOOR 

 

Lighting points wired is 3 x 1.5 mm sq. 

PVC/LSF insulated single copper cable drawn 

in 20mm diameter. Fire retardant Low smoke 

PVC conduits concealed in floor slabs and walls 

and complete with all the necessary 

accessories -one way switched 

    

    

    

    

a) Second Floor No. 315   

b) Third Floor No. 315   

     

Lighting points wired is 3 x 1.5 mm sq. 

PVC/LSF insulated single copper cable drawn 

in 20mm diameter. Fire retardant Low smoke 

PVC conduits concealed in floor slabs and walls 

and complete with all the necessary 

accessories -two way switched 

    

a) Second Floor No. 60   

b) Third Floor No. 60   

 

Lighting points wired is 3 x 2.5 mm sq. 

PVC/LSF insulated single copper cable drawn 

in 20mm diameter. Fire retardant Low smoke 

PVC conduits concealed in floor slabs and walls 

and complete with all the necessary 

accessories -two way switched 

    

    

a) Second Floor No. 20   

b) Third Floor No. 20   

     

Switches 

 
10A 1 gang 1 way switch 

    

    

    

a) Second Floor No. 60   

b) Third Floor No. 60   

 
10A 1 gang 2 way switch 

    

    

a) Second Floor No. 15   

b) Third Floor No. 15   

     

10A 1 gang Intermediate switch     

a) Second Floor No. 4   

b) Third Floor No. 4   

     

20A Grid Switch No.    

a) Second Floor No. 1   

b) Third Floor No. 1   

     

     

     

Total Carried forward to next page  
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Total brought forward from previous page  

 
E5.05 

 
 

 
A 

 
 

 
B 

 
 

 
C 

 
 
 

 
D 

 
 
 

 
E 

 
 
 

 
F 

 
 
 
 

 
G 

 
 
 
 

 
E5.06 

 

 
A 

 
 
 
 
 
 

 
B 

 
Light Fittings. 

Shall be Ansell LED 4500K or approved 

equivalent. 

 

Exit Light Fitting AKESLED/3M 

    

   

   

 

    

a) Second Floor No. 10   

b) Third Floor No. 10   

 

1 X30w LED Weatherproof as ATORE4/1 

    

    

a) Second Floor No. 25   

b) Third Floor No. 25   

 

2D Light Fittings as ADIS2/1/M3 

    

    

a) Second Floor No. 40   

b) Third Floor No. 40   

 

1200mm x 300mm Fittings as 

APACLED/1/30W 

    

    

a) Second Floor No. 20   

b) Third Floor No. 20   

 

600mm x 600mm Fittings as Endurance High 

output 

    

    

a) Second Floor No. 140   

b) Third Floor No. 140   

     

Downlights as Ansell Unity 80 Gimbal     

a) Second Floor No. 35   

b) Third Floor No. 35   

 

Bedhead Unit 2 gas,MA4,VAC c/w 1 x room 

light c/w switch . 2 x reading Light up and down 

c/w switch. 1 x BS Electrical Twin Sockets, 1 x 

RJ45, 1 x RJ45, 1 x RJ11, 1 x Nurse Call 

Provision. 1.2 metres 

    

    

a) Second Floor No 60   

b) Third Floor No 60   

 
Power Points. 

Power points wired in 6 x 2.5mm sq. PVC LSF 

insulated single Cu cable drawn in 25mm 

diameter. Fire retardant Low smoke PVC 

conduits concealed in floor slabs and walls and 

complete with all the necessary accessories 

    

    

    

a) Second Floor No. 160   

b) Third Floor No. 160   

Single sockets 13A as Legrand Synergy or 

approved equivalent White 

    

    

a) Second Floor No. 15   

b) Third Floor No. 15   

  

Total Carried forward to next page  
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Total brought forward from previous page  

 
C 

 
 
 

 
D 

 
 
 

 
E 

 
 
 
 

 
F 

 
 
 
 
 

 
G 

 
 
 
 

 
E 

 
 
 
 
 
 

 
F 

 
 
 
 
 
 

 
G 

 
 
 

 
H 

Single sockets 13A as Legrand Synergy or 

approved equivalent Red 

    

    

a) Second Floor No. 15   

b) Third Floor No. 15   

Twin sockets 13A as Legrand Synergy or 

approved equivalent White 

    

    

a) Second Floor No. 145   

b) Third Floor No. 145   

Twin sockets 13A as Legrand Synergy or 

approved equivalent Red 

    

    

a) Second Floor No. 25   

b) Third Floor No. 25   

 
Floor boxes 16 Modules fully recessed c/w 4 

No. Schuko Sockets,2 No. Duplex RJ45 

points,HDMI Modules,AV Module/USB Modules 

as Onesto or approved equivalent 

    

    

a) Second Floor No. 1   

b) Third Floor No. 1   

 
13A Fused connection unit unswitched with 

Neon as Legrand Synergy or approved 

equivalent White 

    

    

a) Second Floor No. 2   

b) Third Floor No. 2   

 

Supply and install 63A TPN Isolators as KATKO 

    

    

a) Second Floor No. 3   

b) Third Floor No. 3   

 

Handdrier points wired in 3 x 2.5mm sq. PVC 

LSF insulated single Cu cable drawn in 25mm 

diameter. Fire retardant Low smoke PVC 

conduits concealed in floor slabs and walls and 

complete with all the necessary accessories 

    

    

a) Second Floor No. 10   

b) Third Floor No. 10   

 

20A Double Pole Switch marked "HANDRIER" 

    

    

a) Second Floor No. 10   

b) Third Floor No. 10   

Supply & Install Handrier as Mediclinics or 

approved equivalent 

    

    

a) Second Floor No. 10   

b) Third Floor No. 10   

     

 

Total Carried forward to next page  
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Total brought forward from previous page  

 
 

 
I 

 
 
 
 
 
 

 
J 

 
 
 
 
 
 

 
K 

 
 
 
 
 

 
L 

 
 
 
 
 

 
K 

 
 
 
 
 

 
L 

 
 

 
E5.07 

 
 

 
A 

 
 
 
 

 
B 

 

Water Heater points wired in 3 x 2.5mm sq. 

PVC LSF insulated single Cu cable drawn in 

25mm diameter. Fire retardant Low smoke PVC 

conduits concealed in floor slabs and walls and 

complete with all the necessary accessories 

    

    

a) Second Floor No. 10   

b) Third Floor No. 10   

20A Double Pole Switch marked "WATER 

HEATER" 

    

    

a) Second Floor No. 10   

b) Third Floor No. 10   

 

Air Conditioning points wired in 3 x 2.5mm sq. 

PVC LSF insulated single Cu cable drawn in 

25mm diameter. Fire retardant Low smoke PVC 

conduits concealed in floor slabs and walls and 

complete with all the necessary accessories 

    

    

a) Second Floor No. 5   

b) Third Floor No. 5   

 
20A Double Pole Switch marked "AC " 

    

    

a) Second Floor No. 5   

b) Third Floor No. 5   

 

Cooker points wired in 3 x 6.0mm sq. PVC LSF 

insulated single Cu cable drawn in 25mm 

diameter. Fire retardant Low smoke PVC 

conduits concealed in floor slabs and walls and 

complete with all the necessary accessories 

    

    

a) Second Floor No. 2   

b) Third Floor No. 2   

 
Cooker Control unit + connector 

    

    

a) Second Floor No. 2   

b) Third Floor No. 2   

 
Cable Trays & Containment 

 

150 x 50mm PVC trunking 3 compartment c/w 

cover done around the skirting to receive data 

outlets and power outlets as Marshall Tufflex or 

approved equivalent 

    

 

 

 

a) Second Floor Lm. 300   

b) Third Floor Lm. 300   

Allow for End Caps, Internal and External 

Bends 

    

 

a) Second Floor Lot. 1   

b) Third Floor Lot. 1   

Total Carried forward to next page  
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Total brought forward from previous page  

 
C 

 
 

 
D 

 
 

 
E 

 
 

 
E5.08 

A 

 

 
B 

 
 

 
C 

 
 
 

 
D 

 
 
 
 

 
E 

600 x 50mm Cable Tray for Power 

    

    

a) Ground Floor Lm. 25   

a) Second Floor Lm. 10   

 
200 x 50mm Cable Tray for Power 

    

    

a) Second Floor Lm. 150   

b) Third Floor Lm. 150   

 
200 x 50mm Cable Tray for IT 

    

    

a) Second Floor Lm. 150   

b) Third Floor Lm. 150   

 
Distribution Boards 

 
Supply and Install SMDB-1 as per Schematic 

    

 

 

 

a) Second Floor No. 1   

b) Third Floor No. 1   

 
Supply and Install DB-1 as per Schematic 

    

 

a) Second Floor No. 1   

b) Third Floor No. 1   

 
Supply and Install DB-2 as per Schematic 

    

 

a) Second Floor No. 1   

b) Third Floor No. 1   

 

Supply and Install DB-CRITICAL as per Schematic 

    

 

a) Second Floor No. 1   

b) Third Floor No. 1   

 

Any other item not specifically detailed but 

required for the satistactory completion and 

operation of the installation. 

    

 

No. 

 

1 

  

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total Carried to Main Summary of Prices  
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BILL 6.0: NURSE CALL 

 

Item Description Unit Qty Rate KShs. 

 
 
 
 

 
E6.01 

 
 
 
 
 

 
E6.02 

 
 
 
 

 
E6.03 

 
 
 
 

 
E6.04 

 
 
 
 

 
E6.05 

 
 
 
 
 

 
E6.06 

 
 
 
 

 
E6.07 

 
 
 

 
E6.08 

 
 
 

 
E6.09 

 
Nurse Call 

 

Nurse call alarm points wired in 2Cx1.5sq.mm 

cable for the spine and 6 core cable on the 

limbs as per the drawings and drawn in 25mm 

dia.PVC Heavy gauge conduits. 

    

    

 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec QT603 Network 

splitters or equal and approved 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec QT608 LCD Display 

units with controls or equal and approved 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

Supply and install Quantec QT602 addressable 

call point with button reset and remote socket or 

equal and approved 

    

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec NC805/6 Tail cord 

extension call button for use with item 1.4 

above or equal and approved 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec QT606 addressable 

over door light capable of indicating red color 

for call and green color for nurse presence or 

equal and approved 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec QT607 Ceiling Pull 

unit or equal and approved 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec QT609 Ceiling Pull 

button reset unit or equal and approved 

    

a) Second Floor No. 30   

b) Third Floor No. 15   

     

Supply and install Quantec QT601 Network 

controller or equal and approved 

    

a) Second Floor No. 30   
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 b) Third Floor No. 15   

Total Carried forward to next page  

Total brought forward from previous page  

 
E6.10 

 
 
 
 

 
E6.11 

Allow for system programming & commisioning 

per panel 

    

    

a) Second Floor No. 1   

b) Third Floor No. 1   

Allow for training of client staff on the all 

operations and maintenance of the Nurse Call 

system 

    

 

 
Item 

   

a) Second Floor No. 1   

b) Third Floor No. 1   

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

Total Carried to Main Summary of Prices  
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BILL 7.0: FIRE ALARM 

 

Item Description Unit Qty Rate KShs. 

 
 
 

 
E7.01 

 
 
 
 
 
 
 
 

 
E7.02 

 
 
 
 
 
 
 
 

 
E7.03 

 
 
 
 
 
 
 
 

 
E7.04 

 
 
 
 
 
 
 
 
 

E7.05 
 
 
 
 
 
 
 
 

 
E7.06 

 
Fire Alarm 

 
Supply and install Addressable optical smoke 

detector c/w base as PROTEC 6000PLUS/OP 

+ 6000PLUS/BASE 

    

    

 

    

a) Basement Floor No. 4   

b) Ground Floor No. 80   

c) First Floor No. 80   

d) Second Floor No. 80   

e) Third Floor No. 80   

 
Supply and install Addressable optical heat 

detector c/w base as PROTEC 6000PLUS/HT 

+ 6000PLUS/BASE 

    

    

a) Basement Floor No. 20   

b) Ground Floor No. 5   

c) First Floor No. 5   

d) Second Floor No. 5   

e) Third Floor No. 5   

 

Supply and install Addressable manual call 

point as PROTEC 6000/MCP 

    

    

a) Basement Floor No. 5   

b) Ground Floor No. 10   

c) First Floor No. 10   

d) Second Floor No. 10   

e) Third Floor No. 10   

     

Supply and install Addressable IP65 Wall 

mounted SOUNDER c/w base as PROTEC 

6000/SSR2 

    

a) Basement Floor No. 5   

b) Ground Floor No. 10   

c) First Floor No. 10   

d) Second Floor No. 10   

e) Third Floor No. 10   

     

Supply and install Addressable combined 

input/output interface as 6000/MICCO 

    

a) Basement Floor No. 1   

b) Ground Floor No. 1   

c) First Floor No. 1   

d) Second Floor No. 1   

e) Third Floor No. 1   

     

Fire alarm points wired in 2C x 2.5mm sq.fire 

resistant screened screened cable model 

FP200 or equivalent drawn in 25mm dia. PVG 

HG Conduits 

    

a) Basement Floor No. 35   

b) Ground Floor No. 106   
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Total Carried forward to next page  

Total brought forward from previous page  

 
 
 
 
 

 
E7.07 

 
 

 
E7.08 

 
 
 

 
E7.09 

     

c) First Floor No. 106   

d) Second Floor No. 106   

e) Third Floor No. 106   

 

Supply and Deliver install Kyoritsu KEW 

6516BT Multifunction meter 

 

4 Loop Addressable intelligent fire alarm control 
panel c/w Printer, charger & battery, touch-
screen keypad as Protec DF6504/P/C 

    

No. 1 
  

    

    

a) Ground Floor No. 1   

     

Network cards to Network with other 6500 
series Panels, up to 64 panels as 
6000/NET64KIT 

    

a) Ground Floor No. 1   

     

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

     

Total Carried to Main Summary of Prices  
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BILL 8.0: TITLE: PUBLIC ADDRESS SYSTEM 

 

Item Description Unit Qty Rate KShs. 

 
8 

 
 
 
 
 

 
E8.01 

 
 
 
 

 
E8.02 

 
 
 
 

 
E8.03 

 
 
 
 
 
 

 
E8.04 

 
 
 
 
 
 

 
E8.05 

 
 
 
 
 

 
E8.06 

 
 
 
 

 
E8.07 

 
IP PA SYSTEM 

 
Supply, install, test and commission the 

following as contained in the particular 

specifications of this document as Bosch or 

 

CONTROLLER, as PAVIRO CONTROLLER 

PVA-4CR12 or approved equivalent as 

described in particular specifications 

    

a) Second Floor No. 1   

b) Third Floor No. 1   

 

ROUTER, as PAVIRO ROUTER PVA-4R24 or 

approved equivalent as described in particular 

specifications 

    

a) Second Floor No. 1   

b) Third Floor No. 1   

 

PAVIRO EOL MODULE, as PAVIRO EOL 

MODULE PVA-1WEOL or approved equivalent 

as described in particular specifications 

    

 

a) Second Floor No. 1   

b) Third Floor No. 1   

 

AMPLIFIER, as PPAVIRO 2x500 WATT 

AMPLIFIER PVA-2P500 or approved equivalent 

as described in particular specifications 

    

a) Second Floor No. 1   

b) Third Floor No. 1   

 

CALL STATION 1, as PAVIRO CALL STATION 

PVA-15CSTor approved equivalent as 

described in particular specifications 

 

 

No. 

   

a) Second Floor No. 1   

b) Third Floor No. 1   

 

CST KEY SWITCH, as PAVIRO CST KEY 

SWITCH PVA-1KS or approved equivalent as 

described in particular specifications 

 

 

No. 

   

a) Second Floor No. 1   

b) Third Floor No. 1   

 

CST EMERGENCY BUTTON, as PAVIRO CST 

EMERGENCY BUTTON PVA-1EB or approved 

equivalent as described in particular 

specifications 

 

 

No. 

 

 

1 

  

a) Second Floor No. 1   

b) Third Floor No. 1   

     

Total Carried forward to next page  
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Total brought forward from previous page  

E8.08 
 
 
 
 

 
E8.09 

 
 
 
 
 
 
 

E8.09 
 
 
 
 
 
 

 
E8.10 

 
 
 
 

 
E8.11 

 
 
 
 
 
 

 
E8.12 

 
 
 
 

 
E8.13 

 
 
 
 

 
E8.14 

 
 
 
 

 
E8.15 

24V BATTERY CHARGER BASIC as PLN- 

24CH12 or approved equivalent as described in 
particular specifications 

 

No. 

   

a) Second Floor No. 1   

b) Third Floor No. 1   

 

CEILING LSP 6W, LBC 3086/41 Ceiling 

Loudspeaker as LBC3086/41 or approved 
equivalent as described in particular 
specifications 

 

 

No. 

   

a) Second Floor No. 16   

b) Third Floor No. 16   

 

METAL FIREDOME (EVAC) FOR LBC 3086/41 

ONLY, as LBC3081/02 or approved equivalent 

as described in particular specifications 

    

 

a) Second Floor No. 5   

b) Third Floor No. 5   

 

SD TUNER BGM SOURCE, as PLE-SDT or 

approved equivalent as described in particular 

specifications 

    

a) Second Floor No. 1   

b) Third Floor No. 1   

 

12W BI-DIRECTIONAL METAL SOUND 

PROJECTOR, EVAC as LBC3430/03 or 

approved equivalent as described in particular 
specifications 

    

a) Second Floor No. 3   

b) Third Floor No. 3   

 

20W PENDANT SPHERE, EVAC, as LS1- 

UC20E-1 or approved equivalent as described 

in particular specifications 

    

a) Second Floor No. 3   

b) Third Floor No. 3   

Brilliance Low Cap OFHC Speaker cables 16 

AWG copper conductors, polyolefin insulation 

and PVC jackets 

    

a) Second Floor Lm 500   

b) Third Floor Lm 500   

Cat 6 UTP 4-Pair cable as Siemon or approved 

equivalent laid between Digital Signage and 

Server 

    

a) Second Floor Lm 250   

b) Third Floor Lm 250   

 

Mounting kit for wall mount of digital Signage 

    

a) Second Floor No. 18   

b) Third Floor No. 18   

Total Carried forward to next page  
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Total brought forward from previous page  

 
E8.09 42 U Rack Data Cabinet 

    

a) Second Floor No. 1   

b) Third Floor No. 1   

     

Total Carried to Main Summary of Prices  
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BILL 9.0: TITLE: GENSET 

 

Item Description Unit Qty Rate KShs. 

 
9.0 

 
GENERATOR & ASSOCIATED WORKS 

    

 
E9.01 

Decommision Existing 550KVA Genset, 

Relocate and place into position 
 

Item 
 

1 

 

Radiator Extract ducting and engine exhaust 
  

 pipes with support structure and aluminium   

E9.02 insulation jacket to 3.0m above the top of the No 1 

 set with weather proof cowls at top to   

 manufacturers recommendation and support   

E9.03 Day Fuel Tank - 1500 litres No 1 

 
E9.04 

Complete supply and return piping and controls 

between the Day tank and genset 

 
No 

 
1 

 
E9.05 

2 x 300.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from Genset to Changeover Panel 

 
m 

 
20 

a) Cable lugs for items 300mm2 above No 12 

b) Brass Cable glands for items 300mm2 above No 4 

 
E9.06 

2 x 300.0 mm2 XLPE/SWA/PVC 4 Core Copper 

cable from Changeover panel to MLVP 

 
m 

 
10 

a) Cable lugs for items 300mm2 above No 12 

b) Brass Cable glands for items 300mm2 above No 4 

 
E9.07 2.5mm2 XLPE/LSF/SWA/LSF 4 core cable between 

the the Genset and the LV switchboard. 

 
M 

 
20 

b) Brass Cable glands for items 2.5mm2 above No 8 

 

Earth the above Generator with a lattice matt 
  

 that shall be constructed in 1.0M x 1.0M with   

 25mm wide x 3mm deep Copper tape with   

 copper rivets and laid 1.0 Meters in Ground and   

 covered with red soil/salt/charcoal and filled   

E9.08 
back. The lead from the copper lattice matt to 

the Ground level shall also be 25mm x 3mm 
No. 4 

 copper tape. The Contractor to carry out an   

 Earth Test and forward the result to the   

 Engineer. (Each Earth matt for generator   

 neutral and generator bodies inclusive of the   

 fuel tank body)   

 

600mm L x 50mm W x 6mm thick station earth 
  

E9.09 bar (Equipotential Earth Bar) mounted on No. 1 

 insulators at the Generator room.   
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Total Carried forward to next page  

Total brought forward from previous page  

 
 
 

 
E9.10 

 

25mm x 3mm PVC cu tape as an earth 

continuity conductor with termination lugs at 

both ends and bolted to the generator body, the 

fuel tank at one end and Equipotential Bar at 

the other end. Also allow from the Equipotential 

Bar to the Earth Matt. 

 
 
 

 
M 

 
 
 

 
40 

  

 

 
E9.11 

1220mm x 12.5mm dia copper clad earth 

electrodes with clamp and driving head installed 

in an approved earthing inspection pit 

 

 
No. 

 

 
3 

E9.20 P.S for Remote Alarm Sum 1 

 
E9.21 

Attendance during installation of bulk fuel 

storage tank 

 
Item 

 
1 

 
E9.22 

Allow for the construction of a steel shade to 

house the genset and the voltage stabiliser 

 
Item 

 
1 

 
 
 

 
E9.23 

240V AC/12V DC mains power supply trickle 

battery charger as specified in the 

specifications. The trickle charger shall charge 

the battery when the set is on IDLE mode, 

otherwise when the set is RUNNING, the 

battery shall be charged by the generator 

charger. Wiring shall be done such that the two 

chargers shall not operate at the same time. 

 
 
 

 

No. 

 
 
 

 

2 

  

      

E9.24 
12 Volts battery as specified in the particular 

specifications deep discharge 
No. 2 

  

      

 
E9.25 

2.5mm2 4 core, PVC/SWA/PVC copper cable 

drawn in 300 x 75 mm 16SWG cable trays 

complete with row bolts for ceiling/wall 

mounting. 

 

Lm 

 

50 

  

E9.26 
Inter-wire the control panel with the Mains L.V 

board 
Item 1 

  

      

 
E9.27 

Construct an Electrical Room to House the 

Generator and the Main panel using block 

walling as per the guidance of the KNH 

Electrical Engineer 

 

Item 

 

1 

  

      

      

      

      

      

      

      

Total Carried to Main Summary of Prices  
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PROPOSED KNH CTC THEATRE 

 

 BILL OF QUANTITIES  

 

 
PRELIMINARIES 

 

 

 
SECTION SUMMARY UNIT 

RATE 

(KES) 
QTY 

AMOUNT (KES) 

 

 Allow for insurance of the works in 

accordance with the Conditions of the 

contract 

 

 

Item 

  

1 

 

 Allow for the cost of Performance 
Bond in accordance with the Item 

 
1 

 

 Allow for testing, commissioning and 

demonstration of entire installation 

on completion of works. 

 

 

Item 

  

1 

 

 Allow for preparing and providing 3 

copies of A1 & A3 working drawings 

for approval prior to commencement 

works. 

 

 

 

Item 

 
 

1 

 

 
 

Allow for preparing and providing 3 

copies of A1 & A3 As Built drawings 

and 3 copies of record drawings 

instruction charts, maintenance 

manuals,etc all as instructed in the 

tender specification 

 

 

 

 

 

 

Item 

  

 

 

1 

 

 Provide 2 compact disks (CDs) of As 

Installed drawings on AUTODESK 

AUTOCAD release 2010 

 

 

Item 

  

1 

 

 Allow for marking on site the 

proposed location of service outlets 

for approval. 

 

 

Item 

  

1 

 

 Allow for complete remeasure of all 

quantities on the practical completion 

of the works 

 

 

Item 

  

1 

 

 

 SUB-TOTAL  

 

 TOTAL CARRIED FORWARD TO BILL 

SUMMARY 
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 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATION 

 

 

 
MECHANICAL SERVICES 

 

 

 SECTION SUMMARY  AMOUNT (KES) 

   

 PRELIMINARIES   

    

SANITARY WARE   

   

 FOUL WATER   

    

 COLD WATER RETICULATION   

    

 HOT WATER   

    

 FIRE PROTECTION   

    

 MECHANICAL EXTRACTION SYSTEMS   

    

VRF AIR CONDITIONING SYSTEMS 
  

   

  

 

Total of Mechanical Works  

 

ADD VAT (16%)  

 

NET TOTAL  

 

Contingency (10%)  

 

Grand Total for Mechanical Works  

 

 TOTAL CARRIED FORWARD TO 

GRAND SUMMARY 
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 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
MECHANICAL SERVICES 

 

 

 PRELIMINARIES  

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT -KES 



KNH - CTC THEATRE MECHANICAL BILLS 

JUNE 2026 BQ 4 of 109 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.00 

SANITARYWARE 

SUPPLY AND FIX 

Supply and fix the following appliances 

including their support brackets, screws etc. 

and their connection to water supply, 

waste/soil drainage and electrical power 

supply:- 

NOTE: TRADE NAMES 

Where Trade Names are mentioned below, 

the tenderer MUST provide the same 

materials and other brands shall not be 

accepted without a written authority to 

supply alternative brands by the 

Engineer/Architect 

 

WC Seat and Pan 

Rimless Wall Mounted Water Closet 

c/w toilet seat and cover without soft 

close automatic closure, hinges 

stainless steel with all fixing included, 

complete with dual action flush and 

fittings, bend connector. 

 

Disabled Accessible WC 

Disabled Accessible WC suite 

comprising a white vitreous china wall-

hung WC pan with horizontal outlet, 

complete with heavy-duty seat and 

cover with top-fix hinges. The WC 

shall be installed at an accessible 

height and flushed by an exposed 

flush valve, operated by a lever. 

The suite shall include stainless steel 

grab rails and support bars (horizontal 

and vertical), one hinged support rail 

with drop-down armrest, and a 

padded backrest where required. The 

installation shall also provide a 

matching vitreous china wash hand 

basin with lever-operated mixer tap, 

mirror fixed at accessible height, toilet 

roll holder, and all associated fittings 

and accessories for disabled use. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

26 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

6 

  

 TOTAL FOR SANITATY WARE CARRIED FORWARD TO 

NEXT PAGE 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT -KES 

 

 

 

 

 

 

 

 

 

 

3.00 

 

 

 

 

 

 

 

 

4.00 

 

 

 

 

5.00 

 

 

 

 

 

6.00 

 

 

 

 

 

 

 

7.00 

Total for Sanitary ware (Supply and 

fix Only) b/f from Previous Page 

 
Wash Hand basin 

White vitreous china under-counter 

Wash Hand Basin, size approximately 

550 x 450 mm, complete with integral 

overflow. The basin shall be securely 

fixed on suitable supporting brackets 

and set flush within the countertop 

complete with a 32mm bottle trap and 

connection to both the water supply 

and waste outlet. 

 

 

Angle Valve - 1/2" x 3/8" Chrome 

plated schlosser German angle 

regulating valve with 350 mm long 

service connection 

 

 

Toilet Roll Holder white in colour 

and in Vitreous China. Recessed into 

wall. 

 

Delay Action push-type pillar tap 

in chrome-plated brass. The tap shall 

be fitted to wall and operate by 

manual push action, delivering water 

for a preset duration. 

 

 

Mirrors 6mm thick polished plate 

glass, silver backed mirror with 

beveled edges, size 810x610mm 

plugged and screwed to wall with 

4No. Chrome plated chrome capped 

screws and 5mm thick foam back 

nest. 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

24 

 

 

 

 

 

 

 

 

56 

 

 

 

 

32 

 

 

 

 

 

24 

 

 

 

 

 

 

 

30 

  

 TOTAL FOR SANITATY WARE CARRIED FORWARD TO 

NEXT PAGE 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT -KES 

 

 

 

 

 

 

 

 

 

 

8.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

9.00 

 

 

 

 

 

 

 

 

 

10.00 

 

 

 

 

 

11.00 

 

 

 

 

 

12.00 

Total for Sanitary ware (Supply and 

fix Only) b/f from Previous Page 

 
Shower assembly comprising a 

chrome-plated wall-mounted shower 

rose, connected to a thermostatic 

lever operated shower mixer valve. 

The installation shall include a 

foldable, wall-mounted shower seat 

with corrosion-resistant stainless steel 

frame and durable, slip-resistant seat 

surface, securely fixed to the wall with 

heavy-duty anchors. 

 

 

 

 

Assisted Shower 

Shower assembly comprising a 

chrome-plated wall-mounted shower 

rose, connected to a thermostatic 

lever operated shower mixer valve. 

The installation shall include a 

foldable, wall-mounted shower seat 

with corrosion-resistant stainless steel 

frame and durable, slip-resistant seat 

surface, securely fixed to the wall with 

heavy-duty anchors and all necessary 

grab bars/support rails 

 

 

 

 

Soap Dish Semi recessed built in 

soap tray in vitreous china of size: 150 

x 150mm in white colour 

 

Stainless steel Floor Drain suitable 

for hospital toilet use, minimum clear 

opening size 100 x 100 mm (or as 

specified), complete with integral trap, 

removable perforated grating, and 

outlet connection. 

 

Stainless Steel Towel Rail - 600mm 

long, wall-mounted double rail. 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

10 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

4 

 

 

 

 

 

 

 

 

 

14 

 

 

 

 

 

20 

 

 

 

 

 

14 
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 TOTAL FOR SANITATY WARE CARRIED FORWARD TO 

NEXT PAGE 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT -KES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

13.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

14.00 

 

 

 

 

15.00 

 

 

 

 

 

 

 

16.00 

Total for Sanitaryware (Supply and 

fix Only) b/f from Previous Page 

 
SLUICE ROOM 

Stainless steel Sluice unit comprising 

a solid and liquid waste disposal 

hopper with continuous flushing rim 

and integral drainer, complete with 

exposed cistern in satin polish finish, 

overall dimensions 1000 x 600 mm, 

with hopper outlet diameter 110 mm, 

flushpipe connectors, and removable 

outlet grating. The unit shall be 

supplied with appropriate fixings, 

including cantilever brackets or leg 

and bearer brackets, as specified. The 

hopper shall be fitted with a concealed 

6-litre cistern, complete with all 

internal fittings, chrome-plated lever, 

flushbend, high-level adaptor kit, and 

plastic flushpipe. 

 

 

 

 

SCRUB SINK 

Supply, install, test and commission a 

surgical scrub sink complete with all 

accessories, fixed in the scrub area 

outside the operating theatre 

 

 

Wall Mounted Elbow operated tap 

mixer - lever action mixer fitting, 1/2 

with swivel nozzle and divided flow 

 

Tea Room 

Kitchen sink Single bowl single 

drainer stainless steel size 

840x500mm, bowl size 430x430mm 

complete with overflow waste fittings, 

chain stays and 40mm diameter bottle 

trap with 75mm deep sill 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

16 

 

 

 

 

16 

 

 

 

 

 

 

 

2 
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 TOTAL FOR SANITATY WARE CARRIED FORWARD TO 

NEXT PAGE 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT -KES 

 

 

 

 

 

17.00 

 

 

 

18.00 

 

 

 

 

19.00 

 

 

 

 

20.00 

 

 

 

 

21.00 

 

 

 

 

 

22.00 

 

Total for Sanitaryware (Supply and 

fix Only) b/f from Previous Page 

 
Chrome plated Sink Mixer Tap with 

over-arm swivel spout 

 

Angle Valve -1/2" x 3/8" Chrome 

plated schlosser German angle 

regulating valve with 350 mm long 

service connection 

Urinals bowl in white vitreous china 

comprising with concealed 

inlet,rimless,for 1/2'' 

connection,including jet nozzle,inlet 

set,waste ,bottle trap 32mm and 

fixings. 

 

Urinal flush valve in polished 

chrome 

 

Urinal Bowl Divisions in Ceramic 

urinal bowl divisions separating the 

above described urinal bowls fixed 

firmly on the wall. 

 

Angle Valve -1/2" x 3/8" Chrome 

plated schlosser German angle 

regulating valve with 350 mm long 

service connection 

 

 

 

 

 

No. 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

 

2 

 

 

 

2 

 

 

 

 

10 

 

 

 

 

10 

 

 

 

 

4 

 

 

 

 

 

10 
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 TOTAL FOR SANITATY WARE CARRIED FORWARD TO 

SUMMARY PAGE 

 

 

 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
MECHANICAL SERVICES 

 

 

 
FOUL WATER 
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ITEM DESCRIPTION UNIT QTY RATE (KES) AMOUNT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.00 

 

2.00 

 

3.00 

 

 

4.00 

 

5.00 

 

6.00 

 

 

7.00 

 

8.00 

 

9.00 

 

10.00 

FOUL DRAINAGE 

Supply and fix uPVC soil system to BS 

4660 and BS 4515 and uPVC waste 

system to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system 

manufacturer's written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, 

connectors,joints,etc. as required in the 

running lengths of pipework and also where 

necessary for pipe fixing clips, holderbats, 

plugs and screwed. The installation must 

comply with BS 5572. 

 

Note: Trade Names 

SOIL & WASTE DRAINAGE 

DISCHARGE STACK 

uPVC waste System conforming to  

BS 5255 

 

150Φ Waste pipe 

100Φ Waste pipe 

75Φ Waste pipe 

Sweep Tee 

150Φ Sweep Tee 

100Φ Sweep Tee 

75Φ Ditto 

Sweep Bend 

150Φ 90 degree sweep Bend 

100Φ 90 degree sweep Bend 

75Φ Ditto 

Allow for connection from the first 

manholes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Lm. 

 

Lm. 

 

Lm. 

 

 

No. 

 

No. 

 

No. 

 

 

No. 

 

No. 

 

No. 

Item 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

52 

 

60 

 

84 

 

 

15 

 

40 

 

30 

 

 

5 

 

40 

 

10 

 

1 

  

 TOTAL FOR FOUL DRAINAGE (SUPPLY AND   
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 FIX) TO NEXT PAGE   

ITEM DESCRIPTION UNIT QTY RATE (KES) AMOUNT 

 

 

 

 

 

 

11.00 

 

12.00 

 

13.00 

 

 

 

 

14.00 

 

15.00 

 

16.00 

 

 

17.00 

 

18.00 

 

 

19.00 

 

20.00 

 

 

21.00 

 

22.00 

 

23.00 

 

24.00 

 

25.00 

Total for Sanitaryware (Supply and 

fix Only) b/f from Previous Page 

uPVC waste System conforming to 

BS 5255 

 

100Φ Waste pipe 

50Φ Waste pipe 

32Φ Waste pipe 

Extra over uPVC waste pipework 

for the following: 

Sweep Bend 

100Φ 90 degree sweep Bend 

50Φ Ditto 

32Φ Ditto 

 

Sweep Tee 

100Φ Sweep Tee 

50Φ Ditto 

Socket Reducer 

75 x 50mm dia - socket reducer 

50 x 32mm dia - socket reducer 

Access Plug 

100Φ Access plug 

50Φ Access plug 

32Φ Access plug 

100 x 50 Floor traps 

100Φ WC connector 

 

 

 

 

 

 

Lm. 

 

Lm. 

 

Lm. 

 

 

 

 

No. 

 

No. 

 

No. 

 

 

No. 

 

No. 

 

 

No. 

 

No. 

 

 

No. 

 

No. 

 

No. 

 

No. 

 

No. 

 

 

 

 

 

 

48 

 

65 

 

100 

 

 

 

 

18 

 

20 

 

55 

 

 

28 

 

12 

 

 

20 

 

30 

 

 

9 

 

10 

 

12 

 

40 

 

32 

  

 TOTAL FOR FOUL DRAINAGE (SUPPLY AND 

FIX) TO SUMMARY PAGE 
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 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
MECHANICAL SERVICES 

 

 

 
COLD WATER RETICULATION 
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ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 
COLD WATER RETICULATION 

    

 
SUPPLY AND FIX 

  

 
Supply and install PPR pipes and 

  

 fittings as PN16. Allow for   

 connectors, couplings, joints,pipe   

 fixing clips, holderbats, brackets, pipe   

 sleeves through structural members   

 required in the running length of the   

 pipework in the pricing   

1.00 20mm PPR pipe Lm 80 

2.00 25mm PPR pipe Lm 55 

3.00 32mm PPR pipe Lm 160 

4.00 50mm PPR pipe Lm 100 

 
TEE 

  

5.00 20mm PPR equal tee No. 25 

6.00 25mm PPR equal tee No. 18 

7.00 32mm PPR equal tee No. 55 

8.00 50mm PPR equal tee No. 40 

 
ELBOW 

  

9.00 20mm PPR 90° elbow No. 24 

10.00 25mm PPR 90° elbow No. 15 

11.00 32mm PPR 90° elbow No. 12 

12.00 50mm PPR 90° elbow No. 8 

 
REDUCING SOCKET 

  

13.00 Reducing socket 50x32 No. 10 

14.00 Reducing socket 50x25 No. 8 

15.00 Reducing socket 50x20 No. 36 

16.00 Reducing socket 32x20 No. 65 
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 TOTAL FOR COLD WATER RETICULATION TO NEXT 

PAGE 

 

ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 Total for cold water reticulation 

(Supply and fix Only) b/f from 

Previous Page 

    

 

17.00 
Union 

50mm diameter PPR union 

 

No. 
 

15 

18.00 Stainless steel Ball Valve 50mm No. 40 

 
Gate Valves 

  

 50mm dia approved high pressure   

 screw- down full way non-rising stem   

 solid wedge disc gate valve to BS 5154   

 PN 16 for Series B Rating with wheel   

19.00 head and joints to 

steel tubing. As "Crane Model 156 " 
No. 20 

 or equal and approved   
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 TOTAL FOR COLD WATER RETICULATION TO PRICE 

SUMMARY PAGE 

 

 

 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
MECHANICAL SERVICES 

 

 

 HOT WATER  
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ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 
HOT WATER RETICULATION 

    

 SUPPLY AND FIX   

 Supply and install PPR pipes and   

 fittings as PN16. Allow for   

 connectors, couplings, joints,pipe   

 fixing clips, holderbats, brackets, pipe   

 sleeves through structural members   

 required in the running length of the   

 pipework in the pricing   

1.00 20mm PPR pipe Lm 58 

2.00 25mm PPR pipe Lm 40 

3.00 32mm PPR pipe Lm 95 

4.00 50mm PPR pipe Lm 110 

 
TEE 

  

5.00 20mm PPR equal tee No. 30 

6.00 25mm PPR equal tee No. 15 

7.00 32mm PPR equal tee No. 10 

8.00 50mm PPR equal tee No. 40 

 
ELBOW 

  

9.00 20mm PPR 90° elbow No. 15 

10.00 25mm PPR 90° elbow No. 20 

11.00 32mm PPR 90° elbow No. 15 

12.00 50mm PPR 90° elbow No. 40 

 
REDUCING SOCKET 

  

13.00 Reducing socket 50x32 No. 15 

14.00 Reducing socket 50x25 No. 6 

15.00 Reducing socket 50x20 No. 24 

16.00 Reducing socket 32x20 No. 30 

 
TOTAL FOR HOT WATER RETICULATION TO NEXT PAGE 
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ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 Total for cold water reticulation 

(Supply and fix Only) b/f from 

Previous Page 

    

 
Union 

  

17.00 50mm diameter PPR union No. 10 

19.00 Stainless steel Ball Valve 50mm No. 30 

 
Gate Valves 

  

 50mm dia approved high pressure   

 screw- down full way non-rising stem   

 solid wedge disc gate valve to BS 5154   

 PN 16 for Series B Rating with wheel   

19.00 head and joints to 
steel tubing. As "Crane Model 156 " 

No. 15 

 or equal and approved   

 TOTAL FOR HOT WATER RETICULATION TO SUMMARY 

PAGE 
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 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
MECHANICAL SERVICES 

 

 

 FIRE PROTECTION  

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 



KNH - CTC THEATRE MECHANICAL BILLS 

JUNE 2026 BQ 19 of 109 

 

 

 
    KSH KSH 

 

 

 

 

 

 

 

1.00 

 

 

 

 

2.00 

 

 

3.00 

 

4.00 

 

 

 

 

5.00 

 

 

 

 

 

 

6.00 

 

 

 

 

 

 

 

 

7.00 

 

 

 

 

 

 

 

 

 

8.00 

FIRE FIGHTING 

 

SUPPLY AND FIX 

Hosereels 

Non recessed swinging type hosereel 

complete with 30 metres of 20mm 

internal diameter rubber fire hose with 

nylon spray/jet shut off nozzle , 

conforming to BS 5274 

 

50mm diameter GMS tubing 

 

Tees 

50mm dia galvanised malleable iron 

equal tee 

Reducing Bushes 

50x25mm 

 

Extra over GMS tubing for the 

following: 

50mm diameter galvanised malleable 

iron elbow 

 

Gate Valves 

25mm dia approved high pressure 

screw- down full way non-rising stem 

solid wedge disc gate valve to BS 5154 

PN 16 for Series B Rating with wheel 

head and joints to steel tubing. As 

"Crane Model 156 " or equal and 

approved 

 

 

Wire brush , clean, and paint complete 

installation with one coat of red oxide 

primer, undercoat, and gloss coat to 

Architects colour including banding 

and colour coding to British 

Standards 

 

Hosereel pump 

Automatic fire hosereel pumpsets of 

the multistage centrifugal type as 

Grundfos or Lowara or similar and 

approved rated at 2.5 litres/sec 

against a head of 30metres complete 

with diaphragm pressure 

tank,pressure switches and base. 

 

 

 

 

 

 

 

No. 

 

 

 

 

No. 

 

 

No. 

 

No. 

 

 

 

 

No. 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

Item 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

4 

 

 

 

 

98 

 

 

4 

 

4 

 

 

 

 

2 

 

 

 

 

 

 

4 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

1 
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 TOTAL FOR FIRE PROTECTION CARRIED 

FORWARD TO NEXT PAGE 

  

ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 

 

 

 

 

 

 

 

9.00 

 

 

 

 

 

10.00 

 

 

 

 

 

11.00 

 

 

 

 

 

12.00 

 

 

 

 

13.00 

Total for fire protection (Supply 

and fix Only) b/f from Previous 

Page 

 
Fire extinguishers 

 

9 litre polythene lined portable 

water/CO2 (gas cartridge) fire 

extinguisher conforming to BS 5423 

complete with support brackets 

 

9 kg portable dry chemical powder 

extinguisher conforming to BS 5423 

complete with support brackets and 

appropriate charge of powder and 

CO2 cartridge. 

 

4.5 kg portable dry chemical powder 

extinguisher conforming to BS 5423 

complete with support brackets and 

appropriate charge of powder and 

CO2 cartridge. 

 

4.5 litre polythene lined portable 

water/CO2 (gas cartridge) fire 

extinguisher conforming to BS 5423 

complete with support brackets 

 

Supply and fix signs indicating the 

words "FIRE POINT" in 80mm high 

letters 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

4 

 

 

 

 

 

4 

 

 

 

 

 

4 

 

 

 

 

 

4 

 

 

 

 

10 
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TOTAL FOR FIRE PROTECTION TO SUMMARY PAGE 

 

ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

14.00 

15.00 

 

 

 

 

16.00 

 

 

 

17.00 

 

 

18.00 

 

 

 

19.00 

 

 

 

 

20.00 

and fix Only) b/f from Previous 

Page 

DRY RISER  

Supply , deliver and install 

galvanised mild steel tubingto BS 

1387 Class C, socketed joints to 

BS21 and galvanised malleable 

iron fittings including fixing and 

jointing.malleable iron fittings 

including fixing and jointing. 

 

Tenderers must allow in their 

pipework prices for all the 

couplings, connectors, joints 

etc.required in the running length 

of pipework and also where 

necessary, for pipe fixing clips, 

holderbats plugged and screwed, 

brackets and pipe sleeves through 

structural members. 

 
65mm diameter GMS tubing 

100mm ditto 

 

Extra over GMS tubing for the 

following: 

100mm diameter galvanised malleable 

iron elbow 

 

Tees 

100mm galvanised malleable iron 

equal tee 

 

Reducing Bushes 

100x65mm ditto 

 

Flanges 

65mm dia galvanised malleable iron 

flanges(pair, including bolts, nuts and 

gasket) 

Landing Valve 

65mm diameter landing valve as 

Merry -Weather "Equery" constant 

pressure outlet with flanged inlet and 

1No. 65mm dia female instantaneous 

outlet with blank cap and chain. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LM 

LM 

 

 

 

No. 

 

 

 

No. 

 

 

No. 

 

 

 

No. 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

15 

120 

 

 

 

 

5 

 

 

 

5 

 

 

4 

 

 

 

4 

 

 

 

 

4 
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TOTAL FOR DRY RISER TO NEXT PAGE 

 

ITEM DESCRIPTION Unit Qty Rate (KES) Amount (KES) 

 

 

 

 

21.00 

22.00 

 

23.00 

 

 

24.00 

 

25.00 

 

26.00 

 

 

 

 

 

27.00 

 

 

 

 

 

 

 

 

 

28.00 

 

 

 

 

 

 

29.00 

 

 

 

 

 

30.00 

Total for dry riser (Supply and fix 
Only) b/f from Previous Page 

 
Fire Hose 

65mmdia x30m long canvas hose as 

specified 

Hose cradle for above canvas hose 

 

65mm dia branch pipe complete with 

nozzle/spray 

 

Fire Brigade Breeching Inlet 

4-way fire brigade breeching inlet 

 

Breeching inlet cabinet as specified 

25mm dia Air Relief Valve as 

specified 

 

Wire brush, clean, and paint complete 

installation with one coat of red oxide 

primer, undercoat, and gloss coat to 

Architects colour including banding 

and colour coding to British 

Standards 

 

Gate Valves 

100mm dia approved high pressure 

screw- down full way non-rising stem 

solid wedge disc gate valve to BS 5154 

PN 16 for Series B Rating with wheel 

head and joints to steel tubing. As 

"Crane Model 156 " or equal and 

approved 

 

 

Unions 

100mm diameter galvanised malleable 

iron union 

 

Pressure testing and Painting 

Allow for pressure testing of the 

entire Dry riser installation andobtain 

relevant test certificates endorsed by 

the Engineer or his representative. 

 

 

 

 

No. 

No. 

 

No. 

 

 

No. 

 

No. 

 

No. 

 

 

 

 

 

pc 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

No. 

 

 

 

 

 

Item 

 

 

 

 

4 

4 

 

4 

 

 

1 

 

4 

 

2 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

2 

 

 

 

 

 

 

1 

 

 

 

 

 

1 
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TOTAL FOR FIRE PROTECTION TO SUMMARY PAGE 

 

 

 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
HVAC 

 

 

 MECHANICAL EXTRACTION SYSTEMS  
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ITEM DESCRIPTION Unit Qty Rate (KShs) Amount (Kshs.) 

 

 

 

 

 

 

 

1.00 

 

 

 

 

 

 

 

 

 

2.00 

 

 

 

 

 

 

 

 

3.00 

 

 

 

 

5.00 

 

 

6.00 

Mechanical Extraction Systems 

(Supply + Fix) 

 

Ductwork: 

Extract duct from room to fan, 

constructed from 0.6mm thick(24 

S.W.G.) rolled galvanized steel sheet 

and connected to the fan by flexible 

connections and flanged joints. All 

joints and seams to be mastic sealed 

to make them airtight. 

 

 

 

 

Extract Grille: 

Supply and install ceiling mounted 

extract grilles. Units shall be 

rectangular face adjustable egg crate 

type. Units shall be complete with 

opposed blade damper. E.g. GDL, 

Trox or approved equivalent 

 

Flow control / Balancing 

Dampers: 

Allow for the provision of balancing 

dampers , single or multi leaf. E.g 

GDL, Trox or approved equivalent 

 

 

Allow for clean outs, test holes and 

access doors. 

 

Allow for support, brackets, vibration 

dampers etc. 

 

 

 

 

 

 

 

SM 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

Lot 

 

 

Lot 

 

 

 

 

 

 

 

120 

 

 

 

 

 

 

 

 

 

6 

 

 

 

 

 

 

 

 

4 

 

 

 

 

1 

 

 

1 

  



KNH - CTC THEATRE MECHANICAL BILLS 

JUNE 2026 BQ 25 of 109 

 

 

 

 

 

 

 

 

 

 

7.00 

 

 

 

 

 

 

 

 

 

8.00 

Extract Fan: 

Roof-mounted axial fan capable of 

extracting ---m3/hr against ---Pa 

Static Pressure with a variable speed 

drive motor. The fan to be installed 

complete with anti-vibration 

mountings,duct flange, plenum box, 

adaptor, sealing frame, bird guards 

and isolators in accordance with 

manufacturer's printed instructions. 

Brand to be as Systemair or equal and 

approved, as shown in drawing 

schedules 

 

 

 

(i) EF1 at 2600m
3
/hr against 120 Pa 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 

  

 
TOTAL FOR FIRE PROTECTION TO SUMMARY PAGE 

 

 

 BILL OF QUANTITIES  

 

 
SERVICES INSTALLATIONS 

 

 

 
HVAC 

 

 

 VRF AIR CONDITIONING SYSTEMS  
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ITEM DESCRIPTION Unit Qty Rate (KShs) Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.00 

 

2.00 

 

3.00 

 

4.00 

Variable Refrigerant Flow (VRF) 

Air Conditioning Systems (Supply 

+ Fix) 

 

Supply and install outdoor air-cooled 

VRF condensing units, capable of 

supplying multiple indoor units and 

zone, with extended range refrigerant 

piping. Refrigerant shall be R410A. 

Note that the capacities stated below 

are for the combined floor load and 

are not additions of the individual 

capacities of the indoor units. HP is 

the outdoor unit for zones/floors as 

indicated in the drawing 

 

(i) HP1 with 36 Tonnes of 

Refrigeration(RT) cooling capacity 

(ii) HP2 with 36 RT cooling capacity 

 

(iii) HP3 with 30 RT cooling capacity 

 

(iv) HP4 with 24 RT cooling capacity 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

No. 

 

No. 

 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

1 

 

1 

1 
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6.00 

7.00 

8.00 

Supply and fix ceiling mounted 

cassette coil unit, matched to outdoor 

unit, with galvanised sheeting treated 

for corrosion, 3-speed fan, integral 

condensate pump, easily accessible 

and cleanable EU9/MERV 14 filter 

with anti-bacterial and mildew 

treatment, connections for remote 

control of fan and space temperature, 

all mounting and fixing accessories. 

Unit shall have port for BMS signal 

connection. Include for unit cabled 

remote control and wall mounted 

thermostat/controller. The cooling 

loads indicated are x1000 BTU/Hr 

 

24 

18 

12 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

No. 

No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8 

10 

6 

  

 
TOTAL FOR HVAC TO SUMMARY PAGE 

 

ITEM DESCRIPTION Unit Qty Rate (KShs) 
 

 

 

 

 

 

 

 

 

 

 

 

9.00 

10.00 

11.00 

 

 

12.00 

13.00 

14.00 

 

15.00 

16.00 

Balance carried forward from 

Previous Page 
Supply and install all refrigerant piping 

using copper (BS 2871). The 

refrigerant installation shall be from 

the roof mounted outdoor units to 

the indoor units on each floor. Rates 

shall include for all fittings and 

accessories 

Gas Pipes in inches 

(i) 5/8 

(ii) 1 1/8 

(iii) 1 3/8 

 

Liquid Pipes in inches 

(i) 3/8 

(ii) 7/8 

(iii) 1 1/8 

HDPE Drain Pipes in mm 

(i) 25mm 

(ii) 40mm 

 

 

 

 

 

 

 

 

 

 

 

LM 

LM 

LM 

 

 

LM 

LM 

LM 

LM 

LM 

 

 

 

 

 

 

 

 

 

 

 

22 

34 

93 

 

 

19 

34 

93 

 

34 

93 
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17.00 

18.00 

19.00 

20.00 

22.00 

 

 

 

 

 

 

 

23.00 

 

 

 

 

 

 

 

 

24.00 

Supply and install insulations to all 

refrigerant piping using armaflex 

tubing (or approved equivalent) of 

appropriate thickness. Rates shall 

include for all fittings and accessories 

 

(i) 3/8 

(ii) 5/8 

(iii) 7/8 

(iv) 1 1/8 

(v) 1 3/8 

 

Supply and install system logic-based 

electrical and auto-control panel. 

Control unit to include for desktop 

PC and monitor (mounted in the 5th 

floor plant room). Panel shall allow 

for all electrical power protections - 

phase failure, under/over current, 

surge protection, etc. Include for step 

down transformer for controllers all 

to give a fully functional system 

 

 

 

 

Allow for cable fixing, hangers, 

conduits, supports 

 

 

 

 

 

 

LM 

LM 

LM 

LM 

LM 

 

 

 

 

 

 

 

No. 

 

 

 

 

 

 

 

 

Lot 

 

 

 

 

 

 

10 

10 

11 

42 

32 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

1 

  

 
TOTAL FOR HVAC TO SUMMARY PAGE 

 



 

 

PROPOSED CANCER TREATMENT CENTRE PHASE 2 PCPROVISIONAL SUMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PRIME COST & PROVISIONAL SUMS 



Proposed CTC-KNH PCPS/1 

 

 

Item Description Quantity Unit 
Rate 

(KES) 
Amount (KES) 

  

 PROPOSED CANCER TREATMENT CENTRE 

(PHASE 2) FOR KENYATTA NATIONAL  

HOSPITAL  

PRIME COST AND PROVISIONAL SUMS  

    

 
PROVISIONAL SUMS  

  

 

A. 

Biomedical Engineering works 

Provide a Provisional Sum of Kenya Shillings Twenty 

Million (Ksh. 20,000,000.00) only for Biomedical 

Engineering works 

 

 

 

sum 

 

 

 

20,000,000.00 

 

B 

Landscaping 

Provide a Provisional Sum of Kenya Shillings Two 

Million (Kshs. 2,000,000.00) only for Landscaping 

 

 

sum 

 

 

2,000,000.00 

 
Foul and Storm Water Drainage 

  

C Provide a Provisional Sum of Kenya Shillings One 

Million (Kshs. 1,000,000.00) only for Civil works related 

to Foul and Storm Water Drainage 

 

 

sum 

 

 

1,000,000.00 

 

D 

Contingency 

Provide a Provisional Sum of Kenya Shillings Fifteen 

Million (Kshs. 15,000,000.00) only for Contingency 

 

 

sum 

 

 

15,000,000.00 

 TOTAL FOR PRIME COST (P.C.) AND 

PROVISIONAL SUMS CARRIED TO GRAND 

SUMMARY 

  

    



Proposed CTC-KNH 

 

 

GRAND SUMMARY 

S/No Description Page Amount (Kshs.) 

  PROPOSED CANCER TREATMENT CENTRE    

 (PHASE 2) FOR KENYATTA NATIONAL   

 HOSPITAL   

 GRAND SUMMARY  

1 Particular Preliminaries PP/4 

2 General Preliminaries GP/13 

3 Specifications 3/1 

 • Builder's Work ;  

4 Main Building 4/15 

5 Washroom 5/13 

6 Walkways 6/3 

7 Waiting bay 7/4 

 
• Services; 

 

8 Electrical Works  

9 Mechanical Works  

 
• P.C & Provisional Sums ; 

 

10 Prime Cost (P.C.) and Provisional Sums PC/PS/1 

 TOTAL INCLUSIVE OF V.A.T. CARRIED TO   

 FORM OF TENDER  

    

Total Amount (V.A.T inclusive) in Words [ Kenya Shillings] …………………………………….. 

…………………………………………………………………..……………………………… 

…………………………………………………………………..……………………………… 

 
Name of Contractor ; ……………………………………...……………………………………. 

Signature ……………………………… Address ; ………………………………… 

 
Name of Witness ……………………………….………………………………………………… 

Signature ……………………………… Address …………………………. 

 
Name of Employer ; ………………………………………………………………………………. 

Signature ……………………………… Address ; ………………………………….. 

 
Name of Witness ……………………………………………..………………………………… 

Signature ……………………………… Address …………………………. 

GS/1 



 

 

 
 
 
 
 
 

 
PART 3 – CONDITIONS OF CONTRACT AND CONTRACTFORMS 



 

 

GENERAL CONDITIONS OF CONTRACT 

Contract and Interpretation 

Definitions 

1.1 The following words and expressions shall have the meanings here by assigned to them: 

 
“Contract” means the Contract Agreement entered into between the Procuring Entity and the 
Contractor, together with the Contract Documents referred to there in; they shall constitute the 
Contract, and the term “the Contract” shall in all such documents be construed accordingly. 

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the Contract 
Agreement (including any amendments thereto). 

“GCC” means the General Conditions of Contract hereof. “SCC” means the Special 

Conditions of Contract. 

“day” means calendar day. “year” means 365 days. “month” means calendar month. 

 

“Party” means the Procuring Entity or the Contractor, as the context requires, and “Parties” means both of 
them. 

“Procuring Entity” means the public entity named as such in the SCC and includes the legal 
successors or permitted assigns of the Procuring Entity. 

 
“Project Manager” means the person appointed by the Procuring Entity in the manner provided 
in GCC Sub- Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the 
duties delegated by the Procuring Entity. 

 
“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by the 
Procuring Entity and is named as Contractor in the Contract Agreement, and includes the legal 
successors or permitted assigns of the Contractor. 

“Contractor's Representative” means any person nominated by the Contractor and approved by the 
Procuring Entity in the manner provided in GCC Sub-Clause 17.2 (Contractor's Representative and 
Construction Manager) here of to perform the duties delegated by the Contractor. 

“Construction Manager” means the person appointed by the Contractor's Representative in the manner 
provided in GCC Sub-Clause 17.2.4. 

“Subcontractor,” including manufacturers, means any person to whom execution of any part of the 
Facilities, including preparation of any design or supply of any Plant, is sub-contracted directly or 
indirectly by the Contractor, and includes its legal successors or permitted assigns. 

 
“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by 
agreement between the Procuring Entity and the Contractor to make a decision with respect to any 
dispute or difference between the Procuring Entity and the Contractor referred to him or her by the 
Parties pursuant to GCC Sub-Clause 46.1 (Dispute Board) hereof. 

 
“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement, 
subject to such additions and adjustments there to or deductions there from, as may be made 
pursuant to the Contract. 

 
“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services to be 
carried out by the Contractor under the Contract. 



 

 

“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and things of 
all kinds to be provided and incorporated in the Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the Contractor under GCC Sub-Clause7.3 here of), but 
does not include Contractor's Equipment. 

 
“Installation Services” means all those services ancillary to the supply of the Plant for the Facilities, 
to be provided by the Contractor under the Contract, such as transportation and provision of marine 
or other similar insurance, inspection, expediting, site preparation works (including the provision and 
use of Contractor's Equipment and the supply of all construction materials required), installation, 
testing, pre- commissioning, commissioning, operations, maintenance, the provision of operations 
and maintenance manuals, training, etc…as the case may require. 

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, appliances or 
things of every kind required in or for installation, completion and maintenance of Facilities that are 
to be provided by the Contractor, but does not include Plant, or other things intended to form or 
forming part of the Facilities. 

 
“Country of Origin” means the countries and territories eligible as elaborated in the SCC. 

 
“Site” means the land and other places upon which the Facilities are to be installed, and such other 
land or places as may be specified in the Contract as forming part of the Site. 

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) of 
the Contract Agreement, from which the Time for Completion shall be counted. 

 
“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a 
part of the Facilities where a separate Time for Completion of such part has been prescribed) is to be 
attained, as referred to in GCC Clause8 and in accordance with the relevant provisions of the 
Contract. 

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified 
in the Contract) have been completed operationally and structurally and put in a tight and clean 
condition, that all work in respect of Pre-commissioning of the Facilities or such specific part thereof 
has been completed, and that the Facilities or specific part thereof are ready for Commissioning as 
provided in GCC Clause 24 (Completion) hereof. 

 
“Pre-commissioning” means the testing, checking and other requirements specified in the Procuring 
Entity's Requirements that are to be carried out by the Contractor in preparation for Commissioning 
as provided in GCC Clause24 (Completion) hereof. 

“Commissioning” means operation of the Facilities or any part thereof by the Contractor following 
Completion, which operation is to be carried out by the Contractor as provided in GCC Sub- Clause 
25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee Test(s). 

 
“Guarantee Test(s)” means the test(s) specified in the Procuring Entity's Requirements to be carried 
out to ascertain whether the Facilities or a specified part thereof is able to attain the Functional 
Guarantees specified in the Appendix to the Contract Agreement titled Functional Guarantees, in 
accordance with the provisions of GCC Sub-Clause25.2 (Guarantee Test) hereof. 

 
“Operational Acceptance” means the acceptance by the Procuring Entity of the Facilities (or any part 
of the Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies 
the Contractor's fulfillment of the Contract in respect of Functional Guarantees of the Facilities (or 
the relevant part thereof) in accordance with the provisions of GCC Clause 28 (Functional 
Guarantees) hereof and shall include deemed acceptance in accordance with GCC Clause 25 
(Commissioning and Operational Acceptance) hereof. 



 

 

“Defect Liability Period” means the period of validity of the warranties given by the Contractor 
commencing at Completion of the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the relevant part thereof) as provided in 
GCC Clause 27(Defect Liability) hereof. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 
46.4 indicating its dissatisfaction and intention to commence arbitration. 

 

 
Contract Documents 

 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of 
the Contract (and all parts thereof) are intended to be correlative, complementary and mutually 
explanatory. The Contract shall be read as a whole. 

 
Interpretation 

 

3.1 In the Contract, except where the context requires otherwise: 

Words indicating one gender include all genders; 

words indicating the singular also include the plural and words indicating the plural also 
include the singular; 

provisions including the word “agree,” “agreed,” or “agreement” require the 
agreement to be recorded in writing; 

the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,” 
and “tender documents” with “Tendering Document,” and 

“written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record. 

The marginal words and other headings shall not be taken in to consideration in the 
interpretation of these Conditions. 

3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of any trade term and the 
rights and obligations of Parties thereunder shall be as prescribed by Incoterms. 

Incoterms means international rules for interpreting trade terms published by the International 
Chamber of Commerce (latest edition), 38 C ours Albert 1er, 75008 Paris, France. 

3.3 Entire Agreement 

 
3.3.1 Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between 

the Procuring Entity and Contractor with respect to the subject matter of Contract and supersedes 
all communications, negotiations and agreements (whether written or oral) of Parties with respect 
there to made prior to the date of Contract. 

3.4 Amendment 

No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 
expressly refers to the Contract, and is signed by a duly authorized representative of each Party 
hereto. 

3.5 Independent Contractor 

The Contractor shall be an independent contract or performing the Contract. The Contract does 
not createany agency, partnership, joint venture or other joint relationship between the Parties 



 

 

hereto. Subject to the provisions of the Contract, the Contractor shall be solely responsible for the 
manner in which the Contract is performed. All employees, representatives or Subcontractors 
engaged by the Contractor in connection with the performance of the Contract shall be under the 
complete control of the Contractor and shall not be deemed to be employees of the Procuring 
Entity, and nothing contained in the Contractor in any subcontract awarded by the Contractor shall 
be construed to create any contractual relationship between any such employees, representatives 
or Subcontractors and the Procuring Entity. 

 
3.6 Non-Waiver 

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by either 
Party in enforcing any of the terms and conditions of the Contract or the granting of time by either 
Party to the other shall prejudice, affect or restrict the rights of that Party under the Contract, nor 
shall any waiver by either Party of any breach of Contract operate as waiver of any subsequent or 
continuing breach of Contract. 

 
3.6.2 Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must be 

dated and signed by an authorized representative of the Party granting such waiver, and must 
specify the right and the extent to which it is being waived. 

3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, 
such prohibition, in validity or unenforced ability shall not affect the validity or enforce ability of 
any other provisions and conditions of the Contract. 

 
3.8 Country of Origin 

“Origin” means the place where the plant and component parts thereof are mined, grown, produced 
or manufactured, and from which the services are provided. Plant components are produced when, 
through manufacturing, processing, or substantial or major assembling of components, a 
commercially recognized product results that is substantially in its basic characteristics or in purpose or 
utility from its components. 

4 Communications 

 

4.3 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 
consents, determinations, notices, requests and discharges, these communications shall 
be: 

In writing and delivered against receipt; and 

delivered, sent or transmitted to the address for the recipient's communications as 
stated in the Contract Agreement. 

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a 
notice is issued to a Party, by the other Party or the Project Manager, a copy shall be sent to the 
Project Manager or the other Party, as the case may be. 

5 Law and Language 

 

5.3 The Contract shall be governed by in accordance with laws of Kenya 

5.4 The ruling language of the Contract shall be English Language. 

5.5 The language for communications shall be the English language. 

6 Fraud and Corruption 



 

 

6.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 as set forth in Section ” Declaration not to engage in corruption”. 
The 

tender submitted by a person shall include a declaration that the person shall not engage in any 
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings. 

 
6.2 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to permit the PPRA to inspect all 
accounts, records and other documents relating to any initial selection process, prequalification 
process, tender submission, proposal submission, and contract performance (in the case of award), 
and to have them audited by auditors appointed by the PPRA. 

SubjectMatter of Contract 

7Scope of Facilities 

7.1 Unless otherwise expressly limited in the Procuring Entity's Requirements, the Contractor's obligations 
cover the provision of all Plant and the performance of all Installation Services required for the design, 
and the manufacture (including procurement, quality assurance, construction, installation, associated 
civil works, Pre- commissioning and delivery) of the Plant, and the installation, completion and 
commissioning of the Facilities in accordance with the plans, procedures, specifications, drawings, 
codes and any other documents as specified in the Section, Procuring Entity's Requirements. Such 
specifications include, but are not limited to, the provision of supervision and engineering services; the 
supply of labor, materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) and 
accessories; Contractor's Equipment; construction utilities and supplies; temporary materials, 
structures and facilities; transportation (including, without limitation, unloading and hauling to, from 
and at the Site); and storage, except for those supplies, works and services that will be provided or 
performed by the Procuring Entity, asset for thin the Appendix to the Contract Agreement titled Scope 
of Works and Supply by the Procuring Entity. 

7.2 The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or supply 
all such items and materials not specifically mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for attaining Completion of the Facilities as if such work 
and/or items and materials were expressly mentioned in the Contract. 

 
7.3 In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor agrees to 

supply spare parts required for the operation and maintenance of the Facilities for the period specified 
in the SCC and the provisions, if any, specified in the SCC. However, the identity, specifications and 
quantities of such spare parts and the terms and conditions relating to the supply there of are to be 
agreed between the Procuring Entity and the Contractor, and the price of such spare parts shall be 
that given in Price Schedule No.6, which shall be added to the Contract Price. The price of such spare 
parts shall include the purchase price there for and other costs and expenses (including the 
Contractor's fees) relating to the supply of spare parts. 

8 Time for Commencement and Completion 

 

8.1 The Contractor shall commence work on the Facilities within the period specified in the SCC and 
without prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed with the 
Facilities in accordance with the time schedule specified in the Appendix to the Contract Agreement 
titled Time Schedule. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where a separate time for 
Completion of such part is specified in the Contract, within the time stated in the SCC or within such 
extended time to which the Contractor shall be entitled under GCC Clause 40 hereof. 



 

 

9 Contractor's Responsibilities 

 

9.1 The Contractor shall design, manufacture including associated purchases and/or subcontracting, 
install and complete the Facilities in accordance with the Contract. When completed, the Facilities 
should be fit for the purposes for which they are intended as defined in the Contract. 

9.2 The Contractor confirms that it has entered in to this Contract on the basis of a proper examination 
of the data relating to the Facilities including any data as to boring tests provided by the Procuring 
Entity, and on the basis of information that the Contractor could have obtained from a visual 
inspection of the Site if access there to was available and of other data readily available to it relating 
to the Facilities as of the date twenty- eight (28) days prior to Tender submission. The Contractor 
acknowledges that any failure to acquaint itself with all such data and information shall not relieve 
its responsibility for properly estimating the difficulty or cost of successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local, state 
or national government authorities or public service undertakings in the country where the Site is 
located which such authorities or undertakings require the Contractor to obtain in its name and which 
are necessary for the performance of the Contract, including, without limitation, visas for the 
Contractor's and Subcontractor's personnel and entry permits for all imported Contractor's 
Equipment. The Contractor shall acquire all other permits, approvals and/or licenses that are not the 
responsibility of the Procuring Entity under GCC Sub- Clause10.3 hereof and that are necessary for 
the performance of the Contract. 

 
9.4 The Contractor shall comply with all laws in force in the country where the Facilities are to be 

implemented. The laws will include all local, state, national or other laws that affect the performance 
of the Contract and bind upon the Contractor. The Contractor shall indemnify and hold harmless the 
Procuring Entity from and against any and all liabilities, damages, claims, fines, penalties and 
expenses of whatever nature arising or resulting from the violation of such laws by the Contractor or 
its personnel, including the Subcontractors and their personnel, but without prejudice to GCC Sub-
Clause 10.1 hereof. 

 
9.5 Any Plant and Installation Services that will be incorporated in or be required for the Facilities and 

other supplies shall have their origin as specified under GCC Clause 1 (Country of Origin). Any 
subcontractors retained by the Contractor shall be from a country as specified in GCC Clause1 Country 
of Origin). 

 
9.6 If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons shall 

be jointly and severally bound to the Procuring Entity for the fulfillment of the provisions of the 
Contract, and shall designate one of such persons to act as a leader with authority to bind the JV. 
The composition or the constitution of the JV shall not be altered without the prior consent of the 
Procuring Entity. 

9.7 Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, PPRA and/or persons appointed by PPRA 
to inspect the Site and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed by 
PPRA. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 
6.1 which provides, interalia, that acts intended to materially impede the exercise of the PPRA's 
inspection and audit rights constitute a prohibited practice subject to contract termination. 

 
9.8 The Contractor shall conform to the sustainable procurement contractual provisions, if and as 

specified in the SCC. 



 

 

10 Procuring Entity's Responsibilities 

 

10.1 All information and/or data to be supplied by the Procuring Entity as described in the Appendix to 
the Contract Agreement titled Scope of Works and Supply by the Procuring Entity, shall be deemed 
to be accurate, except when the Procuring Entity expressly states otherwise. 

10.2 The Procuring Entity shall be responsible for acquiring and providing legal and physical possession of 
the Site and access thereto, and for providing possession of and access to all other areas reasonably 
required for the proper execution of the Contract, including all requisite rights of way, as specified in 
the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity. The 
Procuring Entity shall give full possession of an accord all rights of access there to on or before the 
date (s) specified in that Appendix. 

10.3  The Procuring Entity shall acquire and pay for all permits, approvals and/or licenses from all 
local, state or national government authorities or public service under takings in the country 
where the Site is located which such authorities or under takings require the Procuring Entity to 
obtain in the Procuring Entity's name, are necessary for the execution of the Contract, including 

those required for the performance by both the Contractor and the Procuring Entity of their 
respective obligations 

under the Contract, and (c) are specified 
in the Appendix (Scope of Works and Supply by the Procuring Entity). 

10.4 If requested by the Contractor, the Procuring Entity shall use its best endeavors to assist the 
Contractor in obtaining in a timely and expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all local, state or national government authorities 
or public service under takings that such authorities or undertakings require the Contractor or 
Subcontractors or the personnel of the Contractor or Subcontractors, as the case may be, to obtain. 

 
10.5 Unless otherwise specified in the Contract or agreed upon by the Procuring Entity and the Contractor, 

the Procuring Entity shall provide sufficient, properly qualified operating and maintenance personnel; 
shall supply and make available all raw materials, utilities, lubricants, chemicals, catalysts, other 
materials and facilities; and shall perform all work and services of whatsoever nature, including those 
required by the Contractor to properly carry out Pre- commissioning, Commissioning and Guarantee 
Tests, all in accordance with the provisions of the Appendix to the Contract Agreement titled Scope 
of Works and Supply by the Procuring Entity, at or before the time specified in the program furnished 
by the Contractor under GCC Sub- Clause18.2hereof and in the manner thereupon specified or as 
otherwise agreed upon by the Procuring Entity and the Contractor. 

 
10.6 The Procuring Entity shall be responsible for the continued operation of the Facilities after Completion, 

in accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test 
(s) for the Facilities, in accordance with GCC Sub-Clause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall 
be the responsibility of the Procuring Entity, save those to be incurred by the Contractor with respect 
to the performance of Guarantee Tests, in accordance with GCC Sub-Clause25.2. 

10.8 In the event that the Procuring Entity shall be in breach of any of his obligations under this Clause, 
the additional cost incurred by the Contractor in consequence there of shall be determined by the 
Project Manager and added to the Contract Price. 

Payment 

11 Contract Price 

11.1 Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump sum 
not subject to any alteration, except in the event of a Change in the Facilities or as otherwise provided 
in the Contract. 

11.3 Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have satisfied 
itself as to the correctness and sufficiency of the Contract Price, which shall, except as otherwise 



 

 

provided for in the Contract, cover all its obligations under the Contract. 

12 Terms of Payment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment) of 
the Contract Agreement and in the Appendix to the Contract Agreement titled Terms and Procedures 
of Payment, which also outlines the procedures to be followed in making application for and 
processing payments. 

12.2 No payment made by the Procuring Entity herein shall be deemed to constitute acceptance by the 
Procuring Entity of the Facilities or any part (s) thereof. 

12.3 In the event that the Procuring Entity fails to make any payment by its respective due date or within 
the period set for thin the Contract, the Procuring Entity shall pay to the Contractor interest on the 
amount of such delayed payment at the rate(s) shown in the Appendix to the Contract Agreement 
titled Terms and Procedures of Payment, for the period of delay until payment has been made in full, 
whether before or after judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the Contractor under this Contract shall 
be specified in the Appendix to the Contract Agreement titled Terms and Procedures of Payment, 
subject to the general principle that payments will be made in the currency or currencies in which 
the Contract Price has been stated in the Contractor's Tender. 

13 Securities 

 

13.1 Issuance of Securities 

The Contractor shall provide the securities specified below in favor of the Procuring Entity at 
the times, and in the amount, manner and form specified below. 

13.2 Advance Payment Security 
 

13.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide 
a security in an amount equal to the advance payment calculated in accordance with the Appendix 
to the Contract Agreement titled Terms and Procedures of Payment, and in the same currency or 
currencies. 

13.2.2 The security shall be in the form provided in the Tendering documents or in another form acceptable 
to the Procuring Entity. The amount of the security shall be reduced in proportion to the value of the 
Facilities executed by and paid to the Contractor from time to time, and shall automatically become 
null and void when the full amount of the advance payment has been recovered by the Procuring 
Entity. The security shall be returned to the Contractor immediately after its expiration. 

13.3 Performance Security 

 
13.3.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a 

security for the due performance of the Contract in the amount specified in the SCC. 

 
13.3.2 The Performance Security shall be denominated in the currency or currencies of the Contract, or in a 

freely convertible currency acceptable to the Procuring Entity, and shall be in the form provided in 
Section X, Contract Forms, corresponding to the type of bank guarantee stipulated by the Procuring 
Entity in the SCC, or in another form acceptable to the Procuring Entity. 

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the 

Operational Acceptance. The Security shall become null and void, or shall be reduced prorata to the 
Contract Price of a part of the Facilities for which a separate Time for Completion is provided, five 
hundred and forty (540) days after Completion of the Facilities or three hundred and sixty five 
(365) days after Operational Acceptance of the Facilities, whichever occurs first; provided, however, 
that if the Defects Liability Period has been extended on any part of the Facilities pursuant to GCC 
Sub-Clause27.8 hereof, the Contractor shall issue an additional security in an amount proportionate 



 

 

to the Contract Price of that part. The security shall be returned to the Contractor immediately after 
its expiration, provided, however, that if the Contractor, pursuant to GCC Sub- Clause 27.10, is liable 
for an extended defect liability obligation, the Performance Security shall be extended for the period 
specified in the SCC pursuant to GCC Sub-Clause 27.10 and up to the amount specified in the SCC. 

 
13.3.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to 

which the Procuring Entity is entitled under the Contract. The Procuring Entity shall indemnify and 
hold the Contractor harmless against and from all damages, losses and expenses (including legal fees 
and expenses) resulting from a claim under the Performance Security to the extent to which the 
Procuring Entity was not entitled to make the claim. 

14 Taxes and Duties 

 

14.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all taxes, 
duties, levies, 0.03% of public procurement capacity building levy order 2023, and charges 
assessed on the Contractor, its Subcontractors or their employees by all municipal, state or national 
government authorities in connection with the Facilities in and outside of the country where the Site 
is located. 

14.2 If any tax exemptions, reductions, allowances or privileges may be available to the Contractor in 
Kenya, the Procuring Entity shall use its best endeavors to enable the Contractor to benefit from any 
such tax savings to the maximum allowable extent. 

 
14.3 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract 

Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and 
charges prevailing at the date twenty-eight (28) days prior to the date of Tender submission in Kenya 
(hereinafter called “Tax” in this GCC Sub-Clause14.4). If any rates of Tax are increased or decreased, 
a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or application 
of any Tax occurs in the course of the performance of Contract, which was or will be assessed on the 
Contractor, Subcontractors or their employees in connection with performance of the Contract, an 
equitable adjustment of the Contract Price shall be made to fully take in to accountancy such change by 
addition to the Contract Price or deduction therefrom, as the case may be, in accordance with GCC 
Clause36 hereof. 

Intellectual Property 

 
15 License/Use of Technical Information 

 

15.1 For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive and 
non- transferable license (without the right to sub-license) to the Procuring Entity under the patents, 
utility models or other industrial property rights owned by the Contractor or by a third Party from 
whom the Contractor has received the right to grant licenses there under, and shall also grant to the 
Procuring Entity a non-exclusive and non-transferable right (without the right to sub-license) to use 
the know-how and other technical information disclosed to the Procuring Entity under the Contract. 
Nothing contained herein shall be construed as transferring ownership of any patent, utility model, 
trademark, design, copyright, know-how or other intellectual property right from the Contractor or 
any third Party to the Procuring Entity. 

 
15.2 The copy right in all drawings, documents and other materials containing data and information 

furnished to the Procuring Entity by the Contractor here in shall remain vested in the Contractor or, 
if they are furnished to the Procuring Entity directly or through the Contractor by any third Party, 
including suppliers of materials, the copy right in such materials shall remain vested in such third 
Party. 



 

 

Confidential Information 

 

16.1 The Procuring Entity and the Contractor shall keep confidential and shall not, without the written 
consent of the other Party hereto, divulge to any third Party any documents, data or other information 
furnished directly or indirectly by the other Party hereto in connection with the Contract, whether 
such information has been furnished prior to, during or following termination of the Contract. 
Notwithstanding the above, the Contractor may furnish to its Subcontractor (s) such documents, data 
and other information it receives from the Procuring Entity to the extent required for the 
Subcontractor (s) to perform its work under the Contract, in which event the Contractor shall obtain 
from such Subcontractor (s) an under taking of confidentiality similar to that imposed on the 
Contractor under this GCC Clause16. 

16.2 The Procuring Entity shall not use such documents, data and other information received from the 
Contractor for any purpose other than the operation and maintenance of the Facilities. Similarly, the 
Contractor shall not use such documents, data and other information received from the Procuring 
Entity for any purpose other than the design, procurement of Plant, construction or such other work 
and services as are required for the performance of the Contract. 

 
16.3 The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to 

that information which 
Now or here after enters the public domain through no fault of that Party 
can be proven to have been possessed by that Party at the time of disclosure and which 

was not previously obtained, directly or indirectly, from the other Party hereto 
otherwise lawfully becomes available to that Party from a third Party that has no 

obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of 
confidentiality given by either of the Parties hereto prior to the date of the Contract in respect of the 
Facilities or any part thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the Contract. 

 
Execution of the Facilities 

17 Representatives 

17.1 Project Manager 

 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective 
Date, the Procuring Entity shall appoint and notify the Contractor in writing of the name of the Project 
Manager. The Procuring Entity may from time to time appoint some other person as the Project 
Manager in place of the person previously so appointed, and shall give a notice of the name of such 
other person to the Contractor without delay. No such appointment shall be made at such a time or 
in such a manner as to impede the progress of work on the Facilities. Such appointment shall only 
take effect upon receipt of such notice by the Contractor. The Project Manager shall represent and 
act for the Procuring Entity at all times during the performance of the Contract. All notices, 
instructions, orders, certificates, approvals and all other communications under the Contract shall be 
given by the Project Manager, except as here in otherwise provided. 

All notices, instructions, information and other communications given by the Contractor to the 
Procuring Entity under the Contract shall be given to the Project Manager, except as herein otherwise 
provided. 



 

 

17.2 Contractor's Representative & Construction Manager 

17.2.1 If the Contractor's Representative is not named in the Contract, then within fourteen (14) days of the 
Effective Date, the Contractor shall appoint the Contractor's Representative and shall request the 
Procuring Entity in writing to approve the person so appointed. If the Procuring Entity makes no 
objection to the appointment within fourteen (14) days, the Contractor's Representative shall be 
deemed to have been approved. If the Procuring Entity objects to the appointment within fourteen 
(14) days giving the reason therefor, then the Contractor shall appoint a replacement within fourteen 

(14) days of such objection, and the foregoing provisions of this GCC Sub-Clause17.2.1 shall apply 
thereto. 

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during the 
performance of the Contract and shall give to the Project Manager all the Contractor's notices, 
instructions, information and all other communications under the Contract. 

 
17.2.3 All notices, instructions, information and all other communications given by the Procuring Entity or 

the Project Manager to the Contractor under the Contract shall be given to the Contractor's 
Representative or, in its absence, its deputy, except as herein otherwise provided. 

17.2.4 The Contractor shall not revoke the appointment of the Contractor's Representative without the 
Procuring Entity's prior written consent, which shall not be unreasonably withheld. If the Procuring 
Entity consents thereto, the Contractor shall appoint some other person as the Contractor's 
Representative, pursuant to the procedure set out in GCC Sub-Clause 17.2.1. 

 
17.2.5 The Contractor's Representative may, subject to the approval of the Procuring Entity which shall not 

be unreasonably withheld, at any time delegate to any person any of the powers, functions and 
authorities vested in him or her. Any such delegation may be revoked at any time. Any such 
delegation or revocation shall be subject to a prior notice signed by the Contractor's Representative, 
and shall specify the powers, functions and authorities there by delegated or revoked. No such 
delegation or revocation shall take effect unless and until a copy there of has been delivered to the 
Procuring Entity and the Project Manager. 

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him 
or her in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an actor 
exercise by the Contractor's Representative. 

17.2.7 From the commencement of installation of the Facilities at the Site until Completion, the Contractor's 
Representative shall appoint a suitable person as the Construction Manager. The Construction 
Manager shall supervise all work done at the Site by the Contractor and shall be present at the Site 
throughout normal working hours except when on leave, sick or absent for reasons connected with 
the proper performance of the Contract. Whenever the Construction Manager is absent from the Site, 
a suitable person shall be appointed to act as the Construction Manager's deputy. 

17.2.8 The Procuring Entity may by notice to the Contractor object to any representative or person employed 
by the Contractor in the execution of the Contract who, in the reasonable opinion of the Procuring 
Entity, may be have inappropriately, may be incompetent or negligent, or may commit a serious 
breach of the Site regulations provided under GCC Sub-Clause 22.4. The Procuring Entity shall provide 
evidence of the same, where upon the Contractor shall remove such person from the Facilities. 

 
17.2.9 If any representative or person employed by the Contractor is removed in accordance with 

GCC Sub- Clause 17.2.5, the Contractor shall, where required, promptly appoint a 
replacement. 

18 Work Program 

18.1 Contractor's Organization 
The Contractor shall supply to the Procuring Entity and the Project Manager a chart showing the 



 

 

proposed organization to be established by the Contractor for carrying out work on the Facilities 
within twenty-one days of the Effective Date. The chart shall include the identities of the key 
personnel and the curricula vitae of such key personnel to be employed shall be supplied together 
with the chart. The Contractor shall promptly inform the Procuring Entity and the Project Manager 
in writing of any revision or alteration of such an organization chart. 

 
18.2 Program of Performance 

Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project 
Manager a detailed program of performance of the Contract, made in a form acceptable to the Project 
Manager and showing the sequence in which it proposes to design, manufacture, transport, assemble, 
install and pre- commission the Facilities, as well as the date by which the Contractor reasonably 
requires that the Procuring Entity shall have fulfilled its obligations under the Contract so as to enable 
the Contractor to execute the Contract in accordance with the program and to achieve Completion, 
Commissioning and Acceptance of the Facilities in accordance with the Contract. The program so 
submitted by the Contractor shall accord with the Time Schedule included in the Appendix to the 
Contract Agreement titled Time Schedule, and any other dates and periods specified in the Contract. 
The Contractor shall update and revise the program as and when appropriate or when required by 
the Project Manager, but without modification in the Times for Completion specified in the SCC 

pursuant to Sub-Clause 8.2 and any extension granted in accordance with GCC Clause 40, and shall 
submit all such revisions to the Project Manager. 

18.3 Progress Report 

The Contractor shall monitor progress of all the activities specified in the program referred to in GCC 
Sub- Clause 18.2 above, and supply a progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a) 
percentage completion achieved compared with the planned percentage completion for each activity; 
and (b) where any activity is behind the program, giving comments and likely consequences and 
stating the corrective action being taken. 

18.4 Progress of Performance 
If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-
Clause 18.2, or it becomes apparent that it wills of all behind, the Contractor shall, at the request of 
the Procuring Entity or the project Manager, prepare and submit to the Project Manager a revised 
program, taking into account the prevailing circumstances, and shall notify the Project Manager of 
the steps being taken to expedite progress so as to attain Completion of the Facilities within the Time 
for Completion under GCC Sub-Clause 8.2, any extension thereof entitled under GCC Sub- Clause 
40.1, or any extended period as may otherwise be agreed upon between the Procuring Entityand the 
Contractor. 

18.5 Procedures 

The Contract shall be executed in accordance with the Contract Documents including the procedures 
given in the Forms and Procedures of the Procuring Entity's Requirements. 

The Contractor may execute the Contract in accordance with its own standard project execution 
plans and procedures to the extent that they do not conflict with the provisions contained in the 
Contract. 

19 Subcontracting 

 

19.1 The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation Services 
and List of Approved Subcontractors, specifies major items of supply or services and a list of approved 
Subcontractors against each item, including manufacturers. In so far as no Subcontractors are listed 
against any such item, the Contractor shall prepare a list of Subcontractors for such item for inclusion 
in such list. The Contractor may from time to time propose any addition to or deletion from any such 
list. The Contractor shall submit any such list or any modification thereto to the 



 

 

Procuring Entity for its approval in sufficient time so as not to impede the progress of work on the 
Facilities. Such approval by the Procuring Entity for any of the Subcontractors shall not relieve the 
Contractor from any of its obligations, duties or responsibilities under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such major items from those listed in 
the lists referred to in GCC Sub-Clause19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix to the Contract Agreement titled List 
of Major Items of Plant and Installation Services and List of Approved Subcontractors, the Contractor 
may employ such Subcontractors as it may select, at its discretion. 

19.4 Each sub-contract shall include provisions which would entitle the Procuring Entity to require the sub-
contract to be assigned to the Procuring Entity under GCC19.5 (if and when applicable), or in event 
of termination by the Procuring Entity under GCC 42.2. 

19.5 If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability Period 
and the Project Manager, prior to that date, instructs the Contractor to assign the benefits of such 
obligations to the Procuring Entity, then the Contractor shall do so. 

20` Design and Engineering 

 

20.1 Specifications and Drawings 

20.1.1 The Contractor shall execute the basic and detailed design and the engineering work in compliance 
with the provisions of the Contract, or where not so specified, in accordance with good engineering 
practice. 

 
20.1.2 The Contractor shall be responsible for any discrepancies, errors or omissions in the specifications, 

drawings and other technical documents that it has prepared, whether such specifications, drawings 
and other documents have been approved by the Project Manager or not, provided that such 
discrepancies, errors or omissions are not because of inaccurate information furnished in writing to 
the Contractor by or on behalf of the Procuring Entity. 

20.1.2The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, specification 
or other document, or any modification thereof provided or designated by or on behalf of the 
Procuring Entity, by giving a notice of such disclaimer to the Project Manager. 

20.2 Codes and Standards 

Wherever references are made in the Contract to codes and standards in accordance with which the 
Contract shall be executed, the edition or the revised version of such codes and standards current at 
the date twenty- eight (28) days prior to date of Tender submission shall apply unless otherwise 
specified. During Contract execution, any changes in such codes and standards shall be applied 
subject to approval by the Procuring Entity and shall be treated in accordance with GCC Clause 39. 

20.3 Approval/ Review of Technical Documents by Project Manager. 

20.3.1  The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project 
Manager the documents listed in the Appendix to the Contract Agreement titled List of Documents 
for Approval or Review, for its approval or review as specified and in accordance with the 
requirements of GCC Sub-Clause 
18.2 (Program of Performance). 

 
20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the Project 

Manager shall be executed only after the Project Manager's approval thereof. 

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project 
Manager’s approval, but not to those furnished to the Project Manager for its review only. 



 

 

20.2.3Within fourteen (14) days after receipt by the Project Manager of any document requiring the Project 
Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either 
return one copy thereof to the Contractor with its approval endorsed there on or shall notify the 
Contractor in writing of its disapproval thereof and the reasons therefor and the modifications that 
the Project Manager proposes. 

If the Project Manager fails to take such action within the said fourteen (14) days, then the said 
document shall be deemed to have been approved by the Project Manager. 

20.3.4 The Project Manager shall not disapprove any document, except on the grounds that the document 
does not comply with the Contractor that it is contrary to good engineering practice. 

20.3.5 If the Project Manager disapproves the document, the Contractor shall modify the document and 
resubmit it for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2. If the 
Project Manager approves the document subject to modification(s), the Contractor shall make the 
required modification (s), where upon the document shall be deemed to have been approved. 

20.3.6 If any dispute or difference occurs between the Procuring Entity and the Contractor in connection 
with or arising out of the disapproval by the Project Manager of any document and/or any modification 
(s) there to that cannot be settled between the Parties within a reasonable period, then such dispute 
or difference may be referred to a Dispute Board for determination in accordance with GCC Sub-
Clause 46.1 hereof. If such dispute or difference is referred to a Dispute Board, the Project Manager 
shall give instructions as to whether and if so, how, performance of the Contract is to proceed. The 
Contractor shall proceed with the Contract in accordance with the Project Manager's instructions, 
provided that if the Dispute Board upholds the Contractor's view on the dispute and if the Procuring 
Entity has not given notice under GCC Sub-Clause 
46.3 hereof, then the Contractor shall be reimbursed by the Procuring Entity for any additional costs 
incurred by reason of such instructions and shall be relieved of such responsibility or liability in 
connection with the dispute and the execution of the instructions as the Dispute Board shall decide, 
and the Time for Completion shall be extended accordingly. 

20.3.7 The Project Manager's approval, with or without modification of the document furnished by the 
Contractor, shall not relieve the Contractor of any responsibility or liability imposed upon it by any 
provisions of the Contract except to the extent that any subsequent failure results from modifications 
required by the Project Manager. 

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first 
submitted to the Project Manager an amended document and obtained the Project Manager's 
approval thereof, pursuant to the provisions of this GCC Sub-Clause 20.3. 

If the Project Manager requests any change in any already approved document and/or in any 
document based there on, the provisions of GCC Clause 39 shall apply to such request. 

21 Procurement 

 

21.1 Plant 

Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an 
expeditious and orderly manner to the Site. 

21.2 Procuring Entity-Supplied Plant 

If the Appendix to the Contract Agreement titled Scope of Works and Supply by the 
Procuring Entity, provides that the Procuring Entity shall furnish any specific items to the 
Contractor, the following provisions shall apply: 

21.2.1 The Procuring Entity shall, at its own risk and expense, transport each item to the place on or 
near the Site as agreed upon by the Parties and make such item available to the Contractor at 
the time specified in the program furnished by the Contractor, pursuant to GCC Sub-
Clause18.2, unless otherwise mutually agreed. 

 
21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the Project 

Manager of any detected shortage, defect or default. The Procuring Entity shall 



 

 

immediately remedy any shortage, defector default, or the Contractor shall, if practicable and 
possible, at the request of the Procuring Entity, remedy such shortage, defect or default at the 
Procuring Entity's cost and expense. After inspection, such item shall fall under the care, 
custody and control of the Contractor. The provision of this GCC Sub-Clause21.2.2 shall apply 
to any item supplied to remedy any such shortage or default or to substitute for any defective 
item, or shall apply to defective items that have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and control 
shall not relieve the Procuring Entity of liability for any undetected shortage, defector default, 
nor place the Contractor under any liability for any such shortage, defect or default whether 
under GCC Clause 27 or under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the materials and the Contractor's 
Equipment to the Site by the mode of transport that the Contractor judges most suitable under all 
the circumstances. 

 
21.3.2 Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe 

mode of transport operated by any person to carry the materials and the Contractor's 
Equipment. 

 
21.3.3 Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor shall 

notify the Procuring Entity by telex, cable, facsimile or electronic means, of the description of the 
materials and of the Contractor's Equipment, the point and means of dispatch, and the estimated 
time and point of arrival in the Kenya, if applicable, and at the Site. The Contractor shall furnish the 
Procuring Entity with relevant shipping documents to be agreed upon between the Parties. 

 
21.3.4 The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities for 

transportation of the materials and the Contractor's Equipment to the Site. The Procuring Entity shall 
use its best endeavors in a timely and expeditious manner to assist the Contractor in obtaining such 
approvals, if requested by the Contractor. The Contractor shall indemnify and hold harmless the 
Procuring Entity from and against any claim for damage to roads, bridges or any other traffic facilities 
that may be caused by the transport of the materials and the Contractor's Equipment to the Site. 

21.4 Customs Clearance 

21.4.1 The Contractor shall, at its own expense, handle all imported materials and Contractor's Equipment 
at the point(s) of import and shall handle any formalities for customs clearance, subject to the 
Procuring Entity's obligations under GCC Sub-Clause 14.2, provided that if applicable laws or 
regulations require any application or act to be made by or in the name of the Procuring Entity, the 
Procuring Entity shall take all necessary steps to comply with such laws or regulations. In the event 
of delays in customs clearance that are not the fault of the Contractor, the Contractor shall be entitled 
to an extension in the Time for Completion, pursuant to GCC Clause40. 

22 Installation 

 

22.1 Setting Out/ Supervision 

22.1.1 Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the Facilities 
in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the 
Procuring Entity. 

If, at any time during the progress of installation of the Facilities, any error shall appear in the 
position, level or alignment of the Facilities, the Contractor shall forth with notify the Project 



 

 

Manager of such error and, at its own expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager. If such error is based on incorrect data provided in writing by or 
on behalf of the Procuring Entity, the expense of rectifying the same shall be borne by the Procuring 
Entity. 

22.1.2 Contractor's Supervision: The Contractor shall give or provide all necessary superintendence during 
the installation of the Facilities, and the Construction Manager or its deputy shall be constantly on 
the Site to provide full-time super intendance of the installation. The Contractor shall provide and 
employ only technical personnel who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise the work at hand. 

 
22.2 Labor: 

22.2.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, housing, feeding and 
transport. 

 
The Contractor shall provide and employ on the Site in the installation of the Facilities such skilled, 
semi- skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. 
The Contractor is encouraged to use local labor that has the necessary skills. 

 
The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the 
appropriate authorities for the entry of all labor and personnel to be employed on the Site into Kenya. 
The Procuring Entity will, if requested by the Contractor, use his best endeavors in a timely and 
expeditious manner to assist the Contractor in obtaining any local, state, national or government 
permission required for bringing in the Contractor's personnel. 

The Contractor shall at its own expense provide the means of repatriation to all of its and its 
Subcontractor's personnel employed on the Contract at the Site to the place where they were 
recruited or to their domicile. It shall also provide suitable temporary maintenance of all such persons 
from the cessation of their employment on the Contract to the date programmed for their departure. 
In the event that the Contractor defaults in providing such means of transportation and temporary 
maintenance, the Procuring Entity may provide the same to such personnel and recover the cost of 
doing so from the Contractor. 

22.2.2 Persons in the Service of Procuring Entity 
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 
Entity's Personnel. 

22.2.3 Labor Laws 

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor’s Personnel, 
including Laws relating to their employment, health, safety, welfare, immigration and emigration, 
and shall allow them all their legal rights. 

The Contractor shall at all times during the progress of the Contract use its best endeavors to prevent 
any unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor 
of its Subcontractors. 

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently 
employed on or connected with the Contract, pay due regard to all recognized festivals, official 
holidays, religious or other customs and all local laws and regulations pertaining to the employment 
of labor. 



 

 

22.2.4 Rates of Wages and Conditions of Labor 

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 
those established for the trade or industry where the work is carried out. If no established rates or 
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 
not lower than the general level of wages and conditions observed locally by Procuring Entities whose 
trade or industry is similar to that of the Contractor. 

 
The Contractor shall in form the Contractor's Personnel about their liability to pay personal income 
taxes in the Country in respect of such of their salaries, wages and allowances as are chargeable 
under the Laws for the time being in force, and the Contractor shall perform such duties in regard to 
such deductions thereof as may be imposed on him by such Laws. 

22.2.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 
working hours stated in the SCC, unless: 

Otherwise stated in the Contract, 

The Project Manager gives consent, or 

The work is unavoidable, or necessary for the protection of life or property or for the 
safety of the Works, in which case the Contractor shall immediately advise the Project 
Manager. 

 
If and when the Contractor considers it necessary to carryout work at night or on public holidays 
so as to meet the Time for Completion and requests the Project Manager's consent thereto, the 
Project Manager shall not unreasonably withhold such consent. 

 
This Sub-Clause shall not apply to any work which is customarily carried out by rotary or double-shifts. 

22.2.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall 
also provide facilities for the Procuring Entity's Personnel as stated in the Specification. 
The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent Works. 

22.2.7 Health and Safety 

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of 
the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure 
that medical staff, first aid facilities, sick bay and ambulance service are available at all times at the 
Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 
arrangements are made for all necessary welfare and hygiene requirements and for the prevention 
of epidemics. 

 
The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 
safety and protection against accidents. This person shall be qualified for this responsibility, and shall 
have the authority to issue instructions and take protective measures to prevent accidents. 
Throughout the performance of the Contract, the Contractor shall provide whatever is required by 
this person to exercise this responsibility and authority. 

The Contractor shall send to the Project Manager, details of any accident as soon as practicable after 
its occurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Project Manager may reasonably require. 

The Contractor shall throughout the contract (including the Defects Notification Period): (i) conduct 
Information, Education and Consultation Communication (IEC) campaigns, at least every other 



 

 

month, addressed to all the Site staff and labor (including all the Contractor's employees, all 
Subcontractors and Procuring Entity's and Project Manager's' employees, and all truck drivers and 
crew making deliveries to Site for construction activities) and to the immediate local communities, 
concerning the risks, dangers and impact, and appropriate avoidance behavior with respect to of 
Sexually Transmitted Diseases (STD) - or Sexually Transmitted Infections (STI) in general and 
HIV/AIDS in particular; (ii) provide male or female condoms for all Site staff and labor as appropriate; 
and (iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral to a dedicated 
national STI and HIV/AIDS program,(unless otherwise agreed) of all Site staff and labor. 

 
The Contractor shall include in the program to be submitted for the execution of the Facilities under 
Sub- Clause18.2 an alleviation program for Site staff and labor and their families in respect of Sexually 
Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) including HIV/AIDS.The STI, 
STD and HIV/AIDS alleviation program shall indicate when, how and at what cost the Contractor 
plans to satisfy the requirements of this Sub-Clause and the related specification. For eachcomponent, 
the program shall detail the resources to be provided or utilized and any related sub- contracting 
proposed. The program shall also include provision of a detailed cost estimate with supporting 
documentation. Payment to the Contractor for preparation and implementation this program shall 
not exceed the Provisional Sum dedicated for this purpose. 

22.2.8 Funeral Arrangements 

In the event of the death of any of the Contractor's personnel or accompanying members of their 
families, the Contractor shall be responsible for making the appropriate arrangements for their return 
or burial, unless otherwise specified in the SCC. 

 
22.2.9 Records of Contractor's Personnel 

The Contractor shall keep accurate records of the Contractor's personnel, including the number of 
each class of Contractor's Personnel on the Site and the names, ages, genders, hours worked and 
wages paid to all workers. These records shall be summarized on a monthly basis in a form approved 
by the Project Manager and shall be available for inspection by the Project Manager until the 
Contractor has completed all work. 

 
22.2.10 Supply of Food stuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated 
in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in 
connection with the Contract. 

22.2.11 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the Contractor's Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce their danger to health. The 
Contractor shall comply with all the regulations of the local health authorities, including use of 
appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell, give 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, 
gift barter or disposal by Contractor's Personnel. 

 
22.2.14 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition 
of any kind, or allow Contractor's Personnel to do so. 



 

 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 

The contractor shall not employ “forced or compulsory labor” in any form. “Forced or compulsory 
labor” consists of all work or service, not voluntarily performed, that is extracted from an individual 
under threat of force or penalty. 

 
22.2.16 Prohibition of Harmful Child Labor 

The Contractor shall not employ any child to perform any work that is economically exploitative, or 
is likely to be hazardous to, or to interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development. 

22.3 Contractor's Equipment 

22.3.1 All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be intended 
to be used exclusively for the execution of the Contract. The Contractor shall not remove the same 
from the Site without the Project Manager's consent that such Contractor's Equipment is no longer 
required for the execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor shall 
remove from the Site all Equipment brought by the Contractor on to the Site and any surplus 
materials remaining there on. 

22.3.3 The Procuring Entity will, if requested, use its best endeavors to assist the Contractor in obtaining 
any local, state or national government permission required by the Contractor for the export of the 
Contractor's Equipment imported by the Contractor for use in the execution of the Contract that is 
no longer required for the execution of the Contract. 

22.4 Site Regulations and Safety 

The Procuring Entity and the Contractor shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply there with. The Contractor 
shall prepare and submit to the Procuring Entity, with a copy to the Project Manager, proposed Site 
regulations for the Procuring Entity's approval, which approval shall not be unreasonably withheld. 

 
Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of 
the Facilities, gate control, sanitation, medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Procuring Entity or the Project Manager, give all 
reasonable opportunities for carrying out the work to any other contractors employed by the 
Procuring Entity on or near the Site. 

22.5.2 If the Contractor, upon written request from the Procuring Entity or the Project Manager, makes 
available to other contractors any roads or ways the maintenance for which the Contractor is 
responsible, permits the use by such other contractors of the Contractor's Equipment, or provides 
any other service of whatsoever nature for such other contractors, the Procuring Entity shall fully 
compensate the Contractor for any loss or damage caused or occasioned by such other contractors 
in respect of any such use or service, and shall pay to the Contractor reasonable remuneration for 
the use of such equipment or the provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to minimize, to the extent possible, 
interference with the work of other contractors. The Project Manager shall determine the resolution 
of any difference or conflict that may arise between the Contractor and other contractors and the 
workers of the Procuring Entity in regard to their work. 



 

 

22.5.4 The Contractor shall notify the Project Manager promptly of any defects in the other contractors' 
work that come to its notice, and that could affect the Contractor's work. The Project Manager shall 
determine the corrective measures, if any, required to rectify the situation after inspection of the 
Facilities. Decisions made by the Project Manager shall be binding on the Contractor. 

 
22.6 Emergency Work 

 
If, by reason of an emergency arising in connection with and during the execution of the Contract, any 
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the 
Contractor shall immediately carry out such work. 

 
If the Contractor is unable or unwilling to do such work immediately, the Procuring Entity may 
door cause such work to be done as the Procuring Entity may determine is necessary in order to 
prevent damage to the Facilities. In such event the Procuring Entity shall, as soon as practicable 
after the occurrence of any such emergency, notify the Contractor in writing of such emergency, 
the work done and the reasons there for. If the work done or caused to be done by the Procuring 
Entity is work that the Contractor was liable to do at its own expense under the Contract, the 
reasonable costs incurred by the Procuring Entity in connection there with shall be paid by the 
Contractor to the Procuring Entity. Otherwise, the cost of such remedial work shall be borne by 
the Procuring Entity. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the Contractor 
shall keep the Site reasonably free from all unnecessary obstruction, store or remove any surplus 
materials, clear away any wreckage, rubbish or temporary works from the Site, and remove any 
Contractor's Equipment no longer required for execution of the Contract. 

22.7.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor 
shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall 
leave the Site and Facilities in a clean and safe condition. 

22.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching 
when and Where necessary for the proper execution and the protection of the Facilities, or for the 
safety of the owners and occupiers of adjacent property and for the safety of the public. 

23 Test and Inspection 

 

23.1 The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site 
all such tests and/ or inspections of the Plant and any part of the Facilities as are specified in the 
Contract. 

23.2 The Procuring Entity and the Project Manager or their designated representatives shall be entitled 
to attend the afore said test and/ or inspection, provided that the Procuring Entity shall bear all 
costs and expenses incurred in connection with such attendance including, but not limited to,all 
traveling and board and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor 
shall give a reasonable advance notice of such test and/or inspection and of the place and time 
thereof to the Project 
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessarypermis 
sion or consent to enable the Procuring Entity and the Project Manager or their designated 
representatives to attend the test and/ or inspection. 



 

 

23.4 The Contractor shall provide the Project Manager with a certified report of the results of any such 
test and/ or inspection. If the Procuring Entity or Project Manager or their designated 
representatives fails to attend the test and/or inspection, or if it is agreed between the Parties 
that such persons shall not do so, then the Contractor may proceed with the test and/ or 
inspection in the absence of such persons, and may provide the Project Manager with a certified 
report of the results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test and/or inspection not 
required by the Contract, provided that the Contractor's reasonable costs and expenses incurred 
in the carrying out of such test and/or inspection shall be added to the Contract Price. Further, if 
such test and/or inspection impede the progress of work on the Facilities and/or the Contractor's 
performance of its other obligations under the Contract, due allowance will be made in respect of 
the Time for Completion and the other obligations so affected. 

 
23.6 If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the Contractor 

shall either rectify or replace such Plant or part of the Facilities and shall repeat the test and/or 
inspection upon giving a notice under GCC Sub-Clause 23.3. 

 
23.7 If any dispute or difference of opinion shall arise between the Parties in connection with or arising 

out of the test and/or inspection of the Plant or part of the Facilities that cannot be settled between 
the Parties within a reasonable period of time, it may be referred to a Dispute Board for determination 
in accordance with GCC Sub-Clause 46.3. 

 
23.8 The Contractor shall afford the Procuring Entity and the Project Manager, at the Procuring Entity's 

expense, access at any reasonable time to any place where the Plant are being manufactured or the 
Facilities are being installed, in order to inspect the progress and the manner of manufacture or 
installation, provided that the Project Manager shall give the Contractor a reasonable prior notice. 

 
23.9 The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part of 

the Facilities, nor the attendance by the Procuring Entity or the Project Manager, nor the issue of 
any test certificate pursuant to GCC Sub-Clause 23.4, shall release the Contractor from any other 
responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor carrying 
out any test and/or inspection required under the Contract. The Contractor shall give a reasonable 
notice to the Project Manager whenever any such parts of the Facilities or foundations are ready or 
about to be ready for test and/or inspection; such test and/or inspection and notice there of shall be 
subject to the requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings in or 
through the same as the Project Manager may from time to time require at the Site, and shall 
reinstate and make good such part or parts. 

If any parts of the Facilities or foundations have been covered up at the Site after compliance with 
the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the 
Contract, the expenses of uncovering, making openings in or through, reinstating, and making good 
the same shall be borne by the Procuring Entity, and the Time for Completion shall be reasonably 
adjusted to the extent that the contractor has thereby been delayed or impeded in the performance 
of any of its obligations under the Contract. 

24 Completion of the Facilities 

 
24.1 As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed 

operationally and structurally and put in a tight and clean condition as specified in the Procuring 



 

 

Entity's Requirements, excluding minor items not materially affecting the operation or safety of the 
Facilities, the Contractor shall so notify the Procuring Entity in writing. 

24.2 Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause 24.1, the 
Procuring Entity shall supply the operating and maintenance personnel specified in the Appendix to 
the Contract Agreement titled Scope of Works and Supply by the Procuring Entity for Pre-
commissioning of the Facilities or any part thereof. 

 
24.3 Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by the 

Procuring Entity, the Procuring Entity shall also provide, within the said seven (7) day period, the 
raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters required 
for Pre- commissioning of the Facilities or any part thereof. 

 
24.4 As soon as reasonably practicable after the operating and maintenance personnel have been supplied 

by the Procuring Entity and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters have been provided by the Procuring Entity in accordance with GCC Sub-
Clause24.2, the Contractor shall commence Pre-commissioning of the Facilities or the relevant part 
thereof in preparation for Commissioning, subject to GCC Sub-Clause 25.5. 

24.5 As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the 
Contractor, the Facilities or any part thereof is ready for Commissioning, the Contractor shall so 
notify the Project Manager in writing. 

24.6 The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice under 
GCC Sub- Clause24.4, either issue a Completion Certificate in the form specified in the Procuring 
Entity's Requirements (Forms and Procedures), stating that the Facilities or that part thereof have 
reached Completion as of the date of the Contractor's notice under GCC Sub-Clause 24.4, or notify 
the Contractor in writing of any defects and/or deficiencies. 

 
If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor 
shall then correct such defects and/or deficiencies, and shall repeat the procedure described in GCC 
Sub-Clause 24.4.Ifthe Project Manager is satisfied that the Facilities or that part thereof have 
reached Completion, the Project Manager shall, within seven (7) days after receipt of the 
Contractor's repeated notice, issue a Completion Certificate stating that the Facilities or that part 
thereof have reached Completion as of the date of the Contractor's repeated notice. 

 
If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any defects 
and/or deficiencies within seven (7) days after receipt of the Contractor's repeated notice, and the 
above procedure shall be repeated. 

24.7 If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor of 
any defects and/or deficiencies within fourteen (14) days after receipt of the Contractor's notice under 
GCC Sub- Clause 24.4 or within seven (7) days after receipt of the Contractor's repeated notice under 
GCC Sub-Clause 24.5, or if the Procuring Entity makes use of the Facilities or part thereof, then the 
Facilities or that part there of shall be deemed to have reached Completion as of the date of the 
Contractor's notice or repeated notice, or as of the Procuring Entity's use of the Facilities, as the case 
may be. 

24.8 As soon as possible after Completion, the Contractor shall complete all outstanding minor items so 
that the Facilities are fully in accordance with the requirements of the Contract, failing which the 
Procuring Entity will undertake such completion and deduct the costs there of from any monies 
owing to the Contractor. 

 
24.9 Upon Completion, the Procuring Entity shall be responsible for the care and custody of the Facilities 

or the relevant part thereof, together with the risk of loss or damage thereto, and shall thereafter 
take over the Facilities or the relevant part thereof. 



 

 

25 Commissioning and Operational Acceptance 

 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part there of shall be commenced by the Contractor 
immediately after issue of the Completion Certificate by the Project Manager, pursuant to GCC Sub-
Clause24.5, or immediately after the date of the deemed Completion, under GCC Sub-Clause 24.6. 

25.1.2 The Procuring Entity shall supply the operating and maintenance personnel and all raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services and other matters required for 
Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the Contractor's and Project Manager's 
advisory personnel shall attend the Commissioning, including the Guarantee Test, and shall advise 
and assist the Procuring Entity. 

25.2 Guarantee Test 

25.2 Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted by the 
Contractor during Commissioning of the Facilities or the relevant part thereof to ascertain whether 
the Facilities or the relevant part can attain the Functional Guarantees specified in the Appendix to 
the Contract Agreement titled Functional Guarantees. The Procuring Entity shall promptly provide the 
Contractor with such information as the Contractor may reasonably require in relation to the conduct 
and results of the Guarantee Test and any repeats thereof. 

 
25.1.1 If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the relevant 

part thereof cannot be successfully completed within the period from the date of Completion 
specified in the SCC or any other period agreed upon by the Procuring Entity and the Contractor, 

the Contractor shall be deemed to have fulfilled its obligations with respect to the Functional 
Guarantees, and GCC Sub-Clauses 
28.2 and 28.3 shall not apply. 

 
25.3 Operational Acceptance 

25.3.1 Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the 
Facilities or any part thereof when 

The Guarantee Test has been successfully completed and the Functional Guarantees are met; or 
the Guarantee Test has not been successfully completed or has not been carried out for reasons 
not attributable to the Contractor within the period from the date of Completion specified in the 
SCC pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed upon by the Procuring 
Entity and the Contractor; or the Contractor has paid the liquidated damages specified in GCC 
Sub-Clause 28.3hereof; and any minor items mentioned in GCC Sub-Clause 24.7 here of relevant 
to the Facilities or that part thereof have been completed. 

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the 
Contractor may give a notice to the Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the Procuring Entity's Requirements (Forms and 
Procedures) in respect of the Facilities or the part there of specified in such notice as of the date 
of such notice. 

25.3.3 The Project Manager shall, after consultation with the Procuring Entity, and within seven (7) days 
after receipt of the Contractor's notice, issue an Operational Acceptance Certificate. 

25.3.4 If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to issue 
the Operational Acceptance Certificate or fails to inform the Contractor in writing of the justifiable 
reasons why the Project Manager has not issued the Operational Acceptance Certificate, the 
Facilities or the relevant part there of shall be deemed to have been accepted as of the date of 
the Contractor's said notice. 



 

 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of 
parts of the Facilities, the provisions relating to Completion and Commissioning including the 
Guarantee Test shall apply to each such part of the Facilities individually, and the Operational 
Acceptance Certificate shall be issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or 
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided that the Contractor shall there 
after complete any outstanding minor items that are listed in the Operational Acceptance 
Certificate. 

 
25.5 Delayed Pre-commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the Pre-commissioning of the Facilities 
pursuant to Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause 25.2,for reasons 
attributable to the Procuring Entity either on account of non-availability of other facilities under 
the responsibilities of other contractor(s), or for reasons beyond the Contractor’s control, the 
provisions leading to “deemed” completion of activities such as Completion, pursuant to GCC Sub-
Clause 24.6, and Operational Acceptance, pursuant to GCC Sub-Clause 25.3.4, and Contractor's 
obligations regarding Defect Liability Period, pursuant to GCC Sub- Clause 27.2, Functional 
Guarantee, pursuant to GCC Clause 28, and Care of Facilities, pursuant to GCC Clause 32 ,and 
GCC Clause 41.1, Suspension, shall not apply. In this case, the following provisions shall apply. 

 
25.5.2 When the Contractor is notified by the Project Manager that he will be unable to proceed with 

the activities and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be 
entitled to the following: 

The Time of Completion shall be extended for the period of suspension without 
imposition of liquidated damages pursuant to GCC Sub-Clause 26.2; 

payments due to the Contractor in accordance with the provision specified in the Appendix 
to the Contract Agreement titled Terms and Procedures of Payment, which would not have 
been payable in normal circumstances due to non-completion of the subject activities, shall 
be released to the Contractor against submission of a security in the form of a bank 
guarantee of equivalent amount acceptable to the Procuring Entity, and which shall 
becomenull and void when the Contractor will have complied with its obligations regarding 
those payments, subject to the provision of Sub-Clause 
25.5.3 below; 

the expenses towards the above security and extension of other securities under the 
contract, of which validity needs to be extended, shall be reimbursed to the Contractor by 
the Procuring Entity; 

the additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1 
shall be reimbursed to the Contractor by the Procuring Entity for the period between the 
notification mentioned above and the notification mentioned in Sub-Clause 25.5.4 below. The 
provision of GCC Sub-Clause 33.2 shall apply to the Facilities during the same period. 

Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions valued 
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by 
a plus or minus percentage. The percentage already worked out during tender evaluationis 
worked out as follows: (corrected tender price –tender price)/ tender price X100. 



 

 

25.5.3 In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds one 
hundred eighty days, the Procuring Entity and Contractor shall mutually agree to any additional 
compensation payable to the Contractor. 

 
25.5.4 When the Contractor is notified by the Project Manager that the plant is ready for Pre-

commissioning, the Contractor shall proceed without delay in performing Pre-commissioning in 
accordance with Clause 24. 

Guarantees and Liabilities 

26 Completion Time 

Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a 
separate time for completion is specified) within the Time for Completion specified in the SCC 

pursuant to GCC Sub-Clause 8.2, or within such extended time to which the Contractor shall be 
entitled under GCC Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC Clause 40, the Contractor shall pay to the Procuring 
Entity liquidated damages in the amount specified in the SCC as a percentage rate of the Contract 

Price or the relevant part thereof. The aggregate amount of such liquidated damages shall in no event 
exceed the amount specified as “Maximum” in the SCC as a percentage rate of the Contract Price. 

Once the “Maximum” is reached, the Procuring Entity may consider termination of the Contract, 
pursuant to GCC Sub-Clause 42.2.2. 

 
26.3 Such payment shall completely satisfy the Contractor's obligation to attain Completion of the 

Facilities or the relevant part thereof within the Time for Completion or any extension thereof under 
GCC Clause 40. The Contractor shall have no further liability whatsoever to the Procuring Entity in 
respect thereof. 

 
4 However, the payment of liquidated damages shall not in any way relieve the Contractor from any 

of its obligations to complete the Facilities or from any other obligations and liabilities of the 
Contractor under the Contract. 

5 Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Contractor 
to attain any milestone or other act, matter or thing by any date specified in the Appendix to the 
Contract Agreement titled Time Schedule, and/or other program of work prepared pursuant to GCC 
Sub-Clause 18.2 shall not render the Contractor liable for any loss or damage there by suffered by 
the Procuring Entity. 

26.6 If the Contractor attains Completion of the Facilities or any part there of before the Time for 
Completion or any extension thereof under GCC Clause 40, the Procuring Entity shall pay to the 
Contractor a bonus in the amount specified in the SCC. The aggregate amount of such bonus shall 
in no event exceed the amount specified as “Maximum” in the SCC. 

27 Defect Liability 

 

27.1 The Contractor warrants that the Facilities or any part thereof shall be free from defects in the 
design, engineering, materials and workmanship of the Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be five hundred and forty (540) days from the date of Completion 
of the Facilities (or any part thereof) or one year from the date of Operational Acceptance of the 
Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC pursuant 
to GCC Sub-Clause 27.10. 



 

 

If during the Defect Liability Period any defect should be found in the design, engineering, materials 
and workmanship of the Plant supplied or of the work executed by the Contractor, the Contractor 
shall promptly, in consultation and agreement with the Procuring Entity regarding appropriate 
remedying of the defects, and at its cost, repair, replace or otherwise make good as the Contractor 
shall determine at its discretion, such defect as well as any damage to the Facilities caused by such 
defect. The Contractor shall not be responsible for the repair, replacement or making good of any 
defector of any damage to the Facilities arising out of or resulting from any of the following causes: 

Improper operation or maintenance of the Facilities by the Procuring 

Entity; Operation of the Facilities outside specifications provided in the 

Contract; or Normal wear and tear. 

27.3 The Contractor's obligations under this GCC Clause 27 shall not apply to: 

any materials that are supplied by the Procuring Entity under GCC Sub-Clause 21.2, are 
normally consumed in operation, or have a normal life shorter than the Defect Liability 
Period stated herein; 

any designs, specifications or other data designed, supplied or specified by or on behalf 
of the Procuring Entity or any matters for which the Contractor has disclaimed 
responsibility herein; or any other materials supplied or any other work executed by or 
on behalf of the Procuring Entity, except for the work executed by the Procuring Entity 
under GCC Sub-Clause 27.7. 

 
27.4 The Procuring Entity shall give the Contractor a notice stating the nature of any such defect together 

with all available evidence thereof, promptly following the discovery thereof. The Procuring Entity 
shall afford all reasonable opportunity for the Contractor to inspect any such defect. 

27.5 The Procuring Entity shall afford the Contractor all necessary access to the Facilities and the Site to 
enable the Contractor to perform its obligations under this GCC Clause 27. 

The Contractor may, with the consent of the Procuring Entity, remove from the Site any Plant or 
any part of the Facilities that are defective if the nature of the defect, and/or any damage to the 
Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency of 
the Facilities or any part thereof, the Procuring Entity may give to the Contractor a notice requiring 
that tests of the defective part of the Facilities shall be made by the Contractor immediately upon 
completion of such remedial work, where upon the Contractor shall carryout such tests. 

 
27.7 If such part fails the tests, the Contractor shall carryout further repair, replacement or making good, 

as the case may be, until that part of the Facilities passes such tests. The tests shall be agreed upon 
by the Procuring Entity and the Contractor. 

27.8 If the Contractor fails to commence the work necessary to remedy such defector any damage to 
the Facilities caused by such defect within a reasonable time (which shall in no event be considered 
to be less than fifteen (15) days), the Procuring Entity may, following notice to the Contractor, 
proceed to do such work, and the reasonable costs incurred by the Procuring Entity in connection 
there with shall be paid to the Procuring Entity by the Contractor or may be deducted by the 
Procuring Entity from any monies due the Contractor or claimed under the Performance Security. 

27.9 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of 
such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be 
extended by a period equal to the period during which the Facilities or such part cannot be used 



 

 

by the Procuring Entity because of any of the aforesaid reasons. 

27.10 Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability whatsoever 
and how so ever arising, and whether under the Contractor at law, in respect of defects in the 
Facilities or any part thereof, the Plant, design or engineering or work executed that appear after 
Completion of the Facilities or any part thereof, except where such defects are the result of the 
gross negligence, fraud, or criminal or willful action of the Contractor. 

 
27.11 In addition, any such component of the Facilities, and during the period of time as may be specified 

in the SCC, shall be subject to an extended defect liability period. Such obligation of the Contractor 
shall be in addition to the defect liability period specified under GCC Sub-Clause 27.2. 

28 Functional Guarantees 

 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof shall 
attain the Functional Guarantees specified in the Appendix to the Contract Agreement titled 
Functional Guarantees, subject to and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees 
specified in the Appendix to the Contract Agreement titled Functional Guarantees, are not met 
either in whole or in part, the Contractor shall at its cost and expense make such changes, 
modifications and/ or additions to the Plant or any part there of as may be necessary to meet at 
least the minimum level of such Guarantees. The Contractor shall notify the Procuring Entity upon 
completion of the necessary changes, modifications and/or additions, and shall request the 
Procuring Entity to repeat the Guarantee Test until the minimum level of the Guarantees has been 
met. If the Contractor eventually fails to meet the minimum level of Functional Guarantees, the 
Procuring Entity may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees specified in the Appendix 
to the Contract Agreement titled Functional Guarantees, are not attained either in whole or in part, but 
the minimum level of the Functional Guarantees specified in the said Appendix to the Contract 
Agreement is met, the Contractor shall, at the Contractor's option, either 

Make such changes, modifications and/or additions to the Facilities or any part there of that 
are necessary to attain the Functional Guarantees at its cost and expense, and shall request the 
Procuring Entity to repeat the Guarantee Test or 

Pay liquidated damages to the Procuring Entity in respect of the failure to meet the Functional 
Guarantees in accordance with the provisions in the Appendix to the Contract Agreement titled 
Functional Guarantees. 

The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of liability 
specified in the Appendix to the Contract Agreement titled Functional Guarantees, shall 
completely satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the Contractor 
shall have no further liability whatsoever to the Procuring Entity in respect thereof. Upon the 
payment of such liquidated damages by the Contractor, the Project Manager shall issue the 
Operational Acceptance 
Certificate for the Facilities or any part thereof in respect of which the liquidated damages 
have been so paid. 

29 Patent Indemnity 

 

29.1 The Contractor shall, subject to the Procuring Entity's compliance with GCC Sub-Clause 29.2, 
indemnify and hold harmless the Procuring Entity and its employees and officers from and against 
any and all suits, actions or administrative proceedings, claims, demands, losses, damages, costs, 
and expenses of whatsoever nature, including attorney's fees and expenses, which the Procuring 
Entity may suffer as a result of any infringement or alleged infringement of any patent, utility model, 
registered design, trademark, copy right or other intellectual property right registered or 



 

 

otherwise existing at the date of the Contract by reason of: (a) the installation of the Facilities by 
the Contractor or the use of the Facilities in Kenya; and (b) the sale of the products produced by 
the Facilities in any country. 

29.2 Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose 
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the 
use of the Facilities or any part thereof, or any products produced thereby in association or 
combination with any other equipment, plant or materials not supplied by the Contractor, pursuant 
to the Contract Agreement. 

 
29.3 If any proceedings are brought or any claim is made against the Procuring Entity arising out of the 

matters referred to in GCC Sub-Clause 29.1, the Procuring Entity shall promptly give the Contractor 
a notice thereof, and the Contractor may at its own expense and in the Procuring Entity's name 
conduct such proceedings or claim and any negotiations for the settlement of any such proceedings 
or claim. 

 
29.4 If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then the Procuring Entity shall 
be free to conduct the same on its own behalf. Unless the Contractor has so failed to notify 
the Procuring Entity within the twenty- eight (28) day period, the Procuring Entity shall make no 
admission that may be prejudicial to the defense of any such proceedings or claim. 

 
29.5 The Procuring Entity shall, at the Contractor's request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor for 
all reasonable expenses incurred in so doing. 

29.6 The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers 
and Subcontractors from and against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, including attorney's fees and 
expenses, which the Contractor may suffer as a result of any infringement or alleged infringement 
of any patent, utility model, registered design, trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of the Contract arising out of or in connection with 
any design, data, drawing, specification, or other documents or materials provided or designed by 
or on behalf of the Procuring Entity. 

30 Limitation of Liability 

 

30.1 Except in cases of criminal negligence or willful misconduct, 

Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for any 
in director consequential loss or damage, loss of use, loss of production, or loss of profits or 
interest costs, which may be suffered by the other Party in connection with the Contract, other 
than specifically provided as any obligation of the Party in the Contract, and 

the aggregate liability of the Contractor to the Procuring Entity, whether under the Contract, 
in tort or otherwise, shall not exceed the amount resulting from the application of the multiplier 
specified in the SCC, to the Contract Price or, if a multiplier is not so specified, the total Contract 
Price, provided that this limitation shall not apply to the cost of repairing or replacing defective 
equipment, or to any obligation of the Contractor to indemnify the Procuring Entity with respect 
to patent infringement. 

Risk Distribution 

 
31 Transfer of Ownership 

 

31.1 Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred to 
the Procuring Entity upon loading on to the mode of transport to be used to convey the Plant from 
the country of origin to that country. 



 

 

31.2 Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to the 
Procuring Entity when the Plant are brought on to the Site. 

31.3 Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in 
connection with the Contract shall remain with the Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities shall revert to the Contractor 
upon Completion of the Facilities or at such earlier time when the Procuring Entity and the 
Contractor agree that the Plant in question are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody 
thereof together with the risk of loss or damage there to shall remain with the Contractor pursuant 
to GCC Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part there of in 
which such Plant are incorporated. 

32 Care of Facilities 

 

32.1 The Contractor shall be responsible for the care and custody of the Facilities or any part thereof 
until the date of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract 
provides for Completion of the Facilities in parts, until the date of Completion of the relevant part, 
and shall make good at its own cost any loss or damage that may occur to the Facilities or the 
relevant part thereof from any cause whatsoever during such period. The Contractor shall also be 
responsible for any loss or damage to the Facilities caused by the Contractor or its Subcontractors 
in the course of any work carried out, pursuant to GCC Clause 27. Notwithstandingthe foregoing, 
the Contractor shall not be liable for any loss or damage to the Facilities or that partthereof caused 
by reason of any of the matters specified or referred to in paragraphs (a), (b) and 
(c) of GCC Sub-Clauses 32.2 and 38.1. 

 
32.2 If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's temporary 

facilities by reason of insofar as they relate to Kenya, nuclear reaction, nuclear radiation, radioactive 
contamination, pressure wave caused by aircraft or other aerial objects, or any other occurrences 
that an experienced contract or could not reasonably foresee, or if reasonably foreseeable could 
not reasonably make provision for or insure against, in so far as such risks are not normally insurable 
on the insurance market and are mentioned in the general exclusions of the policy of insurance, 
including War Risks and Political Risks, taken out under GCC Clause 34 hereof; or any use or 
occupation by the Procuring Entity or any third Party other than a Subcontractor, authorized by the 
Procuring Entity of any part of the Facilities; or any use of or reliance upon any design, data or 
specification provided or designated by or on behalf of the Procuring Entity, or any such matter for 
which the Contractor has disclaimed responsibility herein, the Procuring Entity shall pay to the 
Contractor all sums payable in respect of the Facilities executed, notwithstanding that the same be 
lost, destroyed or damaged, and will pay to the Contractor the replacement value of all temporary 
facilities and all parts thereof lost, destroyed or damaged. If the Procuring Entity requests the 
Contractor in writing to make good any loss or damage to the Facilities thereby occasioned, the 
Contractor shall make good the same at the cost of the Procuring Entity in accordance with GCC 
Clause 39. If the Procuring Entity does not request the Contractor in writing to make good any loss 
or damage to the Facilities thereby occasioned, the Procuring Entity shall either request a change 
in accordance with GCC Clause 39, excluding the performance of that part of the Facilities there by 
lost, destroyed or damaged, or, where the loss or damage affects a substantial part of the Facilities, 
the Procuring Entity shall terminate the Contract pursuant to GCC Sub-Clause 42.1 hereof. 

 
32.3 The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any 

other property of the Contractor used or intended to be used for purposes of the Facilities, except 
(i) as mentioned in GCC Sub-Clause 32.2 with respect to the Contractor's temporary facilities, and 
(ii) where such loss or damage arises by reason of any of the matters specified in GCC Sub- Clauses 
32.2 (b) and (c) and 38.1. 



 

 

32.4 With respect to any loss or damage caused to the Facilities or any part thereof or to the Contractor's 
Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the provisions of GCC 
Sub- Clause 38.3 shall apply. 

33 Loss of or Damageto Property; Accident or Injury to Workers; Indemnification 

 

33.1 Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless the Procuring 
Entity and its employees and officers from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature, 
including attorney's fees and expenses, in respect of the death or injury of any person or loss of or 
damage to any property other than the Facilities whether accepted or not, arising in connection 
with the supply and installation of the Facilities and by reason of the negligence of the Contractor 
or its Subcontractors, or their employees, officers or agents, except any injury, death or property 
damage caused by the negligence of the Procuring Entity, its contractors, employees, officers or 
agents. 

 
33.2 If any proceedings are brought or any claim is made against the Procuring Entity that might subject 

the Contractor to liability under GCC Sub-Clause33.1, the Procuring Entity shall promptly give the 
Contractor a notice thereof and the Contractor may at its own expense and in the Procuring Entity's 
name conduct such proceedings or claim and any negotiations for the settlement of any such 
proceedings or claim. 

 
33.8 If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then the Procuring Entity shall 
be free to conduct the same on its own behalf. Unless the Contractor has so failed to notify the 
Procuring Entity within the twenty- eight (28) day period, the Procuring Entity shall make no 
admission that may be prejudicial to the defense of any such proceedings or claim. 

 
33.9 The Procuring Entity shall, at the Contractor's request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor for 
all reasonable expenses incurred in so doing. 

 
33.10 `The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers 

and Subcontractors from any liability for loss of or damage to property of the Procuring Entity, other 
than the Facilities not yet taken over, that is caused by fire, explosion or any other perils, in excess 
of the amount recoverable from insurances procured under GCC Clause 34, provided that such fire, 
explosion or other perils were not caused by any actor failure of the Contractor. 

33.11 The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all reasonable 
measures to mitigate any loss or damage which has occurred. If the Party fails to take such 
measures, the other Party's liabilities shall be correspondingly reduced. 

 
34 Insurance 

 

34.1 To the extent specified in the Appendix to the Contract Agreement titled Insurance Requirements, 
the Contractor shall at its expense take out and maintain in effect, or cause to be taken out and 
maintained in effect, during the performance of the Contract, the insurances set forth below in the 
sums and with the deductibles and other conditions specified in the said Appendix. The identity of 
the insurers and the form of the policies shall be subject to the approval of the Procuring Entity, who 
should not unreasonably withhold such approval. 

a. Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the Contractor's or Subcontractor's 
works or stores until arrival at the Site, to the Plant (including spare parts therefor) and to the 
Contractor's Equipment. 



 

 

Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of 
the Facilities, with an extended maintenance coverage for the Contractor's liability in respect of 
any loss or damage occurring during the Defect Liability Period while the Contractor is on the 
Site for the purpose of performing its obligations during the Defect Liability Period. 

Third Party Liability Insurance 

Covering bodily injury or death suffered by third Parties including the Procuring Entity's personnel,and 
loss of or damage to property occurring in connection with the supply and installation of the Facilities. 

Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not owned 
by them, in connection with the execution of the Contract. 

Workers' Compensation 

In accordance with the statutory requirements applicable in any country where the Contract 
or any part thereof is executed. 

Procuring Entity's Liability 

In accordance with the statutory requirements applicable in any country where the Contract 
or any part thereof is executed. 

Other Insurances 

Such other insurances as may be specifically agreed upon by the Parties here to as listed in the 
Appendix to the Contract Agreement titled Insurance Requirements. 

34.2 The Procuring Entity shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers' 
Compensation and Procuring Entity's Liability Insurances, and the Contractor's Subcontractors shall be 
named as co-insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub-
Clause 34.1 except for the Cargo Insurance During Transport, Workers' Compensation and Procuring 
Entity's Liability Insurances. All insurers’ rights of subrogation against such co-insureds for losses or 
claims arising out of the performance of the Contract shall be waived under such policies. 

 
34.3 The Contractor shall, in accordance with the provisions of the Appendix to the Contract Agreement 

titled Insurance Requirements, deliver to the Procuring Entity certificates of insurance or copies of the 
insurance policies as evidence that the required policies are in full force and effect. The certificates 
shall provide that no less than twenty-one (21) days' notice shall be given to the Procuring Entity by 
insurers prior to cancellation or material modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and maintain in 
effect adequate insurance policies for their personnel and vehicles and for work executed by them 
under the Contract, unless such Subcontractors are covered by the policies taken out by the Contractor. 

 
34.5 The Procuring Entity shall at its expense take out and maintain in effect during the performance of the 

Contract those insurances specified in the Appendix to the Contract Agreement titled Insurance 
Requirements, in the sums and with the deductibles and other conditions specified in the said 
Appendix. The Contractor and the Contractor's Subcontractors shall be named as co-insureds under 
all such policies. All insurers' rights of subrogation against such co-insureds for losses or claims arising 
out of the performance of the Contract shall be waived under such policies. The Procuring Entity shall 
deliver to the Contractor satisfactory evidence that the required insurances are in full force and effect. 
The policies shall provide that not less than twenty-one 

(21) days' notice shall be given to the Contractor by all insurers prior to any cancellation or material 

modification of the policies. If so requested by the Contractor, the Procuring Entity shall provide 



 

 

copies of the policies taken out by the Procuring Entity under this GCC Sub-Clause 34.5. 

 
34.6 If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC Sub-

Clause 34.1, the Procuring Entity may take out and maintain in effect any such insurances and may 
from time to time deduct from any amount due the Contractor under the Contract any premium that 
the Procuring Entity shall have paid to the insurer, or may otherwise recover such amount as a debt 
due from the Contractor. If the Procuring Entity fails to take out and/or maintain in effect the 
insurances referred to in GCC 34.5, the Contractor may take out and maintain in effect any such 
insurances and may from time to time deduct from any amount due the Procuring Entity under the 
Contract any premium that the Contractor shall have paid to the insurer, or may otherwise recover 
such amount as a debt due from the Procuring Entity. If the Contractor fails to or is unable to take out 
and maintain in effect any such insurances, the Contractor shall nevertheless have no liability or 
responsibility towards the Procuring Entity, and the Contractor shall have full recourse against the 
Procuring Entity for any and all liabilities of the Procuring Entity herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and any claims 
made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any 
insurers shall be paid to the Contractor. The Procuring Entity shall give to the Contractor all such reasonable 
assistance as may be required by the Contractor. With respect to insurance claims in which the Procuring 
Entity's interest is involved, the Contractor shall not give any release or make any compromise with the 
insurer without the prior written consent of the Procuring Entity. With respect to insurance claims in which 
the Contractor's interest is involved, the Procuring Entity shall not give any release or make any compromise 
with the insurer without the prior written consent of the Contractor. 

Unforeseen Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter on the Site any physical 
conditions other than climatic conditions, or artificial obstructions that could not have been reasonably 
foreseen prior to the date of the Contract Agreement by an experienced contractor on the basis of reasonable 
examination of the data relating to the Facilities including any data as to boring tests, provided by the 
Procuring Entity, and on the basis of information that it could have obtained from a visual inspection of the 
Site if access thereto was available, or other data readily available to it relating to the Facilities, and if the 
Contractor determines that it will in consequence of such conditions or obstructions incur additional cost and 
expense or require additional time to perform its obligations under the Contract that would not have been 
required if such physical conditions or artificial obstructions had not been encountered, the Contractor shall 
promptly, and before performing additional work or using additional Plant or Contractor's Equipment, notify 
the Project Manager in writing of the physical conditions or artificial obstructions on the Site that could not 
have been reasonably foreseen; the additional work and/or Plant and/or Contractor's Equipment required, 
including the steps which the Contractor will or proposes to take to overcome such conditions or obstructions; 
the extent of the anticipated delay; and the additional cost and expense that the Contractor is likely to incur. 

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project Manager shall 
promptly consult with the Procuring Entity and Contractor and decide upon the actions to be taken to 
overcome the physical 

 
35.2 If the Contractor is delayed or impeded in the performance of the Contract because of any such 

physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for 
Completion shall be extended in accordance with GCC Clause 40. 

Change in Laws and Regulations 

 

36.1 If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any law, 
regulation, ordinance, order or by-law having the force of law is enacted, promulgated, abrogated 
or changed which shall be deemed to include any change in interpretation or application by the 
competent authorities, that subsequently affects the costs and expenses of the Contractor and/or 
the Time for Completion, the Contract Price shall be correspondingly increased or decreased, 



 

 

and/or the Time for Completion shall be reasonably adjusted to the extent that the Contractor has 
thereby been affected in the performance of any of its obligations under the Contract. 
Notwithstanding the foregoing, such additional or reduced costs shall not be separately paid or 
credited if the same has already been accounted for in the price adjustment provisions where 
applicable, in accordance with the SCC pursuant to GCC Sub-Clause 11.2. 

 
Force Majeure 

 

37.1 “Force Majeure” shall mean any event beyond the reasonable control of the Procuring Entity or of 
the Contractor, as the case may be, and which is unavoidable notwithstanding the reasonable care 
of the Party affected, and shall include, without limitation, the following war, hostilities or warlike 
operations whether a state of war be declared or not, invasion, act of foreign enemy and civil war 
rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, 
riot, civil commotion and terrorist acts confiscation, nationalization, mobilization, commandeering 
or requisition by or under the order of any government or de jure or de facto authority or ruler or 
any other act or failure to act of any local state or national government authority strike, sabotage, 
lockout, embargo, import restriction, port congestion, lack of usual means of public transportation 
and communication, industrial dispute, shipwreck, shortage or restriction of power supply, 
epidemics, quarantine and plague earthquake, landslide, volcanic activity, fire, flood or inundation, 
tidal wave, typhoon or cyclone, hurricane, storm, lightning, or other inclement weather condition, 
nuclear and pressure waves or other natural or physical disaster shortage of labor, materials or 
utilities where caused by circumstances that are themselves Force Majeure. 

37.2 If either Party is prevented, hindered or delayed from or in performing any of its obligations under 
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence 
of such event and the circumstances thereof within fourteen (14) days after the occurrence of such 
event. 

37.3 The Party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force Majeure 
continues and to the extent that such Party's performance is prevented, hindered or delayed. The 
Time for Completion shall be extended in accordance with GCC Clause 40. 

 
37.4 The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to mitigate 

the effect thereof upon its or their performance of the Contract and to fulfill its or their obligations 
under the Contract, but without prejudice to either Party's right to terminate the Contract under 
GCC Sub-Clauses 
37.6 and 38.5. 

 
37.5 No delay or nonperformance by either Party hereto caused by the occurrence of any event of Force 

Majeure shall constitute a default or breach of the Contract, or give rise to any claim for damages 
or additional cost or expense occasioned thereby, subject to GCC Sub-Clauses 32.2, 38.3and 38.4 
if and to the extent that such delay or nonperformance is caused by the occurrence of an event of 
Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single 
period of more than sixty (60) days or an aggregate period of more than one hundred and twenty 
(140) days on account of one or more events of Force Majeure during the currency of the Contract, 
the Parties will attempt to develop a mutually satisfactory solution, failing which either Party may 
terminate the Contract by giving a notice to the other, but without prejudice to either Party's right 
to terminate the Contract under GCC Sub-Clause 38.5. 

 
37.7 In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of the 

Procuring Entity and the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3. 



 

 

37.8 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the 
Procuring Entity to make payments to the Contractor herein. 

War Risks 

38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and 
any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions or 
explosive of war, occurring or existing in or near the country (or countries) where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor shall have no liability 
whatsoever furor with respect to destruction of or damage to Facilities, Plant, or any part thereof; 
destruction of or damage to property of the Procuring Entity or any third Party; or injury or loss of 
life if such destruction, damage, injury or loss of life is caused by any War Risks, and the Procuring 
Entity shall indemnify and hold the Contractor harmless from and against any and all claims, 
liabilities, actions, lawsuits, damages, costs, charges or expenses arising in consequence of or in 
connection with the same. 

38.3 If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor used 
or intended to be used for the purposes of the Facilities shall sustain destruction or damage by 
reason of any War Risks, the Procuring Entity shall pay the Contractor for any part of the Facilities 
or the Plant so destroyed or damaged to the extent not already paid for by the Procuring Entity and 
so far as may be required by the Procuring Entity, and as may be necessary for completion of the 
Facilities replacing or making good any Contractor's Equipment or other property of the Contractor 
so destroyed or damaged replacing or making good any such destruction or damage to the Facilities 
or the Plant or any part thereof. If the Procuring Entity does not require the Contractor to replace or 
make good any such destruction or damage to the Facilities, the Procuring Entity shall either request 
a change in accordance with GCC Clause 39, excluding the performance of that part of the Facilities 
thereby destroyed or damaged or, where the loss, destruction or damage affects a substantial part 
of the Facilities, shall terminate the Contract, pursuant to GCC Sub-Clause 42.1. If the Procuring 
Entity requires the Contractor to replace or make good on any such destruction or damage to the 
Facilities, the Time for Completion shall be extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Procuring Entity shall pay the Contractor 
for any increased costs or incidentals to the execution of the Contract that are in any way 
attributable to, consequent on, resulting from, or in any way connected with any War Risks, 
provided that the Contractor shall as soon as practicable notify the Procuring Entity in writing of 
any such increased cost. 

38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise 
materially affect the execution of the Contract by the Contractor, the Contractor shall use its 
reasonable efforts to execute the Contract with due and proper consideration given to the safety of 
its and its Subcontractors' personnel engaged in the work on the Facilities, provided, however, that 
if the execution of the work on the Facilities becomes impossible or is substantially prevented for a 
single period of more than sixty (60) days or an aggregate period of more than one hundred and 
twenty (140) days on account of any War Risks, the Parties will attempt to develop a mutually 
satisfactory solution, failing which either Party may terminate the Contract by giving a notice to the 
other. 

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations 
of the Procuring Entity and the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and 
42.1.3. A. Change in Contract Elements. 



 

 

Change in Contract Elements 

Change in the Facilities 

39.1 Introducinga Change 

 

39.1.1 Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Procuring Entity shall have the right to propose, 
and subsequently require, that the Project Manager order the Contractor from time to time during 
the performance of the Contract to make any change, modification, addition or deletion to, in or 
from the Facilities here in after called “Change”, provided that such Change falls within the general 
scope of the Facilities and does not constitute unrelated work and that it is technically practicable, 
taking into account both the state of advancement of the Facilities and the technical compatibility 
of the Change envisaged with the nature of the Facilities as specified in the Contract. 

 
39.1.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at 

any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; The proposed change (s), and a description of the difference to 
the existing contract requirements; a full cost/benefit analysis of the proposed change(s) including a 
description and estimate of costs (including life cycle costs) the Procuring Entity may incur in 
implementing the value engineering proposal; and a description of any effect (s) of the change on 
performance/ functionality. The Procuring Entity may accept the value engineering proposal if the 
proposal demonstrates benefits that: accelerates the delivery period; or reduces the Contract Price 
or the life cycle costs to the Procuring Entity; or improves the quality, efficiency, safety or sustain 
ability of the Facilities; or yields any other benefits to the Procuring Entity, without compromising 
the necessary functions of the Facilities. If the value engineering proposal is approved by the 
Procuring Entity and results in: a reduction of the Contract Price; the amount to be paid to the 
Contractor shall be the percentage specified in the SCC of the reduction in the Contract Price; or an 
increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in 
the Contract Price. 

 
39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any 

default of the Contractor in the performance of its obligations under the Contract shall be deemed 
to be a Change, and such change shall not result in any adjustment of the Contract Price or the 
Time for Completion. 

 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 

and 39.3, and further details and forms are provided in the Procuring Entity's Requirements (Forms 
and Procedures). 

 
39.2 Changes Originating from Procuring Entity 

39.2.1 If the Procuring Entity proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send 
to the Contractor a “Request for Change Proposal,” requiring the Contractor to prepare and furnish 
to the Project Manager as soon as reasonably practicable a “Change Proposal,” which shall include 
the following: Brief description of the Change Effect on the Time for Completion Estimated cost of 
the Change Effect on Functional Guarantees (if any) Effect on the Facilities Effect on any other 
provisions of the Contract. 

 
39.2.2 Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the Project 

Manager an “Estimate for Change Proposal,” which shall be an estimate of the cost of preparing 
and submitting the Change Proposal. Upon receipt of the Contractor's Estimate for Change Proposal, 
the Procuring Entity shall do one of the following: Accept the Contractor's estimate with instructions 
to the Contractor to proceed with the preparation of the Change Proposal Advise the Contractor of 
any part of its Estimate for Change Proposal that is unacceptable and request the Contractor to 
review its estimate Advise the Contractor that the Procuring Entity does not intend to proceed with 
the Change. 



 

 

39.2.3 Upon receipt of the Procuring Entity's instruction to proceed under GCC Sub-Clause 39.2.2 (a), the 
Contractor shall, with proper expedition, proceed with the preparation of the Change Proposal, in 
accordance with GCC Sub-Clause 39.2.1. 

 
39.2.4 The pricing of any Change shall, as far as practicable, be calculated in accordance with the rates 

and prices included in the Contract. If such rates and prices are inequitable, the Parties there to 
shall agree on specific rates for the valuation of the Change. 

 
39.1.5 If before or during the preparation of the Change Proposal it becomes apparent that the aggregate 

effect of compliance there with and with all other Change Orders that have already become binding 
upon the Contractor under this GCC Clause 39 would be to increase or decrease the Contract Price 
as originally set for thin Article 2 (Contract Price) of the Contract Agreement by more than fifteen 
percent (15%), the Contractor may give a written notice of objection there to prior to furnishing 
the Change Proposal as aforesaid. If the Procuring Entity accepts the Contractor's objection, the 
Procuring Entity shall withdraw the proposed Change and shall notify the Contractor in writing 
thereof. 

The Contractor's failure to so object shall neither affect its right to object to any subsequent 
requested Changes or Change Orders here in, nor affect its right to take in to account, when making 
such subsequent objection, the percentage increase or decrease in the Contract Price that any 
Change not objected to by the Contractor represents. 

 
39.1.6 Upon receipt of the Change Proposal, the Procuring Entity and the Contractor shall mutually agree 

upon all matters therein contained. Within fourteen (14) days after such agreement, the Procuring 
Entity shall, if it intends to proceed with the Change, issue the Contractor with a Change Order. 

If the Procuring Entity is unable to reach a decision within fourteen (14) days, it shall notify the 
Contractor with details of when the Contractor can expect a decision. 

 
If the Procuring Entity decides not to proceed with the Change for whatever reason, it shall, within 
the said period of fourteen (14) days, notify the Contractor accordingly. Under such circumstances, 
the Contractor shall be entitled to reimbursement of all costs reasonably incurred by it in the 
preparation of the Change Proposal, provided that these do not exceed the amount given by the 
Contractor in its Estimate for Change Proposal submitted in accordance with GCC Sub-Clause 39.2.2. 

39.1.7 If the Procuring Entity and the Contractor cannot reach agreement on the price for the Change, an 
equitable adjustment to the Time for Completion, or any other matters identified in the Change 
Proposal, the Procuring Entity may nevertheless instruct the Contractor to proceed with the Change 
by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed with 
effecting the Changes covered by such Order. The Parties shall there after attempt to reach 
agreement on the outstanding issues under the Change Proposal. 

 
If the Parties cannot reach agreement within sixty (60) days from the date of issue of the Pending 
Agreement Change Order, then the matter may be referred to the Dispute Board in accordance with 
the provisions of GCC Sub-Clause 46.1. 

39.1.8 Changes Originating from Contractor 

 
39.1.9 If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall submit 

to the Project Manager a written “Application for Change Proposal,” giving reasons for the proposed 
Change and including the information specified in GCC Sub-Clause 39.1.2. 

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the procedures outlined 
in GCC Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not be entitled to recover the 
costs of preparing the Application for Change Proposal. 



 

 

Extension of Time for Completion 

 
40.1 The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be 

extended if the Contractor is delayed or impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: any Change in the Facilities as provided 
in GCC Clause 39 any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen 
conditions as provided in GCC Clause 35, or other occurrence of any of the matters specified or 
referred to in paragraphs (a), (b)and (c) of GCC Sub-Clause 32.2.Any suspension order given by 
the Procuring Entity under GCC Clause 41 here of or reduction in the rate of progress pursuant to 
GCC Sub-Clause 41.2 or Any changes in laws and regulations as provided in GCC Clause 36 or 
Any default or breach of the Contract by the Procuring Entity, Appendix to the Contract 
Agreement titled, or any activity, actor omission of the Procuring Entity, or the Project Manager, 
or any other contractors employed by the Procuring Entity, or Any delay on the part of a 
Subcontractor, provided such delay is due to a cause for which the Contractor himself would 
have been entitled to an extension of time under this sub-clause, or Delays attributable to the 
Procuring Entity or caused by customs, or any other matter specifically mentioned in the 
Contract by such period as shall be fair and reasonable in all the circumstances and as shall 
fairly reflect the delay or impediment sustained by the Contract or. 
40.2 Except where otherwise specifically provided in the Contract, the Contractor shall submit to 
the Project Manager a notice of a claim for an extension of the Time for Completion, together with 
particulars of the event or circumstance justifying such extension as soon as reasonably practicable 
after the commencement of such event or circumstance. As soon as reasonably practicable after 
receipt of such notice and supporting particulars of the claim, the Procuring Entity and the 
Contractor shall agree upon the period of such extension. In the event that the Contractor does 
not accept the Procuring Entity's estimate of a fair and reasonable time extension, the Contractor 
shall be entitled to refer the matter to a Dispute Board, pursuant to GCC Sub-Clause 46.1. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in the 
performance of its obligations under the Contract. 

 
40.4 In all cases where the Contractor has given a notice of a claim for an extension of time under 
GCC 40.2, the Contractor shall consult with the Project Manager in order to determine the steps 
(if any) which can be taken to overcome or minimize the actual or anticipated delay. The 
Contractor shall there after comply with all reasonable instructions which the Project Manager 
shall give in order to minimize such delay. If compliance with such instructions shall cause the 
Contractor to incur extra costs and the Contractor is entitled to an extension of time under GCC 
40.1, the amount of such extra costs shall be added to the Contract Price. 

Suspension 

 

41.1 Procuring Entity may request the Project Manager, by notice to the Contractor, to order the 
Contractor to suspend performance of any or all of its obligations under the Contract. Such notice 
shall specify the obligation of which performance is to be suspended, the effective date of the 
suspension and the reasons therefor. The Contractor shall thereupon suspend performance of such 
obligation, except those obligations necessary for the care or preservation of the Facilities, until 
ordered in writing to resume such performance by the Project Manager. If, by virtue of a 
suspension order given by the Project Manager, other than by reason of the Contractor's default 
or breach of the Contract, the Contractor's performance of any of its obligations is suspended for 
an aggregate period of more than ninety (90) days, then at any time there after and provided that 
at that time such performance is still suspended, the Contractor may give a notice to the Project 
Manager requiring that the Procuring Entity shall, within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or request and subsequently order a change in 
accordance with GCC Clause 39, excluding the performance of the suspended obligations from the 
Contract. 



 

 

41.2 If the Procuring Entity fails to do so within such period, the Contractor may, by a further notice to 
the Project Manager, elect to treat the suspension, where it affects apart only of the Facilities, as a 
deletion of such part in accordance with GCC Clause 39 or, where it affects the whole of the 
Facilities, as termination of the Contract under GCC Sub-Clause. 

 
41.3 If Procuring Entity has failed to pay the Contractor any sum due under the Contract within the specified 

period, has failed to approve any invoice or supporting documents without just cause pursuant to the 
Appendix to the Contract Agreement titled Terms and Procedures of Payment, or commits a substantial 
breach of the Contract, the Contractor may give a notice to the Procuring Entity that requires payment 
of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3, requires approval of such 
invoice or supporting documents, or specifies the breach and requires the Procuring Entity to remedy 
the same, as the case may be. If the Procuring Entity fails to pay such sum together with such interest, 
fails to approve such invoice or supporting documents or give its reasons for withholding such approval, 
or fails to remedy the breach or take steps to remedy the breach within fourteen (14) days after receipt 
of the Contractor's notice or The Contractor is unable to carry out any of its obligations under the 
Contract for any reason attributable to the Procuring Entity, including but not limited to the Procuring 
Entity's failure to provide possession of or access to the Site or other areas in accordance with GCC 
Sub-Clause 10.2, or failure to obtain any governmental permit necessary for the execution and/or 
completion of the Facilities, then the Contractor may by fourteen 
(14) days' notice to the Procuring Entity suspend performance of all or any of its obligations under the 
Contract, or reduce the rate of progress. 

41.3 If the Contractor's performance of its obligations is suspended or the rate of progress is reduced 
pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance with 
GCC Sub-Clause 40.1, and any and all additional costs or expenses incurred by the Contractor as a 
result of such suspension or reduction shall be paid by the Procuring Entity to the Contractor in addition 
to the Contract Price, except in the case of suspension order or reduction in the rate of progress by 
reason of the Contractor's default or breach of the Contract. 

 
41.4 During the period of suspension, the Contractor shall not remove from the Site any Plant, any part of 

the Facilities or any Contractor's Equipment, without the prior written consent of the Procuring Entity. 

Termination 

 
42.1 Termination for Procuring Entity's Convenience 

 

42.1.1 The Procuring Entity may at any time terminate the Contract for any reason by giving the Contractor 
a notice of termination that refers to this GCC Sub-Clause 42.1. 

 
42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor shall 

either immediately or upon the date specified in the notice of termination cease all further 
work, except for such work as the Procuring Entity may specify in the notice of termination 
for the sole purpose of protecting that part of the Facilities already executed, or any work 
required to leave the Site in a clean and safe condition, terminate all subcontracts, except 
those to be assigned to the Procuring Entity pursuant to paragraph (d)below, remove all 
Contractor's Equipment from the Site, repatriate the Contractor's and its Subcontractors' 
personnel from the Site, remove from the Site any wreckage, rubbish and debris of any 
kind, and leave the whole of the Site in a clean and safe condition, and subject to the 
payment specified in GCC Sub-Clause 42.1.3, deliver to the Procuring Entity the parts of the 
Facilities executed by the Contractor up to the date of termination to the extent legally 
possible, assign to the Procuring Entity all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of termination, and, as may be required by the 
Procuring Entity, in any subcontracts concluded between the Contractor and its 
Subcontractors; and deliver to the Procuring Entity all non-proprietary drawings, 



 

 

specifications and other documents prepared by the Contractor or its Subcontractors as at 
the date of termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the Procuring Entity shall 
pay to the Contractor the following amounts: The Contract Price, properly attributable to the parts 
of the Facilities executed by the Contractor as of the date of termination, the costs reasonably 
incurred by the Contractor in the removal of the Contractor's Equipment from the Site and in the 
repatriation of the Contractor's and its Subcontractors' personnel, any amounts to be paid by the 
Contractor to its Subcontractors in connection with the termination of any subcontracts, including 
any cancellation charges, costs incurred by the Contractor in protecting the Facilities and leaving the 
Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2 the cost of 
satisfying all other obligations, commitments and claims that the Contractor may in good faith have 
under taken with third Parties in connection with the Contract and that are not covered by 
paragraphs (a) through (d) above. 

 
42.2 Termination by the Contractor 

42.2.1 The Procuring Entity, without prejudice to any other rights or remedies it may possess, may 
terminate the Contract forth within the following circumstances by giving a notice of termination 
and its reasons therefor to the Contractor, referring to this GCC Sub-Clause 42.2: 

 
If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it, 
compounds with its creditors, or, if the Contractor is a corporation, are solution is passed or order 
is made for its winding up, other than a voluntary liquidation for the purposes of amalgamation 
or reconstruction, a receiver is appointed over any part of its undertaking or assets, or if the 
Contractor takes or suffers any other analogous action in consequence of debt 

if the Contractor assigns or transfers the Contract or any right or interest therein in violation 
of the provision of GCC Clause 43. 

If the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, 
as defined in paragraph 2.2a. of Appendix B to the GCC, in competing for or in executing the 
Contract. 

42.2.2 If the Contractor 

Has abandoned or repudiated the Contract 

Has without valid reason failed to commence work on the Facilities promptly or has suspended, 
other than pursuant to GCC Sub-Clause 41.2, the progress of Contract performance for more than 
twenty- eight (28) days after receiving a written instruction from the Procuring Entity to proceed 
Persistently fails to execute the Contract in accordance with the Contractor persistently neglects 
to carry out its obligations under the Contract without just cause 

Refuses or is unable to provide sufficient materials, services or labor to execute and complete 
the Facilities in the manner specified in the program furnished under GCC Sub-Clause 18.2 
at rates of progress that give reasonable assurance to the Procuring Entity that the 
Contractor can attain Completion of the Facilities by the Time for Completion as extended, 
then the Procuring Entity may, without prejudice to any other rights it may possess under the 
Contract,give a notice to the Contractor stating the nature of the default and requiring the 
Contractor to remedy the same. If the Contractor fails to remedy or to take steps to remedy 
the same within fourteen (14) days of its receipt of such notice, then the Procuring Entity 
may terminate the Contract forth with by giving a notice of termination to the Contractor that 
refers to this GCC Sub-Clause 42.2. 

 
42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the Contractor 

shall, either immediately or upon such date as is specified in the notice of termination, cease all 
further work, except for such work as the Procuring Entity may specify inthe notice of termination 
for the sole purpose of protecting that part of the Facilities already executed, or any work required 
to leave the Site in a clean and safe condition. Terminate all 



 

 

subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph (d) 
below, deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up 
to the date of termination, to the extent legally possible, assign to the Procuring Entity all right, 
title and benefit of the Contractor to the Facilities and to the Plant as of the date of termination, 
and, as may be required by the Procuring Entity, in any subcontracts concluded between the 
Contractor and its Subcontractors, deliver to the Procuring Entity all drawings, specifications and 
other documents prepared by the Contractor or its Subcontractors as of the date of termination 
in connection with the Facilities. 

 
42.2.4 The Procuring Entity may enter upon the Site, expel the Contractor, and complete the Facilities itself 

or by employing any third Party. The Procuring Entity may, to the exclusion of any right of the 
Contractor over the same, take over and use with the payment of a fair rental rate to the Contractor, 
with all the maintenance costs to the account of the Procuring Entity and with an indemnification 
by the Procuring Entity for all liability including damage or injury to persons arising out of the 
Procuring Entity's use of such equipment, any Contractor's Equipment owned byte Contractor and on 
the Site in connection with the Facilities for such reasonable period as the Procuring Entity considers 
expedient for the supply and installation of the Facilities. 

42.2.5 Upon completion of the Facilities or at such earlier date as the Procuring Entity thinks appropriate, 
the Procuring Entity shall give notice to the Contractor that such Contractor's Equipment will be 
returned to the Contractor at or near the Site and shall return such Contractor's Equipment to the 
Contractor in accordance with such notice. The Contractor shall thereafter without delay and at its 
cost remove or arrange removal of the same from the Site. 

42.2.6 Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract Price 
attributable to the Facilities executed as of the date of termination, the value of any unused or 
partially used Plant on the Site, and the costs, if any, incurred in protecting the Facilities and in 
leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 
42.2.3. Any sums due the Procuring Entity from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the Contractor under this Contract. 

42.2.7 If the Procuring Entity completes the Facilities, the cost of completing the Facilities by the Procuring 
Entity shall be determined. 

42.2.8 If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the 
reasonable costs incurred by the Procuring Entity in completing the Facilities, exceeds the Contract 
Price, the Contractor shall be liable for such excess. 

42.2.9 If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the 
Contractor shall pay the balance to the Procuring Entity, and if such excess is less than the sums due 
the Contractor under GCC Sub-Clause 42.2.5, the Procuring Entity shall pay the balance to the 
Contractor. The Procuring Entity and the Contractor shall agree, in writing, on the computation 
described above and the manner in which any sums shall be paid. 

 
42.3 Termination by the Contractor 

 
42.3.1 If The Procuring Entity has failed to pay the Contractor any sum due under the Contract within the 

specified period, has failed to approve any invoice or supporting documents without just cause 
pursuant to the Appendix to the Contract Agreement titled Terms and Procedures of Payment, or 
commits a substantial breach of the Contract, the Contractor may give a notice to the Procuring 
Entity that requires payment of such sum, with interest there on as stipulated in GCC Sub-Clause 
12.3, requires approval of such invoice or supporting documents, or specifies the breach and 
requires the Procuring Entity to remedy the same, as the case may be. If the Procuring Entity fails 
to pay such sum together with such interest, fails to approve such invoice or supporting documents 
or give its reasons for withholding such approval, fails to remedy the breach or take steps to remedy 
the breach within fourteen (14) days after receipt of the Contractor's notice, or The Contractor is 
unable to carry out any of its obligations under the Contract for any reason attributable to the 
Procuring Entity, including but not limited to the Procuring Entity's failure to 



 

 

provide possession of or access to the Site or other areas or failure to obtain any governmental 
permit necessary for the execution and/or completion of the Facilities, then the Contractor may give 
a notice to the Procuring Entity thereof, and if the Procuring Entity has failed to pay the outstanding 
sum, to approve the invoice or supporting documents, to give its reasons for withholding such 
approval, or to remedy the breach within twenty-eight (28) days of such notice, or if the Contractor 
is still unable to carry out any of its obligations under the Contract for any reason attributable to 
the Procuring Entity within twenty-eight (28) days of the said notice, the Contractor may by a further 
notice to the Procuring Entity referring to this GCC Sub-Clause 42.3.1, forth with terminate the 
Contract. 

 
42.3.2 The Contractor may terminate the Contract forth with by giving a notice to the Procuring Entity to 

that effect, referring to this GCC Sub-Clause 42.3.2, if the Procuring Entity becomes bankrupt or 
insolvent, has a receiving order issued against it, compounds with its creditors, or, being a 
corporation, if are solution is passed or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed over any 
part of its undertaking or assets, or if the Procuring Entity takes or suffers any other analogous 
action in consequence of debt. 

 
42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor shall 

immediately cease all further work, except for such work as may be necessary for the purpose of 
protecting that part of the Facilities already executed, or any work required to leave the Site in a 
clean and safe condition terminate all subcontracts, except those to be assigned to the Procuring 
Entity pursuant to paragraph(ii) remove all Contractor's Equipment from the Site and repatriate the 
Contractor's and its Subcontractors' personnel from the Site, and subject to the payment specified in 
GCC Sub-Clause 42.3.4, deliver to the Procuring Entity the parts of the Facilities executed by the 
Contractor up to the date of termination to the extent legally possible, assign to the Procuring Entity 
all right, title and benefit of the Contractor to the Facilities and to the Plant as of the date of 
termination, and, as may be required by the Procuring Entity, in any subcontracts concluded 
between the Contractor and its Subcontractors, and deliver to the Procuring Entity all drawings, 
specifications and other documents prepared by the Contractor or its Subcontractors as of the date 
of termination in connection with the Facilities. 

 
42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, the Procuring Entity shall pay 

to the Contractor all payments specified in GCC Sub-Clause 42.1.3, and reasonable compensation 
for all loss, except for loss of profit, or damage sustained by the Contractor arising out of, in 
connection with or in consequence of such termination. 

 
42.3.5 Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to any 

other rights or remedies of the Contractor that may be exercised in lieu of or in addition to rights 
conferred by GCC Sub-Clause 42.3. 

 
42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, 

Installation Services provided, and all Plant acquired, or subject to a legally binding obligation to 
purchase, by the Contractor and used or intended to be used for the purpose of the Facilities, up 
to and including the date of termination. 

 
42.5 In this GCC Clause 42, in calculating any monies due from the Procuring Entity to the Contractor, 

account shall be taken of any sum previously paid by the Procuring Entity to the Contractor under 
the Contract, including any advance payment paid pursuant to the Appendix to the Contract 
Agreement titled Terms and Procedures of Payment. 

Assignment 

 

43.1 Neither the Procuring Entity nor the Contractor shall, without the express prior written consent of the 
other Party, which consent shall not be unreasonably withheld, assign to any third Party the Contract 
or any part thereof, or any right, benefit, obligation or interest therein or thereunder, 



 

 

except that the Contractor shall be entitled to assign either absolutely or by way of charge any 
monies due and payable to it or that may become due and payable to it under the Contract. 

Export Restrictions 

 

44.1 Notwithstanding any obligation under the Contract to complete all export formalities, any export 
restrictions attributable to the Procuring Entity, to Kenya or to the use of the Plant and Installation 
Services to be supplied which arise from trade regulations from a country supplying those Plant and 
Installation Services, and which substantially impede the Contractor from meeting its obligations 
under the Contract, shall release the Contractor from the obligation to provide deliveries or services, 
always provided, however, that the Contractor can demonstrate to the satisfaction of the Procuring 
Entity and of the Bank that it has completed all formalities in a timely manner, including applying 
for permits, authorizations and licenses necessary for the export of the Plant and Installation Services 
under the terms of the Contract. Termination of the Contract on this basis shall be for the Procuring 
Entity's convenience pursuant to Sub-Clause 42.1. 



Claims, Disputes and Arbitration 
 

 

Contractor's Claims 

45.1 If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall submit a notice to the Project Manager, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, as and not 
later as 28 days after the Contractor became aware, or should have become aware, of the event or 
circumstance. 

45.2 If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring 
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub-Clause shall apply. The Contractor shall also submit any other notices which 
are required by the Contract, and supporting particulars for the claim, all as relevant to such event 
or circumstance. The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the Project Manager. 
Without admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 
under this Sub- Clause, monitor the record-keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Project Manager to inspect all these records, 
and shall (if instructed) submit copies to the Project Manager. 

 
45.3 Within 42 days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager, the Contractor shall send to the Project Manager 
a fully detailed claim which includes full supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect: this fully detailed claim shall be considered as interim; the Contractor 
shall send further interim claims at monthly intervals, giving the accumulated delay and/or amount 
claimed, and such further particulars as the Project Manager may reasonably require; and the 
Contractor shall send a final claim within 28 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may be proposed by the Contractor and 
approved by the Project Manager. 

45.4 Within 42 days after receiving a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Project Manager and approved by the 
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within such time. 

 
45.5 Each Payment Certificate shall include such amounts for any claim as have been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled 
to payment for such part of the claim as he has been able to substantiate. 

45.6 The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of the 
Time for Completion (before or after its expiry) in accordance with GCC Clause 40, and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

45.7 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 
claim, any extension of time and/or additional payment shall take account of the extent (if any) to 
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause. 

45.8 In the event that the Contractor and the Procuring Entity cannot agree on any matter relating to a 
claim, either Party may refer the matter to the Dispute Board pursuant to GCC 46 hereof. 



Claims, Disputes and Arbitration 
 

 

46.1 Contractor's Claims 

46.1.1 If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give notice to the Project Manager, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not later 
than 28 days after the Contractor became aware, or should have become aware, of the event or 
circumstance. 

46.1.2 If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring 
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub-Clause shall apply. The Contractor shall also submit any other notices which 
are required by the Contract, and supporting particulars for the claim, all as relevant to such event 
or circumstance. 

 
46.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Project Manager. Without admitting 
the Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-
Clause, monitor the record-keeping and/or instruct the Contractor to keep further contemporary 
records. The Contractor shall permit the Project Manager to inspect all these records, and shall (if 
instructed) submit copies to the Project Manager. 

46.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager, the Contractor shall send to the Project Manager 
a fully detailed claim which includes full supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect: this fully detailed claim shall be considered as interim; the Contractor 
shall send further interim claims at monthly intervals, giving the accumulated delay and/or amount 
claimed, and such further particulars as the Project Manager may reasonably require; and the 
Contractor shall send a final claim within 28 days after the end of the effects resulting from the event 
or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Project Manager. 

 
46.1.5 Within 42 days after receiving a claim or any further particulars supporting a previous claim, or 

within such other period as may be proposed by the Project Manager and approved by the 
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within the above defined time period. 

 
46.1.6 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with 

Sub- Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or 
(ii) the additional payment (if any) to which the Contractor is entitled under the Contract. 

 
46.1.7 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled 
to payment for such part of the claim as he has been able to substantiate. 

46.1.8 If the Project Manager does not respond within the timeframe defined in this Clause, either Party 
may consider that the claim is rejected by the Project Manager and any of the Parties may refer the 
matter to Arbitration in accordance with Sub-Clause 46.4. 



 

 

46.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 
claim, any extension of time and/or additional payment shall take account of the extent (if any) to 
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause. 

46.2 Issuing a Notice of Dissatisfaction 

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or arising out 
of, the Contract or the execution of the Works, including any dispute as to any certificate, 
determination, instruction, opinion or valuation of the Project Manager, either Party may refer the 
dispute in writing to the Project Manager by issuing a Notice of Dissatisfaction and requesting the 
matter be referred to Arbitration. 

 
46.3 Amicable Settlement 

Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree otherwise, 
the Party giving a Notice of Dissatisfaction should move to commence arbitration after the fifty-
sixth day from the day on which a Notice of Dissatisfaction was given, even if no attempt at an 
amicable settlement has been made. 

 
46.4 Arbitration 

46.4.1 Any dispute between the Parties arising out of or in connection with the Contract not settled amicably 
in accordance with Sub-Clause 46.3 above shall be finally settled by arbitration. Arbitration shall be 
conducted as follows: if the contract is with foreign contractors, the dispute shall be referred to 
international arbitration either: with proceedings administered by the arbitration institution 
designated in the Special Conditions of Contract, and conducted under the rules of arbitration of 
such institution; or, if so specified in the Special Conditions of Contract, or international arbitration 
in accordance with the arbitration rules of the United Nations Commission on International Trade 
Law (UNCITRAL), unless specified otherwise in the SCC; if the Contract is with domestic contractors, 
arbitration with proceedings conducted in accordance with the Arbitration Laws of Kenya. 

 
46.4.2 The place of arbitration shall be the neutral location specified in the Special Conditions of Contract; 

and the arbitration shall be conducted in the English Language for all communications. 
 

46.4.3 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager. Nothing shall disqualify representatives of 
the Parties and the Project Manager from being called as a witness and giving evidence before the 
arbitrators on any matter whatsoever relevant to the dispute. 

 
46.4.4 Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain its 

decision, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

46.4.5 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties and the Project Manager shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

46.4.6 The Decision of the Arbitration proceedings will be final and binding on both parties. 



 

 

SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

 

The following Special Conditions of Contract shall supplement the General Conditions of Contract in Section 
VIII. Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions. 

Special Conditions of Contract (SCC) 

 

The following Special Conditions (SCC) shall supplement the General Conditions (GCC). Whenever there is 
a conflict, the provisions here in shall prevail over those in the GCC. The clause number of the SCC is the 
corresponding clause number of the GCC. 

 

 

 Number of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract  

SCC 1. Definitions The Procuring Entity is: Kenyatta National Hospital 

The Project Manager is: Project Manager - KNH 

Country of Origin: all countries and territories as indicated in Section V of the 
Tendering Document, Eligible Countries. 

SCC 5. Law and SCC 5.1 The Contract shall be interpreted in accordance with the laws of: 
Kenya. 

 

The ruling language is: English  

The language for communications is: English  

Language 
 
SCC 5.2 

 SCC 5.3 

SCC 7. Scope of SCC 7.3 The Contractor agrees to supply spare parts for a period of years: 

 
 

Sample Addition to SCC 7.3 

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant. 
Other spare parts and components shall be supplied as promptly as possible, but at 

the most within six (6) months of placing the order and opening the Form of credit. 
In addition, in the event of termination of the production of spare parts, advance 
notification will be made to the Procuring Entity of the pending termination, with 
sufficient time to permit the Procuring Entity to procure the needed requirement. 

Following such termination, the Contractor will furnish to the 

extent possible and at no cost to the Procuring Entity the blueprints, drawings and 
specifications of 
the spare parts, if requested. 

Facilities [Spare 
Parts](GCCClause 
7) 

SCC 8. Time for SCC 8.1 The Contractor shall commence work on the Facilities within from the 
Effective Date for determining Time for Completion as specified in the Contract 
Agreement. 

SCC 8.2 The Time for Completion of the whole of the Facilities shall be 6 
months from the Effective Date as described in the Contract Agreement 

Commencement 
and 
Completion 

SCC9. Contractor’s 
Responsibilities 

The following sustainable procurement contractual provisions apply:   

SCC10 Percentange of 
retention 
Limit of retention 

10% 

5% of the contract price 

SCC10.1 Minimum amount of 
interim payment 
certificate 

10% of the contract price 

SCC 11. Contract 

 
Price 

SCC 11.2 The Contract Price shall be adjusted in accordance with the provisions 
of the 

Appendix to the Contract Agreement Titled Adjustment Clause. 



 

 

SCC 13.3.1 The amount of Performance Security, as a percentage of the Contract 

SCC 13. Securitie s 
Price for the 
Facility or for the part of the Facility for w ich a separate Time for Completion is 

 
 
 
 
 
 
 
 
 
 

 
GCC 14 

provided, shall be: (10%) in form of Bank Guarantee. 

SCC 13.3.2 The Performance Security sh all be in the form of the attached hereto 
in Section X, Contract Forms. 

SCC 13.3.3 The Performance Security shall not be reduced on the date of the 
Operational Acceptance 

SCC 13.3.3 The Performance Security shall be reduced to ten percent (10%) of the 
value of the 
component covered by the extended defe ct liability to cover the Contractor’s 
extended defect liability in accordance with the provision in the SCC, pursuant to GCC 
Sub-Clause 27.10. 
13.3.4 Maximum total liability of the cont ractor to the employer-Not exceed 50% or 
Total compensation/payment receiv ed whichever is greater. 

Period for submission of insurance 
 

 

SCC 22 Installation 

 Evidence of Insurance 

 Relevant Policies 

SCC22.2.5 Working Hours 

14 days from commencement 
14 days from commencement date 

 
Number of GC 
Clause 

 

 

SCC 25. 

Normal working hours are: 8:00am-5:00 pm except as may be agreed during the 

Inception meeting  

Amendments of, and Supplements to, Claus es in the General Conditions of Contract 

 

SCC 22.2.8 Funeral Arrangements:   

Commissioning and 
Operational 
Acceptance 

SCC 26. 
Completion 
Time Guarantee 

SCC 25.2.2 The Guarantee Test of the F 
within _  
from the date of Completion. 

 

 

SCC 26.2 

cilities shall be successfully completed 

 
 
 
 
 
 
 
 
 
 

 
SCC27.Defect 

Liability 

 
SCC30. Limitation 
of Liability 

SCC 39. Value 

Engineering 

Applicable rate for liquidated damages: 1 % per month  

The above rate applies to the price of the part of the Facilities, as quoted in the Price 
Schedule, for 
that part for which the Contractor fails to achieve Completion within the particular 
Time for 
Completion. 

Maximum deduction for liquidated damages:  25% of the contract sum 

SCC 26.3 Applicable (amount or rate)for the bonus for early Completion: 

Maximum bonus: N/A 
SCC 26.3 No bonus will be given for ea rlier Completion of the Facilities or part 

thereof. N/A 
SCC 27.10 The critical components covered under the extended defect liability are 
 In the specifications , and the period shall be 6 months from date of completion 
 (to be inserted only when 

an extended defect liability is requeste d). 

Sample Clause 
SCC 30.1 (b) The multiplier of the Contra ct Price is:   

 
SCC 39.1.2 If the value engineering propo sal is approved by the Procuring Entity the 
amount to be 
paid to the Contractor shall be % (i 
percentage is normally up 

nsert appropriate percentage. The 

SCC 46.4(a)(ii) 
Arbitration 

to 50%) of the reduction in the Contract Price 

[Insert rules of arbitration if different from t hose of the International Chamber of 
Commerce] 



 

 

SECTION VIII - CONTRACT FORMS 

 

Notification of Award - Form of Acceptance 

Contract Agreement 

Appendix 1. Terms and Procedures of 

Payment Appendix 2. Price Adjustment 

Appendix 3. Insurance 

Requirements Appendix 4. Time 

Schedule 

Appendix 5. List of Major Items of Plant and Installation Services and List of Approved 

Subcontractors Appendix 6. Scope of Works and Supply by the Procuring Entity Appendix 7. 

List of Documents for Approval or Review 

Appendix 8. Functional Guarantees 

 
Performance Security Form OPTION 1 – Demand Bank 

Guarantee Performance Security Form OPTION 2 – 

Performance Bond Advance Payment Security- Demand 

Bank Guarantee Beneficial Ownership Disclosure 



NOTIFICATION OF INTENTION TO AWARD 
 

 

[This Notification of Intention to Award shall be sent to each Tenderer that 

submitted a Tender.] [Send this Notification to the Tenderer's Authorized 

Representative named in the Tenderer Information Form] 

1) For the attention of Tenderer's Authorized Representative Name .................. [insert Authorized 

Representative's name] 

Address .................... [insert Authorized Representative's Address] 

Telephone/Fax numbers .................. [insert Authorized Representative' s telephone /fax numbers] 

Email Address..............................[insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date and as close to 
the same time as possible.] 

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time) 

 
Notificationof Intention to Award 

Procuring Entity ...................[insert the name of the Procuring Entity] 

Project .......................... [insert name of project] 

Contract title ................... [insert the name of the contract] 

ITT No............................[insert ITT reference number from Procurement Plan] 

 

This Notification of Intention to Award (Notification) notifies you of our decision to award 
the above contract. The transmission of this Notification begins the Standstill Period. During 
the Standstill Period, you may: 

Request a debriefing in relation to the evaluation of your Tender, and/or 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

The successful Tenderer 

Name: [insert name of successful Tenderer] 

Address: [insert address of the successful Tenderer] 

Contract price: [insert contract price of the successful Tender] 

Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender.If 

the Tender's price was evaluated include the evaluated price as well as the Tender price as read out.] 

Name of Tenderer Tender price Evaluated Tender 

Cost 

 
[insert name] 

[insert Tender 

price] 

 
[insert evaluated cost] 

[insert name] [insert Tender price] [insert evaluated cost] 

[insert name] [insert Tender price] [insert evaluated cost] 

 
 

 



Reason/swhyyour Tender was unsuccessful 
 

 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 
You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a 
debriefing, your written request must be made within three (3) Business Days of receipt of this Notification of 
Intention to Award. 
Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for 
debriefing as follows: 

Attention .............................. [insert full name of person, if applicable] 

Title/position ........................ [insert title/position] 

Agency ................................. [insert name of Procuring 

Entity] Email address ..................... [insert email address] 

Fax number ........................ [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing 
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you 
in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide 

the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of 

publication of the Contract Award Notice. 

 

 

How to request a debriefing? 
 

 

 
How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insertdate] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and 
addressthe Procurement- related Complaint as follows: 

 

Attention: 
......................................... 

Title/position: ........... 
.............................. 

Agency: 
......................................... 

Email address: 
......................................... 

Fax number: 
......................................... 

[insert full name of person, if 
applicable] 

[insert title/position] 

[insert name of Procuring Entity] 

[insert email address] 

 
[insert fax number] delete if not 
used 

 
 
 

 
At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making this 
complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

Further information: 

[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) appoint 

by point comparison with another Tenderer's Tender, or (b) information that is marked “Confidential” by the 

Tenderer in its Tender.] 



 

 

DEADLINE: The Standstill Period is due to end at midnight on[insert date] (local time). 
The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention 
to Award. 

The Standstill Period may be extended as stated in Section 4 above. 

Further information: For more information refer to the Public Procurement and Disposals Act 2015 

and its Regulations available from the Website: info@ppra.go.ke or 

complaints@ppra.go.ke. In summary, there are four essential requirements: 

You must be an' interested party'. In this case, that means a Tenderer who submitted a Tender in this 
Tendering process, and is the recipient of a Notification of Intention to Award. 

The complaint can only challenge the decision to award the 

contract. You must submit the complaint within the 

period stated above. 

You must include, in your complaint, all of the information required by the Procurement Regulations (as 
described in Annex III). 

 
Standstill Period 

 

 

If you have any questions regarding this Notification please do not hesitate to 
contact us. On behalf of the Procuring Entity: 

 
Signature:   

Name:   

Title/position:   

Telephone:   

Email:  

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke


 

 

REQUEST FOR REVIEW 

 
FORM FOR REVIEW (r.203(1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… .................................................................................... APPLICA 

NTAND 

… ............................................ RESPONDENT (Procuring Entity) 
 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ....................... dated 

the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address ..................... P. O. Box 
No…………. 

Tel. No……..Email ................ , hereby request the Public Procurement Administrative Review Board to review the 
whole/part of 

the above mentioned decision on the following 

grounds , namely:1. 

2. 

By this memorandum, the Applicant requests the Board for an 

order/orders that:1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on day 
of 
………....20….……… 

SIGNED 

Board Secretary 



 

 

3. LETTER OF AWARD 

 

To:   

This is to notify you that your Tender dated  for execution of the  for the 

Contract Price in the aggregate of  , as 
corrected 

with the Instructions to Tenderers is hereby accepted by our Agency. 

and modified 
In 

accordance 
e 

 
 
 
 

 
You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of 
Contract, using for that purpose one of the Performance Security Forms included in Section X, - Contract 
Forms, of the Tendering document. 

 
Authorized Signature: ......................................................................................... 

 
Name and Title of Signatory: ............................................................................... 

 
Name of Agency: ................................................................................................. 

Attachment: Contract Agreement: ...................................................................... 



 

 

4. CONTRACT AGREEMENT 

THIS AGREEMENT is made the day of , , 

BETWEEN 

1) ………………a corporation incorporated under the laws of and having its 
principal place of business at ................... (hereinafter called “the Procuring Entity”), and (2) 
 , a corporation incorporated under the laws of and 
having its principal place of business at (herein after called “the Contractor”). 

 
WHEREAS the Procuring Entity desires to engage the Contractor to design, manufacture, test, 
deliver, install, complete and commission certain Facilities, viz. (“the Facilities”), and the 
Contractor has agreed to such engagement upon and subject to the terms and conditions herein 
after appearing. 

 
NOW IT IS HEREBY AGREED as follows: 

Article 1. Contract Documents 

 

1.1 Contract Documents (Reference GCC Clause2) 

 
The following documents shall constitute the Contract between the Procuring Entity and the 
Contractor, and each shall be read and construed as an integral part of the Contract: 

This Contract Agreement and the Appendices hereto 

Form of Tender and Price Schedules submitted by the 

Contractor Special Conditions of Contract 

General Conditions of 

Contract Specification 

Drawings 

Other completed Tendering forms submitted with the Tender 

Any other documents forming part of the Procuring Entity's 

Requirements Any other documents shall be added here 

1.2 Order of Precedence (Reference GCC Clause2) 

 
In the event of any ambiguity or conflict between the Contract Documents listed above, the 
order of precedence shall be the order in which the Contract Documents are listed in 
Article1.1 (Contract Documents) above. 

1.3 Definitions (Reference GCC Clause1) 

Capitalized words and phrases used here in shall have the same meanings as ascribed to them in the General 
Conditions. 

Article 2. Contract Price and Terms of Payment 

 

2.1 Contract Price (Reference GCC Clause11) 
 

The Procuring Entity hereby agrees to pay to the Contractor the Contract Price in consideration of 
the performance by the Contractor of its obligations hereunder. The Contract Price shall be the 
aggregate of: 
……………………………...………………as specified in  Price Schedule No 5 (Grand Summary), 
and , , or such other sums as may be determined in accordance 



 

 

with the terms and conditions of the Contract. 

2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the Procuring Entity will 
reimburse the Contractor are given in the Appendix (Terms and Procedures of Payment) 
hereto. 

 
The Procuring Entity may instruct its bank to issue an irrevocable confirmed documentary credit 
made available to the Contractor in a bank in the country of the Contractor. The credit shall be 
for an amount of and shall be subject to the Uniform Customs and Practice 
for Documentary Credits 2007 Revision, ICC Publication No.600. 

 
In the event that the amount payable under Schedule No.1 is adjusted in accordance with GCC 11.2 
or with any of the other terms of the Contract, the Procuring Entity shall arrange for the documentary 
credit to be amended accordingly. 

Article 3. Effective Date 

 

3.1 Effective Date (Reference GCC Clause1) 

The Effective Date from which the Time for Completion of the Facilities shall be counted is the 
date when all of the following conditions have been fulfilled: 

This Contract Agreement has been duly executed for and on behalf of the Procuring 
Entity and the Contractor; 

The Contractor has submitted to the Procuring Entity the Performance Security 
and the advance payment guarantee; 

The Procuring Entity has paid the Contractor the advance payment 

The Contractor has been advised that the documentary credit referred to in Article 2.2 
above has been issued in its favor. 

Each party shall use its best efforts to fulfill the above conditions for which it is responsible as 
soon as practicable. 

 
3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this Contract 

notification because of reasons not attributable to the Contractor, the Parties shall discussand agree 
on an equitable adjustment to the Contract Price and the Time for Completion and/or other relevant 
conditions of the Contract. 

Article 4. Communications 

 

4.1 The address of the Procuring Entity for notice purposes, pursuant to GCC 4.1is:  . 

4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1is:  . 

 
Article 5. Appendices 

 
5.1 The Appendices listed in the attached List of Appendices shall be deemed to form an integral 

part of this Contract Agreement. 
5.2 Reference in the Contract to any Appendix shall mean the Appendices attached here to, and the 

Contract shall be read and construed accordingly. 
 

IN WITNESS WHEREOF the Procuring Entity and the Contractor have caused this Agreement to 
be duly executed by their duly authorized representatives the day and year first above written. 



 

 

Signed by, for and on behalf of the Procuring Entity 

. ......................................................... [Signature] 

. ......................................................... [Title] 
in the presence of 

 

Signed by, for and on behalf of the Contractor 

. ......................................................... [Signature] 

. ......................................................... [Title] 
in the presence of 



 

 

 

 

 
 

 
 

 
 

 

 
 

 

 

 

APPENDICES 



 

 

APPENDIX 1: TERMS AND PROCEDURES OF PAYMENT 

In accordance with the provisions of GCC Clause12 (Terms of Payment), the Procuring Entity shall pay the 
Contractor in the following manner and at the following times, on the basis of the Price Break down given 
in the section on Price Schedules. Payments will be made in the currencies quoted by the Tenderer unless 
otherwise agreed between the Parties. Applications for payment in respect of part deliveries may be made 
by the Contractors work proceeds. 

 
TERMS OF PAYMENT 

 

Schedule No. 1. Plant and Equipment Supplied from Abroad 

In respect of plant and equipment supplied from abroad, the following payments shall be made: 

 
Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an 
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring Entity. 
The advance payment security may be reduced in proportion to the value of the plant and equipment 
delivered to the site, as evidenced by shipping and delivery documents. 

Eighty percent (80%)of the total or pro rata CIP amount upon Incoterm “CIP”, upon delivery to the 
carrier within forty- five (45) days after receipt of documents. 

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion Certificate, within forty-five 

(45) days after receipt of invoice. 

 
Five percent (5%) of the total or pro rata CIP amount upon issue of the Operational Acceptance Certificate, 
within forty- five (45) days after receipt of invoice. 

Schedule No. 2. Plant and Equipment Supplied from within Kenya 

In respect of plant and equipment supplied from Kenya, the following payments shall be made: 

 
Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and an 
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring Entity. 
The advance payment security may be reduced in proportion to the value of the plant and equipment 
delivered to the site, as evidenced by shipping and delivery documents. 

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery to 
the carrier within forty-five (45) days after receipt of invoice and documents. 

 
Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate, 
within forty-five (45) days after receipt of invoice. 

 
Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance Certificate, 
within forty-five (45) days after receipt of invoice. 

Schedule No. 3. Design Services 

 

In respect of design services for both the foreign currency and the local currency portions, the following payments 
shall be made: 

Ten percent (10%) of the total design services amount as an advance payment against receipt of 
invoice, and an irrevocable advance payment security for the equivalent amount made out in favor of 
the Procuring Entity. 

 
Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design in 
accordance with GCC Clause 20 by the Project Manager within forty-five (45) days after receipt of 
invoice. 



 

 

Schedule No. 4. Installation Services 

 

In respect of installation services for both the foreign and local currency portions, the following 
payments shall be made: 

 
Ten percent (10%) of the total installation services amount as an advance payment against receipt of invoice, 
and an irrevocable advance payment security for the equivalent amount made out in favor of the Procuring 
Entity. The advance payment security may be reduced in proportion to the value of work performed by the 
Contractor as evidenced by the invoices for installation services. 

 
Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the said 
Program of Performance, during the preceding month, as evidenced by the Procuring Entity's authorization 
of the Contractor's application, will be made monthly within forty-five (45) days after receipt of invoice. 

 
Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of 
the Completion Certificate, within forty-five (45) days after receipt of invoice. 

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of 
the Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice. 

 
In the event that the Procuring Entity fails to make any payment on its respective due date, the Procuring 
Entity shall pay 
to the Contractor interest on the amount of such delayed payment at the rate of   

 ] percent (%) per month for period of delay until payment has been made in full. 

PAYMENT PROCEDURES 

 

The procedures to be followed in applying for certification and making payments shall be as follows: 



Item Source of Indices Used Base Date Indices 

 

 

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it 
is normal procedure that prices payable to the Contractor shall be subject to adjustment during the 
performance of the Contract to reflect changes occurring in the cost of labor and material components. 
In such cases the Tendering document shall include in this Appendix 2 a formula of the following 
general type, pursuant to GCC Sub-Clause 11.2. 

 

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be 

no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated under 

this Appendix 2 that the prices are to remain firm and fixed for the duration of the Contract. 

APPENDIX 2. PRICE ADJUSTMENT 
 
 

 

 

 
Sample Price Adjustment Formula 

 

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate 
the price adjustment: 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 
performance of the Contract to reflect changes in the cost of labor and material components, in accordance 
with the following formula: 

P1 P0 (a b L1 c M 1 P0 

L0 M 0 

 

in which: 

P1 = adjustment amount payable to the Contractor 

 
P0 = Contract price (base price) 

= percentage of fixed element in Contract price (a = %) 

= percentage of labor component in Contract price (b= %) 

= percentage of material and equipment component in Contract price (c= %) 

 
L0, L1 = labor indices applicable to the appropriate industry in the country of origin on the base date and the date 

foradjustment, respectively 

 
M0, M1= material and equipment indices in the country of origin on the base date and the date for 

adjustment,respectively 
N.B. a+b+c= 100%. 

 

 
Conditions Applicable to Price Adjustment 

 

The Tenderer shall indicate the source of labor and materials indices, source of exchange rates and the base 
date indicesin its Tender. 



 

 

The base date shall be the date twenty-eight (28) days prior to the Tender closing date. 

The date of adjustment shall be the mid-point of the period of manufacture or installation of 

component or Plant. The following conditions shall apply: 

No price increase will be allowed beyond the original delivery date unless covered by an extension of time 
awarded by the Procuring Entity under the terms of the Contract. No price increase will be allowed for 
periods of delay for which the Contractor is responsible. The Procuring Entity will, however, be entitled to any 
price decrease occurring during such periods of delay. 

If the currency in which the Contract price, P0, is expressed is different from the currency of the country of 
origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect adjustments of 
the Contract price. The correction factor shall be: Z0 / Z1, where, 

 
Z0 = the number of units of currency of the origin of the indices which equal to one unit of the currency of 

the Contract Price P0 on the Base date, and 

Z1 = the number of units of currency of the origin of the indices which equal to one unit of the currency of the 

Contract Price P0 on the Date of Adjustment. 

 
No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as 

an advance payment. 



The Contractor is also required to take out and maintain at its own cost the following insurances: 

 

 

APPENDIX 3. INSURANCE REQUIREMENTS 

 
Insurances tobe Taken Outby the Contractor 

 

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the deductibles and other conditions 
specified. The identity of the insurers and the form of the policies shall be subject to the approval of the 
Procuring Entity, such approval not to be unreasonably withheld. 

Cargo Insurance 

Covering loss or damage occurring, while in transit from the supplier's or manufacturer's works or stores 
until arrival at the Site, to the Facilities (including spare parts therefor) and to the construction equipment 
to be provided by the Contractor or its Subcontractors. 

 
Amount Deductible Limits Parties insured from To 

Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the Facilities, 
with an extended maintenance coverage for the Contractor's liability in respect of any loss or damage 
occurring during the defect liability period while the Contractor is on the Site for the purpose of performing 
its obligations during the defect liability period. 

 
Amount Deductible Limits Parties insured from To 

 
Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties (including the Procuring Entity's personnel) and 
loss of or damage to property (including the Procuring Entity's property and any parts of the Facilities that 
have been accepted by the Procuring Entity) occurring in connection with the supply and installation of the 
Facilities. 

 
Amount Deductible Limits Parties insured from To 

 

 
Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by them) in 
connection with the supply and installation of the Facilities. Comprehensive insurance in accordance with 
statutory requirements. 

Workers' Compensation 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 
thereof is executed. 

Procuring Entity's Liability 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 
thereof is executed. 

Other Insurances 



 

 

Details: 

 

Amount Deductible Limits Parties insured from To The Procuring Entity shall be named as co-insured under all 
insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for the Third-Party 
Liability, Workers' Compensation and Procuring Entity's Liability Insurances, and the Contractor's 
Subcontractors shall be named as co-insureds under all insurance policies taken out by the Contractor pursuant 
to GCC Sub-Clause 34.1, except for the Cargo, Workers' Compensation and Procuring Entity's Liability 
Insurances. All insurer's rights of subrogation against such co-insureds for losses or claims arising out of the 
performance of the Contract shall be waived under such policies. 



 

 

Insurances to Be Taken Out by the Procuring Entity 

 

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the Contract 
the following insurances. 

Details: 

 

Amount Deductible Limits Parties insured from To  



APPENDIX 4. TIME SCHEDULE 
 

 

 



APPENDIX 5. APPROVED SUBCONTRACTORS 
 

 

A list of major items of Plant and Installation Services is provided below. 
 

The following Subcontractors and/or manufacturers are approved for carrying out the items of the Facilities 
indicated below. Where more than one Subcontractor is listed, the Contractor is free to choose between 
them, but it must notify the Procuring Entity of its choice in good time prior to appointing any selected 
Subcontractor. In accordance with GCC Sub-Clause 19.1, the Contractor is free to submit proposalsfor 
Subcontractors for additional items from time to time. No Subcontracts shall be placed with any such 
Subcontractors for additional items until the Subcontractors have been approved in writing by the Procuring 
Entity and their names have been added to this list of Approved Subcontractors. 

 
Major Items of Plant and 
Installation Services 

Approved Subcontractors/Manufacturers Nationality 

   

   

   



 

 

APPENDIX 6. SCOPE OF WORKS AND SUPPLY BY THE PROCURING ENTITY 

 

The following personnel, facilities, works and supplies will be provided/supplied by the Procuring 
Entity, and the provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate. 

 
All personnel, facilities, works and supplies will be provided by the Procuring Entity in good time so as not 
to delay the performance of the Contractor, in accordance with the approved Time Schedule and Program 
of Performance pursuant to GCC Sub-Clause18.2. 

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of 
charge to the Contractor. 

 

 
Personnel Charge to Contractor (if any) 

 

 

Facilities Charge to Contractor (if any) 
 
 

 
Works Charge to Contractor (if any) 

 
 

 
Supplies Charge to Contractor (if any) 



 

 

APPENDIX 7. LIST OF DOCUMENTS FOR APPROVAL OR REVIEW 

 

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, 
and present to the Project Manager in accordance with the requirements of GCC Sub-Clause 18.2 (Program 
of Performance),the following documents for 

 

Approval 
 

1. 

 
2. 

 
3. 

 
 

Review 

 
1. 

 
2. 

 
3. 



 

 

APPENDIX 8. FUNCTIONAL GUARANTEES 

 
General 

This Appendix sets out 

The functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 

The pre-conditions to the validity of the functional guarantees, either in 
production and/or consumption, set forth below 

The minimum level of the functional guarantees 

The formula for calculation of liquidated damages for failure to attain the functional guarantees. 

Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject 
to the following preconditions being fully satisfied: 

 

 

 

 
Functional Guarantees 

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

 
Production Capacity 

 

 

 

 
and/or 

 
Raw Materials and Utilities Consumption 

 

 

 

 
Failure in Guarantees and Liquidated Damages 

 

4.1 Failure to Attain Guaranteed Production Capacity 
If the production capacity of the facilities attained in the guarantee test, pursuant to GCC Sub-Clause 
25.2, is less than the guaranteed figure specified in para. 3.1 above, but the actual production 
capacity attained in the guarantee test is not less than the minimum level specified in para. 4.3 below, 
and the Contractor elects to pay liquidated damages to the Procuring Entity in lieu of making changes, 
modifications and/or additions to the Facilities, pursuant to GCC Sub-Clause 28.3,then the Contractor 
shall pay liquidated damages at the rate of for every complete one percent (1%) of the deficiency in 
the production 
capacity of the Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of 
less thana complete one percent (1%). 

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level   
If the actual measured figure of specified raw materials and utilities consumed per unit (or their 
average total cost of consumption) exceeds the guaranteed figure specified in para.3.2 above (or 
their specified average total cost of consumption), but the actual consumption attained in the 



 

 

guarantee test, pursuant to GCC Sub-Clause 25.2, is not more than the maximum level specified in 
para. 4.3 below, and the Contractor elects to pay liquidated damages to the Procuring Entity in lieu 
of making changes, modifications and/or additions to the Facilities pursuant to GCC Sub-Clause 
28.3, then the Contractor shall pay liquidated damages at the rate of [ amount in the contract 
currency] for every complete one percent (1%) of the excess consumption of the Facilities, or part 
thereof, of less than a complete one percent (1%). 

 
4.3 Minimum Levels 

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the following 
minimum levels of performance guarantees (and consumption guarantees) are not attained by the 
Contractor, the Contractor shall at its own cost make good any deficiencies until the Facilities reach 
any of such minimum performance levels, pursuant to GCC Sub-Clause 28.2: 

a) production capacity of the Facilities attained in the guarantee test: ninety-five percent (95%) of the 

guaranteed production capacity (the values offered by the Contractor in its Tender for functional 
guarantees represents 100%). 

and/or 

average total cost of consumption of all the raw materials and utilities of the Facilities: one 
hundred and five percent (105%) of the guaranteed figures (the figures offered by the 
Contractor in its Tender for functional guarantees represents 100%). 

4.4 Limitation of Liability 

Subject to para.4.3 above, the Contractor's aggregate liability to pay liquidated damages for 
failure to attain the functional guarantees shall not exceed percent ( %) of the Contractprice. 



 

 

PERFORMANCE SECURITY FORM 

 
OPTION 1 – Demand Bank Guarantee 

[Guarantor Form head or SWIFT identifier code] 

 

Beneficiary:  [insert name and Address of Procuring 

Entity] 

Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the Form 
head] 

We have been informed that   (herein after called “the Applicant”) has entered into 

Contract No. dated  with the Beneficiary, for the 

execution of 
 (herein after called “the Contract”). 

 
Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of ( )1,such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 
obligation (s) under the Contract, without the Beneficiary needing to prove or to show grounds for your 
demand or the sum specified there in. 

This guarantee shall be reduced by half upon our receipt of: 

A copy of the Operational Acceptance Certificate; or 

a registered Form from the Applicant (i) attaching a copy of its notice requesting issuance of the 
Operational Acceptance Certificate and (ii) stating that the Project Manager has failed to issue such 
Certificate within the time required or provide in writing justifiable reasons why such Certificate has 
not been issued, so that Operational Acceptance is deemed to have occurred. 

 

This guarantee shall expire no later than the earlier of:2 

twelve months after our receipt of either (a) or (b) 

above; or eighteen months after our receipt of: 

a copy of the Completion Certificate; or 

a registered Form from the Applicant, attaching a copy of the notice to the Project Manager 
that the Facilities are ready for commissioning, and stating that fourteen days have elapsed 
from receipt of such notice (or seven days have elapsed if the notice was a repeated notice) 
and the Project Manager has failed to issue a Completion Certificate or in form the Applicant in 
writing of any defects or deficiencies; or 

a registered Form from the Applicant stating that no Completion Certificate has been issued 
but the Procuring Entity is making use of the Facilities; or 

c) the day of ,2___ 3 



 

 

Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 

 

 

1The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract and 
denominated either in the currency (ies) of the 

Contract or a freely convertible currency acceptable to the Procuring Entity. 
2This text shall be revised as and where necessary to take into account (i) partial acceptance of the Facilities in 

accordance with Sub-Clause 25.4 of the GCC; and extension of the Performance Security when the 
Contractor is liable for an extended warranty obligationpursuant to Sub-Clause 27.10 of the GCC 

(although in this latter case the Procuring Entity might want to consider an extended warranty security in lieu of the 
extension of the Performance Security). 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No.758, except that the supporting statement under Article15 (a) is 
hereby excluded. 

 

 

[signature(s)] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product 



 

 

 
 
 

 
 

3Insert the date twenty-eight days after the expected expiration date of the Defect Liability Period. The 
Procuring Entity should note that in the event of an extension of the time for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such 
request must be in writing and must be made prior to the expiration date established in t he guarantee. In 
preparing this guarantee, the Procuring Entity might consider adding the following text to the form, at 
the end of the pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for 
a period not to exceed [six months] [one year], in response to the Procuring Entity's written requestfor 
such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 



 

 

PERFORMANCE SECURITY OPTION 2 – (Performance Bond) 

 
[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank 
Guaranteeinstead of Performance Bond due to difficulties involved in calling Bond holder to action] 

[Guarantor Form head or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring 

Entity] 

Date:  [Insert date of issue] 

PERFORMANCE BOND No.:  

Guarantor:  [Insert name and address of place of issue, unless indicated in the Form 
head] 

By this Bond   as Principal (herein after called “the Contractor”) 
and    ] as Surety (herein after called “the Surety”), are held 
and firmly bound     ] as Obliged (herein after called “the Procuring 
unto      Entity”) in 
the amount of  for the payment of which sum well and truly to be made in the types and 

proportions of 

currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

WHEREAS the Contractor has entered in to a written Agreement with the Procuring Entity dated 

the day of,20, for in accordance with the documents, plans, specifications, and 

amendments there 

to, which to the extent herein provided for, are by reference m a depart here of and are herein after 

referred toas the Contract. 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments there to), then this obligation shall 

be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, 

and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entity's obligations there under, the Surety may promptly remedy the 

default, or shall promptly: 

Complete the Contract in accordance with its terms and conditions; or 

Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination 

by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a 

Contract between such Tenderer, and Procuring Entity and make available as work progresses 

(even though there should be a default or a succession of defaults under the Contract or 

Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 

completion less the Balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable here under, the amount set for thin the first 

paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 

mean the total amount payable by Procuring Entity to Contractor under the Contract, less the 

amount properly paid by Procuring Entity to Contractor; or 

Pay the Procuring Entity the amount required by Procuring Entity to complete the 



 

 

Contract in accordance with its terms and conditions up to a total not exceeding the 

amount of this Bond. 

 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
Any suit under this Bond must be instituted before the expiration of one year from the date of the 

issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use 

of any person or corporation other than the Procuring Entity named here in or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 

representative, 

this day of 20    . 



 

 

SIGNED ON on behalf of 

By in the 

capacity 

of in the presence of 

SIGNED ON on behalf of 

By in the 

capacity 

 
of in the presence of 

 
ADVANCE PAYMENT SECURITY - Demand Bank 

Guarantee [Guarantor Form head or SWIFT identifier code] 

Beneficiary: [Name and Address of Procuring 

Entity] 

Date: [Insert date of issue] 

Advance Payment Guarantee No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the Form 
head] 

 

We have been informed that   (hereinafter 

Contract No. dated  with 

 (herein after called “the Contract”). 

called “the Applicant”) has entered into the 

Beneficiary, for the execution of, 

 
 
 
 
 

 
Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum 

 ( ) is to be made against an advance payment guarantee. 

 
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of ( )4 upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating either that the applicant: 

Has used the advance payment for purposes other than the costs of mobilization in 
respect of the Facilities; or 

has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary’s bank stating that the advance payment referred to above has been 
credited to the Applicant on its account number at . 

 
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Applicant as indicated in copies of interim statements or payment certificates which 



 

 

shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of documentation 



 

 

indicating full repayment by the Applicant of the amount of the advance payment, or on the day of 



 

 

, 5, whichever is earlier. Consequently, any demand for payment under this guarantee must be 
receivedby us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 
Publication No. 758, except that the supporting statement under Article 15 (a) is hereby excluded. 

 
 [signature (s)] 

 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 
 

 
4The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency (ies) of the advance payment as specified in the Contract, or in a freely 
convertible currency acceptable to the Procuring Entity. 

5InserttheexpectedexpirationdateoftheTimeforCompletion.TheProcuringEntityshouldnotethatintheeventofanextensi 

On of the time for completion of the Contract, the Procuring Entity would need to request an extension 

of this guarantee from the Guarantor. Such request 

must be in writing and must be made prior to the expiration date established in the guarantee. In 

preparing this guarantee, the Procuring Entity might consider adding the following text to the form, at the 

end of the penultimate paragraph: “The Guarantor agrees to a one- time extension of this 

guarantee for a period not to exceed [six months] [one year],in response to the Beneficiary's written request or such 

extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 



 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant 
to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020 In 
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a 
transaction is conducted, and includes those persons who exercise ultimate effective control over a legal 
person (Tenderer) or arrangement. 

FORM NO. 4 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:  [insert 

identification no] Name of the Tender Title/Description: [insert name of 

the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to 
furnish additional information on beneficial ownership: [select one option as applicable and delete 
theoptions that are not applicable] 

I) We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 
 Details of all Beneficial Owners % of shares 

a person 
holds in the 
company 
Directly or 
indirectly 

% of voting rights 
a person holds in 
the company 

Whether a person 
directly or indirectly 
holds a right to 
appoint or remove a 
member of the board 
of directors of the 
company or an 
equivalent governing 
body of the Tenderer 

(Yes / No) 

Whether a 
person directly 
or indirectly 
exercises 
significant 
influence or 
controlover the 
Company 
(tenderer) (Yes 
/ No) 

 
 

 
1. 

Full Name  Directly------ 
----- % 
of shares 

Directly……… 
…….%of voting 
rights 

1. Having the right 
to appoint a 
majority of the 
board of the 
directors 

or an 
equivalent 
governing body of 
the Tenderer: Yes 
-----No---- 

2. Is this right held 
directly or 
indirectly?: 

 
Direct………… 
……… 

 
Indirect………… 
……... 

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer) 

Yes------- No-- 

-- 

2. Is this 
influence 
or control 
exercised 
directly or 
indirectly? 

Direct……… 
….. 

 

 
Indirect……… 
… 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number 
(where 
applicable) 

  
Indirectly---- 
- ---------- % 
of shares 

Indirectly---------- 
% of voting rights 

Nationality    

Date of birth 
[dd/mm/yyyy] 

   

Postal address    

Residential address    

Telephone number    

Email address    

Occupation or 
profession 

   

 



 

 

 Details of all Beneficial Owners % of shares a 
personholds 
in the 
company 
Directly or 
indirectly 

% of voting rights 
aperson holds in 
the company 

Whether a person 
directly or indirectly 
holds a right to 
appoint or remove a 
member of the board 
of directors of the 
company or an 
equivalent governing 
body of the Tenderer 
(Yes / No) 

Whether a 
person directly 
or indirectly 
exercises 
significant 
influence or 
controlover the 
Company 
(tenderer) (Yes 
/ No) 

2. Full Name  Directly------ 
----- % 
of shares 

Directly……… 
…….%of voting 
rights 

1. Having the 
right to 
appoint a 
majority of 

The board 
of the 

directors or 
an 

equivalent 
governing body of 
the Tenderer: Yes 
-----No---- 

2. Is this right held 
directly or 
indirectly?: 

 
Direct………… 
……… 

 
Indirect………… 
……... 

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer) 
Yes No-- 

-- 

2. Is this 
influence 
or control 
exercised 
directly or 
indirectly? 

 
Direct……… 
….. 

 

 
Indirect……… 
… 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number 
(where 
applicable) 

 

Indirectly---- 
- ---------- % 
of shares 

Indirectly---------- 
%of voting 
rights 

Nationality(ies)    

Date of birth 
[dd/mm/yyyy] 

   

Postal address    

Residential address    

Telephone number    

Email address    

Occupation or 
profession 

   

 

3. 

 
e.t 
.c 

      

   

   

   

 
 

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in 
the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the 
Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 
Personally Identifiable Information in line with the Data Protection Act shall not be published or made 

public). Note that Personally Identifiable Information (PII) is defined as any information that can be used 
to distinguish one person from another and can be used to deanonymize previously anonymous data. This 
information includes National identity card number or Passport number, Personal Identification Number , Date of birth, 
Residential address, email address and Telephone number. 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a 

natural person who in relation to the company: 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly; 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly; 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 



 

 

(d) exercises significant influence or control, directly or indirectly, over the company. 



 

 

 

 
IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer ................ *[insert complete name of the Tenderer]  

 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 

name ofperson duly authorized to sign the Tender] 

Designation of the person signing the Tender .......................... [insert complete title of the person 

signing theTender] 

 
Signature of the person named above .......................... [insert signature of person whose name and 

capacity areshown above] 

 
Date this ....................... [insert date of signing] day of ........... [Insert month], [insert year] 

 
 
 
 
 

 
Bidder Official Stamp 



 

 

 

SITE VISIT CERTIFICATE – KNH/T/80/2025-2026 PROPOSED CONSTRUCTION OF CANCER 
TREATMENT CENTRE (PHASE 2) FOR KENYATTA NATIONAL HOSPITAL 

 

(To be returned signed and stamped with the tender document) 

 
This is to confirm that (Company Name) 
ATTENDED A MANDATORY SITE VISIT AT KENYATTA NATIONAL HOSPITAL on 
19.06.2026 at 10:00am East African Time 

 
 
 

 
COMPANY REPRESENTATIVE 

 

 

NAME  

 

DESIGNATION  

 
SITE VISITED-KENTATTA NATIONAL HOSPITAL 

 
SIGNED DATE  

 

OFFICIAL STAMP 
 
 

 

KENYATTA NATIONAL HOSPITAL REPRESENTATIVE 

NAME  

 
DESIGNATION  

 
SIGNED DATE  

 
OFFICIAL STAMP 


